CALL ORDER

DESCRIPTION
LOCATION

- 131
LETTING DATE :
- NEW ROAD CONSTRUCTION

: ON SR 61, FROM SR 62 TO

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

WARRICK

06701718
1005801
1005804
1005805
OTHERS

DATE : 10/23/15
PAGE : 131 -1

RANK

VENDOR NO./NAME

35-1385672
35-1139301
35-1878024
35-1057095

FORCE CONSTRUCTION CO
E & B PAVING INC

RAGLE INC
BLANKENBERGER BROTHERS

CONTRACT ID : IR-37466-A COUNTIES :
DISTRICT : VINCENNES DISTRICT

COMPLETION DATE :
4.0 MILES NORTH OF SR 62 PROJECT(S) :
INC

INC

17,265,996.69
17,400,000.00
18,066,851.80
18,890,096.79

% OVER
LOW BID

100.0000%
100.7761%
104.6383%
109.4064%
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

SECTION 0001  NEW ROAD CONSTRUCTION

__________________________________________ e

0001 105-06845 LUMP | 167302.15000 167302.15] 250000.00000 250000.00] 285000.00000 285000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0009 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0010 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0011 110-01001 LUMP | 861573.22000 861573.22|] 869000.00000 869000.00] 905000.00000 905000. 00
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP | 225499.26000 225499.26| 173300.47000 173300.47| 365000.00000 365000.00
CLEARING RIGHT OF WAY

0013 202-01000 LUMP 5576.74000 5576.74 500.00000 500.00]  15000.00000 15000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE

0014 202-03000 LUMP 16730.22000 16730.22]  10000.00000 10000.00]  15000.00000 15000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
65

0015 202-03000 LUMP 17343.65000 17343.65 9500.00000 9500.00]  15000.00000 15000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
67

0016 202-03000 LUMP 16172.54000 16172.54 8000.00000 8000.00]  15000.00000 15000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
7
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0017 202-05823 3.000 EACH 2788.37000 8365.11 2000.00000 6000.00 7500.00000 22500.00
UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, UNDER 3000 GALLONS CAPACITY

0018 202-07083 LUMP 19737.56000 19737.56]  70000.00000 70000.00]  15000.00000 15000.00
REMOVAL , EXISTING TEMPORARY EROSION
CONTROL

0019 202-51330 LUMP 31395.55000 31395.55|  65994.48000 65994.48|  75000.00000 75000.00
PRESENT STRUCTURE, REMOVE

0020 203-02000 174125.300 CYS 7.60000 1323352.28 7.73000 1345988.57 9.50000 1654190.35
EXCAVATION, COMMON

0021 203-02070 29239.000 CYS 7.60000 222216.40 1.00000 29239.00 9.00000 263151.00
BORROW

0022 203-51223 178.000 CYS 22.68000 4037.04 32.00000 5696.00 20.00000 3560.00
EXCAVATION, WATERWAY

0023 205-03371 4187.000 CYS 20.98000 87843.26 35.00000 146545 .00 4.00000 16748.00
SEDIMENT, REMOVE

0024 205-06930 5.000 TON 85.87000 429.35 300.00000 1500.00 70.00000 350.00
SPLASHPAD

0025 205-06931 2808.000 TON 37.73000 10594584 68.00000 190944 .00 65.00000 182520.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0026 205-06933 15.000 EACH 145.00000 2175.00 130.00000 1950.00 225.00000 3375.00
TEMPORARY INLET PROTECTION

0027 205-06934 95.000 TON 490.75000 46621.25 440.00000 41800.00 385.00000 36575.00
TEMPORARY MULCH

0028 205-06935 10.000 EACH 2592.93000 25929.30|  10000.00000 100000.00 4500.00000 45000.00
TEMPORARY SEDIMENT BASIN.

0029 205-06936 1850.000 TON 38.10000 70485.00 58.00000 107300.00 55.00000 101750.00
TEMPORARY SEDIMENT TRAP

0030 205-06937 34140.000 LFT 1.45000 49503.00 2.75000 93885.00 3.00000 102420.00
TEMPORARY SILT FENCE

0031 205-06938 180.000 LFT 58.48000 10526.40 32.00000 5760.00 30.00000 5400.00
TEMPORARY SLOPE DRAIN.

0032 205-09543 1001.000 TON 31.44000 31471.44 50.00000 50050.00 26.50000 26526.50
NO. 2 STONE

0033 205-11587 7081.000 SYS 3.21000 22730.01 2.70000 19118.70 1.80000 12745.80
TEMPORARY GEOTEXTILE

0034 205-11588 201344.000 SYS 0.25000 50336.00 0.22000 44295.68 0.02000 4026.88
TEMPORARY MULCH STABILIZATION, TYPE A

0035 205-11591 11367.000 LBS 3.35000 38079.45 3.00000 34101.00 1.88000 21369.96
TEMPORARY SEED MIXTURE

0036 206-51230 43.000 CYS 31.08000 1336.44 23.50000 1010.50 25.00000 1075.00
EXCAVATION, FOUNDATION, UNCLASSIFIED
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0037 207-08264 6413.000 SYS 9.13000 58550.69 10.00000 64130.00 17.50000 112227.50
SUBGRADE TREATMENT, TYPE I1

0038 207-09934 108715.000 SYS 5.47000 594671.05 4.45000 483781.75 5.50000 597932.50
SUBGRADE TREATMENT, TYPE IB

0039 211-02050 100.000 CYS 46.68000 4668.00 90.00000 9000.00 40.00000 4000.00
B BORROW

0040 211-06467 48.000 CYS 74.87000 3593.76 125.00000 6000.00 80.00000 3840.00
AGGREGATE FOR END BENT BACKFILL

0041 211-09264 1117.000 CYS 52.94000 59133.98 70.00000 78190.00 23.00000 25691.00
STRUCTURE BACKFILL, TYPE 1

0042 211-09265 1736.000 CYS 49.56000 86036.16 72.00000 124992.00 46.00000 79856.00
STRUCTURE BACKFILL, TYPE 2

0043 211-09266 108.000 CYS 57.82000 6244 .56 95.00000 10260.00 51.00000 5508.00
STRUCTURE BACKFILL, TYPE 3

0044 211-09266 205.000 CYS 49.46000 10139.30 60.00000 12300.00 55.00000 11275.00
STRUCTURE BACKFILL, TYPE 3 , MODIFIED

0045 215-07043 20000.000 SYS 5.24000 104800.00 4.45000 89000.00 5.00000 100000.00
CHEMICAL MODIFICATION, SOILS

0046 301-07448 770.000 TON 30.91000 23800.70 42.00000 32340.00 40.00000 30800.00
COMPACTED AGGREGATE NO. 53 BASE

0047 302-07455 107.100 CYS 70.96000 7599.82 100.00000 10710.00 120.00000 12852.00
DENSE GRADED SUBBASE

0048 303-01180 20608.000 TON 24.71000 509223.68 25.00000 515200.00 26.00000 535808.00
COMPACTED AGGREGATE NO. 53

0049 303-08210 11100.000 TON 28.57000 317127.00 16.00000 177600.00 33.00000 366300.00
COMPACTED AGGREGATE NO. 53 TEMPORARY
FOR DRIVEWAYS

0050 306-08043 1878.000 SYS 6.41000 12037.98 7.00000 13146.00 7.50000 14085.00
MILLING, TRANSITION

0051 401-06264 LUMP 5576.74000 5576.74 5000.00000 5000.00 5000.00000 5000.00
PROFILOGRAPH, HMA

0052 401-07328 6892.500 TON 82.54000 568906 .95 74.00000 510045.00 74.00000 510045.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0053 401-07352 1372.000 TON 103.17000 141549.24 92.50000 126910.00 92.50000 126910.00
QC/QA-HMA, 3, 76, SURFACE, 12.5 mm

0054 401-07398 19232.800 TON 70.27000 1351488.86 63.00000 1211666.40 63.00000 1211666.40
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm

0055 401-07424 24293.000 TON 66.92000 1625687.56 60.00000 1457580.00 60.00000 1457580.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm

0056 401-07429 15392.000 TON 61.34000 944145.28 55.00000 846560 .00 55.00000 846560 .00
QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0
mm
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0057 406-05520 100.000 TON 446.14000 44614.00 400.00000 40000.00 400.00000 40000.00
ASPHALT FOR TACK COAT

0058 501-06266 LUMP 8922.78000 8922.78 1.00000 1.00 5000.00000 5000.00
PROFILOGRAPH PCCP

0059 501-06727 LUMP 892.27000 892.27 1000.00000 1000.00 2500.00000 2500.00
CORING, PCCP

0060 502-11564 1734.000 SYS 45.17000 78324.78 50.00000 86700.00 39.00000 67626.00
PCCP, 7 IN.

0061 503-05240 2002.000 LFT 10.60000 21221.20 10.00000 20020.00 9.25000 18518.50
D-1 CONTRACTION JOINT

0062 601-01522 12.000 EACH 2280.89000 27370.68 2045.00000 24540.00 2045.00000 24540.00
GUARDRAIL, TRANSITION, TYPE TGB

0063 601-01740 8.000 EACH 2331.08000 18648.64 2090.00000 16720.00 2090.00000 16720.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 4

0064 601-94689 11.000 EACH 2788.37000 30672.07 2500.00000 27500.00 2500.00000 27500.00
GUARDRAIL, END TREATMENT, OS

0065 601-99105 6662.000 LFT 20.08000 133772.96 18.00000 119916.00 18.00000 119916.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0066 602-06729 48.000 EACH 16.73000 803.04 10.00000 480.00 15.51000 744.48
BARRIER, DELINEATOR

0067 605-02493 493.000 SYS 77.52000 38217.36 65.00000 32045.00 44.25000 21815.25
CURB, ISLAND CONCRETE

0068 605-05523 27.000 LFT 223.07000 6022.89 200.00000 5400.00 200.00000 5400.00
CURB, HMA

0069 605-06140 5689.000 LFT 17.29000 98362.81 24.00000 136536.00 13.50000 76801.50
CURB AND GUTTER, CONCRETE

0070 605-06215 1213.000 LFT 22.31000 27062.03 30.00000 36390.00 21.25000 25776.25
CENTER CURB, D CONCRETE

0071 605-08636 500.000 LFT 39.04000 19520.00 40.00000 20000.00 20.00000 10000.00
CURB AND GUTTER, TURNOUT COMBINED

0072 605-92800 1080.000 LFT 19.80000 21384.00 34.00000 36720.00 23.00000 24840.00
CURB AND GUTTER, COMBINED B, MODIFIED

0073 606-07484 40798.000 LFT 0.28000 11423.44 0.60000 24478.80 0.30000 12239.40
MILLED HMA CORRUGATIONS

0074 606-11064 598.000 LFT 1.67000 998.66 3.00000 1794.00 1.90000 1136.20
MILLED PCCP CORRUGATIONS

0075 609-06259 635.000 SYS 74.49000 47301.15 125.00000 79375.00 115.00000 73025.00
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0076 610-07487 1290.000 TON 148.34000 191358.60 133.00000 171570.00 133.00000 171570.00
HMA FOR APPROACHES, TYPE B
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0077 610-09108 451.000 SYS 62.46000 28169.46 85.00000 38335.00 65.00000 29315.00
PCCP FOR APPROACHES, 9 IN.

0078 611-06497 21.000 EACH 184.03000 3864.63 165.00000 3465.00 165.00000 3465.00
MAILBOX ASSEMBLY, SINGLE

0079 615-06490 163.000 EACH 161.73000 26361.99 145.00000 23635.00 145.00000 23635.00
RIGHT-OF-WAY MARKER

0080 615-06505 32.000 EACH 697.09000 22306.88 625.00000 20000.00 625.00000 20000.00
MONUMENT, B

0081 615-06510 2.000 EACH 646.91000 1293.82 580.00000 1160.00 580.00000 1160.00
MONUMENT, C

0082 615-06527 4.000 EACH 669.21000 2676.84 600.00000 2400.00 600.00000 2400.00
MONUMENT, SECTION CORNER

0083 615-06530 12.000 EACH 719.40000 8632.80 645.00000 7740.00 645.00000 7740.00
BENCH MARK POST

0084 616-02320 12673.000 SYS 2.99000 37892.27 2.50000 31682.50 2.25000 28514.25
GEOTEXTILES

0085 616-05688 367.000 TON 33.45000 12276.15 54.00000 19818.00 55.00000 20185.00
RIPRAP, CLASS 1

0086 616-05689 914.000 TON 35.51000 32456.14 50.00000 45700.00 50.00000 45700.00
RIPRAP, CLASS 2

0087 616-06405 21992.000 TON 34.67000 762462.64 44.00000 967648.00 35.00000 769720.00
RIPRAP, REVETMENT

0088 621-01004 6.000 EACH 892.28000 5353.68 800.00000 4800.00 1050.00000 6300.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0089 621-02770 2836.000 SYS 2.51000 7118.36 2.25000 6381.00 0.92000 2609.12
EROSION CONTROL BLANKET

0090 621-06545 15.000 TON 836.51000 12547.65 750.00000 11250.00 670.00000 10050.00
FERTILIZER

0091 621-06553 6441.000 LBS 3.90000 25119.90 3.50000 22543.50 2.95000 19000.95
SEED MIXTURE R

0092 621-06559 17772.000 SYS 0.41000 7286.52 0.37000 657564 0.32000 5687.04
MULCHED SEEDING R

0093 621-06565 76.000 TON 490.75000 37297.00 440.00000 33440.00 390.00000 29640.00
MULCHING MATERIAL

0094 621-06567 109.000 KGAL 1.12000 122.08 1.00000 109.00 1.00000 109.00
WATER

0095 621-06574 26310.000 SYS 5.02000 132076.20 4.50000 118395.00 5.00000 131550.00
SODDING

0096 628-09403 30.000 MOS 2189.48000 65684 .40 2400.00000 72000.00 1500.00000 45000.00
FIELD OFFICE, C

0097 628-11729 2.000 EACH 195.19000 390.38 425.00000 850.00 100.00000 200.00
CELLULAR TELEPHONE, TYPE A
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0098 628-11730 2.000 EACH 195.19000 390.38 400.00000 800.00 100.00000 200.00
CELLULAR TELEPHONE, TYPE B

0099 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0100 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0101 628-11781 120.000 MOS 122 .69000 14722.80 110.00000 13200.00 75.00000 9000.00
CELLULAR TELEPHONE SERVICE, 750 MIN.

0102 701-06011 4.000 EACH 2368.48000 9473.92 6200.00000 24800.00 1400.00000 5600.00
DYNAMIC PILE LOAD TEST

0103 701-09557 250.000 LFT 122.97000 30742.50 80.00000 20000.00 55.00000 13750.00
TEST PILE, DYNAMIC, PRODUCTION

0104 701-09559 4.000 EACH 1933.49000 7733.96 2125.00000 8500.00 1200.00000 4800.00
TEST PILE, DYNAMIC, RESTRIKE

0105 701-09683 38.000 EACH 111.54000 4238.52 120.00000 4560.00 100.00000 3800.00
PILE SHOE, HP 12 X 74

0106 701-09739 11.000 EACH 117.11000 1288.21 120.00000 1320.00 100.00000 1100.00
PILE SHOE, HP 12 X 53

0107 701-51195 360.000 LFT 47 .65000 17154.00 68.50000 24660.00 60.00000 21600.00
PILE, STEEL H HP 12 X 53

0108 701-95780 1848.000 LFT 68.04000 125737.92 74.00000 136752.00 60.00000 110880.00
PILE, STEEL H, HP 12 X 74

0109 702-51005 86.300 CYS 697.99000 60236.54 845.00000 72923.50 1000.00000 86300.00
CONCRETE, A, SUBSTRUCTURE

0110 702-51015 38.500 CYS 528.74000 20356.49 475.00000 18287.50 500.00000 19250.00
CONCRETE, B, FOOTINGS

0111 702-92857 86.400 CYS 638.59000 55174.18 875.00000 75600.00 675.00000 58320.00
CONCRETE, C, SUBSTRUCTURE

0113 703-06028 45727.000 LBS 1.07000 48927.89 0.90000 41154.30 0.90000 41154.30
REINFORCING BARS

0114 703-06029 295360.000 LBS 1.06000 313081.60 1.05000 310128.00 0.90000 26582400
REINFORCING BARS, EPOXY COATED

0115 704-51002 737.700 CYS 651.02000 480257.45 665.00000 49057050 650.00000 47950500
CONCRETE, C, SUPERSTRUCTURE

0116 706-05734 4.000 EACH 1333.96000 5335.84 1600.00000 6400.00 1250.00000 5000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT

0117 706-08496 638.000 SYS 139.42000 88949.96 135.00000 86130.00 125.00000 79750.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN.

0118 706-11600 138.100 CYS 323.45000 44668.45 288.00000 39772.80 288.63000 39859.80
RAILING, CONCRETE FC

0119 706-11620 4.000 EACH 1784 .56000 7138.24 1195.00000 4780.00 1195.00000 4780.00

CONCRETE BRIDGE RAILING TRANSITION, TFC
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0120 707-11047 1839.000 LFT 352.12000 647548.68 380.00000 698820.00 415.00000 763185.00
STRUCTURAL MEMBER, CONCRETE, BULB-T
BEAM, 66 IN. X 49 IN.

0121 707-11494 401.000 LFT 335.59000 134571.59 410.00000 164410.00 400.00000 160400.00
STRUCTURAL MEMBER, CONCRETE, BOX BEAM,
21 IN. X 48 IN.

0122 709-51821 LUMP 4394 .47000 4394.47 3940.00000 3940.00 3940.00000 3940.00
SURFACE SEAL

0123 709-51821 LUMP 31263.20000 31263.20|  28030.00000 28030.00|  28030.00000 28030.00
SURFACE SEAL , STR NO 1

0124 709-51821 LUMP 7707 .05000 7707.05 6520.00000 6520.00 6910.00000 6910.00
SURFACE SEAL , STR NO 2

0125 714-11101 70.000 LFT 1597.33000 111813.10 2000.00000 140000.00 2500.00000 175000.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 18 FT. X 6 FT.

0126 714-11177 70.000 LFT 692 .30000 48461.00 900.00000 63000.00 1500.00000 105000.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 4 FT.

0127 714-11178 68.000 LFT 757.32000 51497.76 910.00000 61880.00 1500.00000 102000.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 5 FT.

0128 714-11182 187.000 LFT 932.75000 174424 .25 1800.00000 336600.00 1600.00000 299200.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 10 FT. X 5 FT.

0129 714-11198 178.000 LFT 417.36000 74290.08 890.00000 158420.00 600.00000 106800.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 5 FT. X 3 FT.

0130 714-11303 227.000 LFT 839.26000 190512.02 1200.00000 272400.00 1000.00000 227000.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 10 FT. X 4 FT.

0131 715-05048 45007.000 LFT 3.62000 16292534 2.60000 117018.20 2.60000 117018.20
PIPE, TYPE 4, CIRCULAR, 6 IN.

0132 715-05053 2384.000 LFT 39.68000 94597.12 15.00000 35760.00 15.00000 35760.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0133 715-05125 152.000 LFT 76.19000 11580.88 70.00000 10640.00 80.00000 12160.00
PIPE, TYPE 1, CIRCULAR, 30 IN.

0134 715-05127 166.000 LFT 123.52000 20504.32 110.00000 18260.00 140.00000 23240.00
PIPE, TYPE 1, CIRCULAR, 42 IN.

0135 715-05152 1372.000 LFT 4443000 60957.96 42.00000 57624.00 35.00000 48020.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0136 715-05154 486.000 LFT 82.63000 40158.18 58.00000 28188.00 50.00000 24300.00
PIPE, TYPE 2, CIRCULAR, 24 IN.
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0137 715-05171 648.000 LFT 53.71000 34804.08 42.00000 27216.00 35.00000 22680.00
PIPE, TYPE 3, CIRCULAR, 18 IN.

0138 715-05173 260.000 LFT 82.89000 21551.40 58.00000 15080.00 50.00000 13000.00
PIPE, TYPE 3, CIRCULAR, 24 IN.

0139 715-05175 227.000 LFT 95.65000 21712.55 62.00000 14074.00 70.00000 15890.00
PIPE, TYPE 3, CIRCULAR, 30 IN.

0140 715-05407 105.000 LFT 7.27000 763.35 11.00000 1155.00 15.00000 1575.00
PIPE, END BENT DRAIN, 6 IN.

0141 715-05842 4.000 EACH 1009.17000 4036.68 3400.00000 13600.00 7000.00000 28000.00
CONCRETE ANCHOR, 42 IN.

0142 715-46010 37.000 EACH 390.30000 14441.10 600.00000 22200.00 550.00000 20350.00
PIPE END SECTION, DIAMETER 18 IN.

0143 715-46020 15.000 EACH 469 .36000 7040.40 800.00000 12000.00 850.00000 12750.00
PIPE END SECTION, DIAMETER 24 IN.

0144 715-46030 16.000 EACH 624.52000 9992.32 1000.00000 16000.00 950.00000 15200.00
PIPE END SECTION, DIAMETER 30 IN.

0145 716-07637 126.000 LFT 739.76000 93209.76 700.00000 88200.00 950.00000 119700.00
PIPE INSTALLATION, TRENCHLESS, 48 IN.

0146 718-06529 150.000 EACH 547.07000 82060.50 475.00000 71250.00 500.00000 75000.00
OUTLET PROTECTOR, 2

0147 718-06532 6500.000 LFT 1.12000 7280.00 1.00000 6500.00 1.00000 6500.00
VIDEO INSPECTION FOR UNDERDRAINS

0148 718-52610 3594.000 CYS 4478000 160939.32 30.00000 107820.00 30.00000 107820.00
AGGREGATE FOR UNDERDRAINS

0149 718-99153 31034.000 SYS 1.10000 34137.40 0.80000 24827.20 0.80000 24827.20
GEOTEXTILES FOR UNDERDRAIN.

0150 719-05438 100.000 LFT 19.35000 1935.00 25.00000 2500.00 25.00000 2500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 4
IN.

0151 719-05439 100.000 LFT 19.35000 1935.00 28.00000 2800.00 28.00000 2800.00
PIPE, DRAIN. TILE TERMINAL SECTION, 6
IN.

0152 719-05440 100.000 LFT 20.84000 2084.00 30.00000 3000.00 30.00000 3000.00
PIPE, DRAIN. TILE TERMINAL SECTION, 8
IN.

0153 719-05442 100.000 LFT 21.66000 2166.00 34.00000 3400.00 35.00000 3500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 10
IN.

0154 719-05443 100.000 LFT 21.66000 2166.00 38.00000 3800.00 45.00000 4500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 12
IN.

0155 720-45030 1.000 EACH 4042 .59000 4042.59 2900.00000 2900.00 3500.00000 3500.00
INLET, E7
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0156 720-45035 7.000 EACH 3090.55000 21633.85 3000.00000 21000.00 3000.00000 21000.00
INLET, F7

0157 720-45410 2.000 EACH 3116.50000 6233.00 3800.00000 7600.00 6000.00000 12000.00
MANHOLE, C4

0158 720-90984 5.000 EACH 4683.91000 23419.55 4400.00000 22000.00 650000000 32500.00
MANHOLE, C2

0159 725-11036 126.000 LFT 298.39000 37597.14 100.00000 12600.00 255.00000 32130.00
LINER PIPE, THERMOPLASTIC, CIRCULAR, 9.
6-9.7 SFT

0160 731-93945 20843.000 SFT 17.69000 368712.67 16.75000 349120.25 20.00000 416860.00
FACE PANELS, CONCRETE , MODIFIED

0161 731-93946 20843.000 SFT 7.39000 154029.77 9.50000 198008.50 10.00000 208430.00
WALL ERECTION

0162 731-93947 906.000 LFT 31.23000 28294.38 30.00000 27180.00 30.00000 27180.00
LEVELING PAD, CONCRETE

0163 801-03290 14.000 EACH 161.73000 2264.22 425.00000 5950.00 145.00000 2030.00
CONSTRUCTION SIGN, C

0164 801-04308 21.000 EACH 278.84000 5855. 64 275.00000 5775.00 250.00000 5250.00
ROAD CLOSURE SIGN ASSEMBLY

0165 801-06625 112.000 EACH 66.92000 7495.04 79.00000 8848.00 60.00000 6720.00
DETOUR ROUTE MARKER ASSEMBLY

0166 801-06640 29.000 EACH 150.57000 4366.53 220.00000 6380.00 135.00000 3915.00
CONSTRUCTION SIGN, A

0167 801-06645 10.000 EACH 72.50000 725.00 100.00000 1000.00 65.00000 650.00
CONSTRUCTION SIGN, B

0168 801-06775 LUMP | 181746.76000 181746.76] 174000.00000 174000.00] 280000 .00000 280000.00
MAINTAINING TRAFFIC

0169 801-07118 336.000 LFT 10.04000 3373.44 15.00000 5040.00 9.00000 3024.00
BARRICADE, I111-A

0170 801-07119 312.000 LFT 13.38000 4174.56 17.00000 5304.00 12.00000 3744.00
BARRICADE, 111-B

0171 802-05701 1429.000 LFT 16.73000 23907.17 15.00000 21435.00 17.00000 24293.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0172 802-07059 12.000 EACH 62.46000 749.52 56.00000 672.00 60.00000 720.00
SIGN, SHEET, AND SUPPORTS, REMOVE

0173 802-07060 29.000 EACH 98.15000 2846.35 88.00000 2552.00 135.00000 3915.00
SIGN, SHEET, RELOCATE

0174 802-09838 504.000 SFT 25.65000 12927.60 23.00000 11592.00 25.00000 12600.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0175 802-09840 47.000 SFT 26.77000 1258.19 24.00000 1128.00 35.00000 1645.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.
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0177 805-01300 1.000 EACH 2007 .62000 2007.62 1800.00000 1800.00 5000.00000 5000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE

0178 805-01815 4.000 EACH 2319.92000 9279.68 2080.00000 8320.00 4000.00000 16000.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 IN

0179 805-02087 LUMP 579.98000 579.98 520.00000 520.00 600.00000 600.00
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0180 805-02445 1.000 EACH 15614.87000 15614.87|  14000.00000 14000.00]  12000.00000 12000.00
CONTROLLER AND CABINET, P1

0181 805-02645 14.000 EACH 669.21000 9368.94 600.00000 8400.00 1500.00000 21000.00
SIGNAL PEDESTAL FOUNDATION, A

0183 805-06742 14.000 EACH 3792.18000 53090.52 3400.00000 47600.00 2500.00000 35000.00
SOLAR POWERED FLASHING BEACON ASSEMBLY

0185 805-09451 14.000 EACH 758.44000 10618.16 680.00000 9520.00 1500.00000 21000.00
SIGNAL POLE, PEDESTAL, 15 FT

0186 805-10107 34.000 EACH 803.05000 27303.70 720.00000 24480.00 650.00000 22100.00
WIRELESS MAGNETOMETER DETECTOR

0187 805-10108 2.000 EACH 2398.00000 4796.00 2150.00000 4300.00 2000.00000 4000.00
WIRELESS REPEATER

0188 805-11744 1.000 EACH 1003.82000 1003.82 900.00000 900.00 1000.00000 1000.00
HANDHOLE SIGNAL TYPE 2

0189 805-11813 201.000 LFT 21.19000 4259.19 19.00000 3819.00 7.50000 1507.50
CONDUIT, PVC, 2 IN. SCHEDULE 80

0190 805-11814 110.000 LFT 20.30000 2233.00 18.20000 2002.00 7.50000 825.00
CONDUIT, HDPE, 2 IN. SCHEDULE 40

0191 805-78205 6.000 EACH 892.28000 5353.68 800.00000 4800.00 875.00000 5250.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.

0192 805-78225 2.000 EACH 1003.81000 2007.62 900.00000 1800.00 800.00000 1600.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.

0193 805-78230 2.000 EACH 1316.11000 2632.22 1180.00000 2360.00 1100.00000 2200.00
TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.

0194 805-78415 1.000 EACH 2386.85000 2386.85 2140.00000 2140.00 3500.00000 3500.00
SPAN, CATENARY, AND TETHER

0195 805-78420 4.000 EACH 312.30000 1249.20 280.00000 1120.00 350.00000 1400.00
DISCONNECT HANGER

0196 805-78445 1.000 EACH 959.20000 959.20 860.00000 860.00 1500.00000 1500.00
SIGNAL SERVICE

0197 805-78467 50.000 LFT 2.79000 139.50 2.50000 125.00 7.75000 387.50
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA

0198 805-78485 1765.000 LFT 1.90000 3353.50 1.70000 3000.50 1.75000 3088.75
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA

0199 805-78490 1115.000 LFT 2.12000 2363.80 1.90000 2118.50 1.80000 2007.00
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA
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0200 805-78925 1.000 EACH 1784.56000 1784.56 1600.00000 1600.00 1700.00000 1700.00
CONTROLLER CABINET FOUNDATION, P1

0201 805-81060 4.000 EACH 695977000 27839.08 6240.00000 24960.00 8000.00000 32000.00
SIGNAL STRAIN POLE STEEL 36 FT

0202 807-01653 288.000 LFT 3.12000 898.56 2.80000 806.40 9.00000 2592.00
WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE
1/¢C

0203 807-02191 12.000 EACH 1260.34000 15124.08 1130.00000 13560.00 1000.00000 12000.00
HANDHOLE LIGHTING

0204 807-06592 1232.000 LFT 20.75000 25564 .00 18.60000 22915.20 30.00000 36960.00
CONDUIT, STEEL, GALVANIZED, 2 IN.

0206 807-11489 37.000 EACH 2007 .63000 74282.31 1800.00000 66600.00 2900.00000 107300.00
LIGHT POLE, ROADWAY, 38 FT E.M.H. 6 FT
MAST ARM, TRANSFORMER BASE

0207 807-11981 37.000 EACH 1226.88000 45394.56 1100.00000 40700.00 850.00000 31450.00
LIGHTING FOUNDATION, CONCRETE WITH
GROUNDING 36 IN. DIA X 96 IN.

0208 807-86615 37.000 EACH 379.22000 14031.14 340.00000 12580.00 1150.00000 42550.00
LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 250 WATT

0209 807-86810 3.000 EACH 6022 .88000 18068.64 5400.00000 16200.00 1000.00000 3000.00
SERVICE POINT, 11

0211 807-86889 3330.000 LFT 0.89000 2963.70 0.80000 2664.00 1.30000 4329.00
CABLE, POLE CIRCUIT, THWN, NO. 10
COPPER, STRANDED 1/C

0212 807-86910 37.000 EACH 41.27000 1526.99 37.00000 1369.00 25.00000 925.00
CONNECTOR KIT, UNFUSED

0213 807-86915 37.000 EACH 42.94000 1588.78 38.50000 1424.50 27.00000 999.00
CONNECTOR KIT, FUSED

0214 807-86925 57.000 EACH 54.65000 3115.05 49.00000 2793.00 30.00000 1710.00
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0215 807-86935 74.000 EACH 53.54000 3961.96 48.00000 3552.00 20.00000 1480.00
INSULATION LINK, WATERPROOFED

0216 807-86950 37.000 EACH 40.71000 1506.27 36.50000 1350.50 75.00000 2775.00
SIGN, UNDERPASS AND ROADWAY LIGHTING
LOCATION IDENTIFICATION

0217 807-86955 4.000 EACH 178.46000 713.84 160.00000 640.00 125.00000 500.00
CABLE-DUCT MARKER

0219 808-04298 2.000 EACH 334.61000 669.22 485.00000 970.00 300.00000 600.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
R X R
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0220 808-06703 48839.000 LFT 0.50000 2441950 0.43000 21000.77 0.45000 21977.55
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0221 808-06716 10000.000 LFT 0.28000 2800.00 0.75000 7500.00 0.35000 3500.00
LINE, REMOVE

0222 808-09381 LUMP 1338.42000 1338.42 2800.00000 2800.00 1200.00000 1200.00
RETRO-REFLECTIVITY TESTING

0223 808-10031 251.000 LFT 0.95000 238.45 2.00000 502.00 0.85000 213.35
LINE, MULTI-COMPONENT, BROKEN, WHITE, 4
IN.

0224 808-10033 968.000 LFT 0.95000 919.60 2.00000 1936.00 0.85000 822.80
LINE, MULTI-COMPONENT, SOLID, WHITE, 4
IN.

0225 808-10034 968.000 LFT 0.95000 919.60 2.00000 1936.00 0.85000 822.80
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.

0226 808-10118 236.000 LFT 5.02000 1184.72 12.80000 3020.80 4.50000 1062.00
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 24 IN.

0227 808-11691 535.000 LFT 2.51000 1342.85 4.90000 2621.50 2.25000 1203.75
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN.

0228 808-75240 4394.000 LFT 0.50000 2197.00 1.10000 4833.40 0.45000 1977.30
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0229 808-75245 12259.000 LFT 0.50000 6129.50 0.43000 5271.37 0.45000 5516.55
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0230 808-75297 172.000 LFT 5.02000 863.44 5.80000 997.60 4.50000 774.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0231 808-75320 58.000 EACH 72.50000 4205.00 154.00000 8932.00 65.00000 3770.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0232 808-75325 8.000 EACH 105.96000 847.68 154.00000 1232.00 95.00000 760.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY

0233 703-97936 111.000 EACH 33.22000 3687.42 20.00000 2220.00 30.00000 3330.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0234 202-07083 LUMP 27883.69000 27883.69]  67418.00000 67418.00]  15000.00000 1500000
REMOVAL , TEMPORARY EROSION CONTROL
MEASURES

0235 202-03135 195.000 SFT 13.38000 2609.10 10.00000 1950.00 20.00000 3900.00

REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE
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0236 206-51230 83.000 CYS 61.34000 5091.22 23.50000 1950.50 35.00000 2905.00
EXCAVATION, FOUNDATION, UNCLASSIFIED
0237 401-10258 20237.000 LFT 0.62000 12546.94 0.56000 11332.72 0.56000 11332.72
JOINT ADHESIVE, SURFACE
0238 401-10259 20237.000 LFT 0.84000 16999.08 0.75000 15177.75 0.75000 15177.75
JOINT ADHESIVE, INTERMEDIATE
0239 401-11785 20237.000 LFT 0.39000 7892.43 0.35000 7082.95 0.35000 7082.95
LIQUID ASPHALT SEALANT
0240 415-11527 241.000 TON 446.14000 107519.74 400.00000 96400.00 400.00000 96400.00
BASE SEAL
0241 605-06090 705.000 LFT 18.96000 13366.80 25.00000 17625.00 23.00000 16215.00
CURB, INTEGRAL CONCRETE
0242 715-05177 115.000 LFT 123.53000 14205.95 125.00000 14375.00 120.00000 13800.00
PIPE, TYPE 3, CIRCULAR, 36 IN.
0243 715-46040 2.000 EACH 1009.17000 2018.34 1200.00000 2400.00 1200.00000 2400.00
PIPE END SECTION, DIAMETER 36 IN.
0244 805-03793 1.000 EACH 1293.81000 1293.81 1160.00000 1160.00]  10300.00000 10300.00
DETECTOR CARD RACK AND DETECTOR MODULES
0245 805-09846 2.000 EACH 1684.18000 3368.36 1510.00000 3020.00 2300.00000 4600.00
RECEIVER PROCESSOR
0246 807-04428 1232.000 LFT 10.48000 12911.36 9.40000 11580.80 25.00000 30800.00
CABLE DUCT
0247 807-07580 2457.000 LFT 10.26000 25208.82 9.20000 22604.40 20.00000 49140.00
WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN
TRENCH, 4 1/C
0248 807-86920 37.000 EACH 23.42000 866.54 21.00000 777.00 90.00000 3330.00
MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED
0249 807-86930 74.000 EACH 22.31000 1650.94 20.00000 1480.00 80.00000 5920.00
INSULATION LINK, NON-WATERPROOFED
0250 808-06701 96.000 LFT 0.50000 48.00 1.10000 105.60 0.45000 43.20
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.
0251 808-06716 10000.000 LFT 0.28000 2800.00 0.75000 7500.00 0.35000 3500.00
LINE, REMOVE
0252 808-75284 50.000 LFT 5.52000 276.00 4.35000 217.50 4.50000 225.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 18 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $  17,265,996.69] $  17,400,000.00] $  18,066,851.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $  17,265,996.69] $  17,400,000.00] $  18,066,851.80
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SECTION 0001  NEW ROAD CONSTRUCTION

0001 105-06845 LUMP 93000.00000 93000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09377 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0009 109-09489 1.000 DOL 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0010 109-11362 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0011 110-01001 LUMP | 940000.00000 94000000
MOBILIZATION AND DEMOBILIZATION

0012 201-52370 LUMP | 360000.00000 360000.00
CLEARING RIGHT OF WAY

0013 202-01000 LUMP | 578000.00000 578000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE

0014 202-03000 LUMP 21000.00000 21000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
65

0015 202-03000 LUMP 23700.00000 23700.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
67

0016 202-03000 LUMP 21000.00000 21000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
7

0017 202-05823 3.000 EACH 11000.00000 33000.00
UNDERGROUND STORAGE TANK, REMOVE AND
DISPOSE, UNDER 3000 GALLONS CAPACITY
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0018 202-07083 LUMP 62000.00000 62000.00
REMOVAL , EXISTING TEMPORARY EROSION
CONTROL
0019 202-51330 LUMP 24900.00000 24900.00
PRESENT STRUCTURE, REMOVE
0020 203-02000 174125.300 CYS 9.80000 1706427.94
EXCAVATION, COMMON
0021 203-02070 29239.000 CYS 12.00000 350868.00
BORROW
0022 203-51223 178.000 CYS 38.00000 6764.00
EXCAVATION, WATERWAY
0023 205-03371 4187.000 CYS 19.00000 79553.00
SEDIMENT, REMOVE
0024 205-06930 5.000 TON 210.00000 1050.00
SPLASHPAD
0025 205-06931 2808.000 TON 53.00000 148824.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP
0026 205-06933 15.000 EACH 143.00000 2145.00
TEMPORARY INLET PROTECTION
0027 205-06934 95.000 TON 484.00000 45980.00
TEMPORARY MULCH
0028 205-06935 10.000 EACH 7800.00000 78000.00
TEMPORARY SEDIMENT BASIN.
0029 205-06936 1850.000 TON 49.00000 90650.00
TEMPORARY SEDIMENT TRAP
0030 205-06937 34140.000 LFT 1.40000 47796.00
TEMPORARY SILT FENCE
0031 205-06938 180.000 LFT 14.00000 2520.00
TEMPORARY SLOPE DRAIN.
0032 205-09543 1001.000 TON 34.00000 34034.00
NO. 2 STONE
0033 205-11587 7081.000 SYS 1.55000 10975.55
TEMPORARY GEOTEXTILE
0034 205-11588 201344.000 SYS 0.24000 48322.56
TEMPORARY MULCH STABILIZATION, TYPE A
0035 205-11591 11367.000 LBS 3.30000 37511.10
TEMPORARY SEED MIXTURE
0036 206-51230 43.000 CYS 88.00000 3784.00
EXCAVATION, FOUNDATION, UNCLASSIFIED
0037 207-08264 6413.000 SYS 18.75000 120243.75
SUBGRADE TREATMENT, TYPE I1
0038 207-09934 108715.000 SYS 5.10000 55444650
SUBGRADE TREATMENT, TYPE IB
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0039 211-02050 100.000 CYS 41.00000 4100.00
B BORROW

0040 211-06467 48.000 CYS 58.00000 2784.00
AGGREGATE FOR END BENT BACKFILL

0041 211-09264 1117.000 CYS 33.00000 36861.00
STRUCTURE BACKFILL, TYPE 1

0042 211-09265 1736.000 CYS 52.00000 90272.00
STRUCTURE BACKFILL, TYPE 2

0043 211-09266 108.000 CYS 34.00000 3672.00
STRUCTURE BACKFILL, TYPE 3

0044 211-09266 205.000 CYS 58.00000 11890.00
STRUCTURE BACKFILL, TYPE 3 , MODIFIED

0045 215-07043 20000.000 SYS 5.10000 102000.00
CHEMICAL MODIFICATION, SOILS

0046 301-07448 770.000 TON 32.00000 24640.00
COMPACTED AGGREGATE NO. 53 BASE

0047 302-07455 107.100 CYS 95.00000 10174.50
DENSE GRADED SUBBASE

0048 303-01180 20608.000 TON 32.00000 65945600
COMPACTED AGGREGATE NO. 53

0049 303-08210 11100.000 TON 35.00000 388500.00

COMPACTED AGGREGATE NO. 53 TEMPORARY
FOR DRIVEWAYS

0050 306-08043 1878.000 SYS 6.30000 11831.40
MILLING, TRANSITION

0051 401-06264 LUMP 5500.00000 5500.00
PROFILOGRAPH, HMA

0052 401-07328 6892.500 TON 81.40000 561049 .50
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0053 401-07352 1372.000 TON 101.75000 139601 .00
QC/QA-HMA, 3, 76, SURFACE, 12.5 mm

0054 401-07398 19232.800 TON 69.30000 1332833.04
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm

0055 401-07424 24293.000 TON 66.00000 1603338.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm

0056 401-07429 15392.000 TON 60.50000 931216.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G 19.0
mm

0057 406-05520 100.000 TON 440.00000 4400000
ASPHALT FOR TACK COAT

0058 501-06266 LUMP 1.10000 1.10

PROFILOGRAPH PCCP
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0059 501-06727 LUMP 880.00000 880.00
CORING, PCCP

0060 502-11564 1734.000 SYS 4450000 77163.00
PCCP, 7 IN.

0061 503-05240 2002.000 LFT 10.50000 21021.00
D-1 CONTRACTION JOINT

0062 601-01522 12.000 EACH 2250.00000 27000.00
GUARDRAIL, TRANSITION, TYPE TGB

0063 601-01740 8.000 EACH 2300.00000 18400.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 4

0064 601-94689 11.000 EACH 2750.00000 30250.00
GUARDRAIL, END TREATMENT, OS

0065 601-99105 6662.000 LFT 19.50000 129909.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0066 602-06729 48.000 EACH 16.00000 768.00
BARRIER, DELINEATOR

0067 605-02493 493.000 SYS 76.00000 37468.00
CURB, ISLAND CONCRETE

0068 605-05523 27.000 LFT 220.00000 5940.00
CURB, HMA

0069 605-06140 5689.000 LFT 17.00000 96713.00
CURB AND GUTTER, CONCRETE

0070 605-06215 1213.000 LFT 22.00000 26686 .00
CENTER CURB, D CONCRETE

0071 605-08636 500.000 LFT 38.50000 19250.00
CURB AND GUTTER, TURNOUT COMBINED

0072 605-92800 1080.000 LFT 19.50000 21060.00
CURB AND GUTTER, COMBINED B, MODIFIED

0073 606-07484 40798.000 LFT 0.11000 4487.78
MILLED HMA CORRUGATIONS

0074 606-11064 598.000 LFT 1.65000 986.70
MILLED PCCP CORRUGATIONS

0075 609-06259 635.000 SYS 107.00000 67945.00
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0076 610-07487 1290.000 TON 14630000 188727.00
HMA FOR APPROACHES, TYPE B

0077 610-09108 451.000 SYS 61.50000 27736.50
PCCP FOR APPROACHES, 9 IN.

0078 611-06497 21.000 EACH 180.00000 3780.00
MAILBOX ASSEMBLY, SINGLE
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0079 615-06490 163.000 EACH 155.00000 25265.00
RIGHT-OF-WAY MARKER
0080 615-06505 32.000 EACH 680.00000 21760.00
MONUMENT, B
0081 615-06510 2.000 EACH 630.00000 1260.00
MONUMENT, C
0082 615-06527 4.000 EACH 650.00000 2600.00
MONUMENT, SECTION CORNER
0083 615-06530 12.000 EACH 700.00000 8400.00
BENCH MARK POST
0084 616-02320 12673.000 SYS 1.50000 19009.50
GEOTEXTILES
0085 616-05688 367.000 TON 35.00000 12845.00
RIPRAP, CLASS 1
0086 616-05689 914.000 TON 36.00000 32904.00
RIPRAP, CLASS 2
0087 616-06405 21992.000 TON 32.50000 714740.00
RIPRAP, REVETMENT
0088 621-01004 6.000 EACH 4000.00000 24000.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0089 621-02770 2836.000 SYS 2.45000 6948.20
EROSION CONTROL BLANKET
0090 621-06545 15.000 TON 800.00000 12000.00
FERTILIZER
0091 621-06553 6441.000 LBS 3.80000 24475.80
SEED MIXTURE R
0092 621-06559 17772.000 SYS 0.41000 7286.52
MULCHED SEEDING R
0093 621-06565 76.000 TON 480.00000 36480.00
MULCHING MATERIAL
0094 621-06567 109.000 KGAL 1.10000 119.90
WATER
0095 621-06574 26310.000 SYS 4.95000 130234.50
SODDING
0096 628-09403 30.000 MOS 1600.00000 48000.00
FIELD OFFICE, C
0097 628-11729 2.000 EACH 550.00000 1100.00
CELLULAR TELEPHONE, TYPE A
0098 628-11730 2.000 EACH 100.00000 200.00
CELLULAR TELEPHONE, TYPE B
0099 628-11731 1.000 DOL 1.00000 1.00

CELLULAR TELEPHONE, ADDITIONAI-_ DATA




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 131 -20
TABULATION OF BIDS
CALL ORDER  : 131 CONTRACT ID : IR-37466-A : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 4 ) 35-1057095 ( ) ( )
BLANKENBERGER BROTHERS INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e
0100 628-11732 1.000 DOL 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES
0101 628-11781 120.000 MOS 80.00000 9600.00
CELLULAR TELEPHONE SERVICE, 750 MIN.
0102 701-06011 4.000 EACH 670.00000 2680.00
DYNAMIC PILE LOAD TEST
0103 701-09557 250.000 LFT 68.00000 17000.00
TEST PILE, DYNAMIC, PRODUCTION
0104 701-09559 4.000 EACH 1300.00000 5200.00
TEST PILE, DYNAMIC, RESTRIKE
0105 701-09683 38.000 EACH 120.00000 4560.00
PILE SHOE, HP 12 X 74
0106 701-09739 11.000 EACH 120.00000 1320.00
PILE SHOE, HP 12 X 53
0107 701-51195 360.000 LFT 66.00000 23760.00
PILE, STEEL H HP 12 X 53
0108 701-95780 1848.000 LFT 71.00000 131208.00
PILE, STEEL H, HP 12 X 74
0109 702-51005 86.300 CYS 1465.00000 126429.50
CONCRETE, A, SUBSTRUCTURE
0110 702-51015 38.500 CYS 940.00000 36190.00
CONCRETE, B, FOOTINGS
0111 702-92857 86.400 CYS 2040.00000 176256.00
CONCRETE, C, SUBSTRUCTURE
0113 703-06028 45727.000 LBS 0.76000 34752.52
REINFORCING BARS
0114 703-06029 295360.000 LBS 0.87000 25696320
REINFORCING BARS, EPOXY COATED
0115 704-51002 737.700 CYS 840.00000 619668.00
CONCRETE, C, SUPERSTRUCTURE
0116 706-05734 4.000 EACH 110.00000 440.00
CONCRETE BRIDGE RAILING TRANSITION, TBT
0117 706-08496 638.000 SYS 99.00000 63162.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN.
0118 706-11600 138.100 CYS 315.00000 43501.50
RAILING, CONCRETE FC
0119 706-11620 4.000 EACH 1750.00000 7000.00
CONCRETE BRIDGE RAILING TRANSITION, TFC
0120 707-11047 1839.000 LFT 340.00000 625260.00
STRUCTURAL MEMBER, CONCRETE, BULB-T
BEAM, 66 IN. X 49 IN.
0121 707-11494 401.000 LFT 315.00000 126315.00
STRUCTURAL MEMBER, CONCRETE, BOX BEAM,
21 IN. X 48 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 131 -21
TABULATION OF BIDS

CALL ORDER  : 131 CONTRACT ID : IR-37466-A COUNTIES : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 4 ) 35-1057095 ( ) ( )
BLANKENBERGER BROTHERS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0122 709-51821 LUMP 4300.00000 4300.00
SURFACE SEAL

0123 709-51821 LUMP 30800.00000 30800.00
SURFACE SEAL , STR NO 1

0124 709-51821 LUMP 7600.00000 7600.00
SURFACE SEAL , STR NO 2

0125 714-11101 70.000 LFT 2250.00000 157500.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 18 FT. X 6 FT.

0126 714-11177 70.000 LFT 1060.00000 74200.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 4 FT.

0127 714-11178 68.000 LFT 940.00000 63920.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 5 FT.

0128 714-11182 187.000 LFT 1250.00000 233750.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 10 FT. X 5 FT.

0129 714-11198 178.000 LFT 625.00000 111250.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 5 FT. X 3 FT.

0130 714-11303 227.000 LFT 890.00000 202030.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 10 FT. X 4 FT.

0131 715-05048 45007.000 LFT 3.05000 137271.35
PIPE, TYPE 4, CIRCULAR, 6 IN.

0132 715-05053 2384.000 LFT 19.00000 45296.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0133 715-05125 152.000 LFT 66.00000 10032.00
PIPE, TYPE 1, CIRCULAR, 30 IN.

0134 715-05127 166.000 LFT 104.00000 17264.00
PIPE, TYPE 1, CIRCULAR, 42 IN.

0135 715-05152 1372.000 LFT 39.00000 53508.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0136 715-05154 486.000 LFT 45.00000 21870.00
PIPE, TYPE 2, CIRCULAR, 24 IN.

0137 715-05171 648.000 LFT 53.00000 34344.00
PIPE, TYPE 3, CIRCULAR, 18 IN.

0138 715-05173 260.000 LFT 62.00000 16120.00
PIPE, TYPE 3, CIRCULAR, 24 IN.

0139 715-05175 227.000 LFT 86.00000 19522.00
PIPE, TYPE 3, CIRCULAR, 30 IN.
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0140 715-05407 105.000 LFT 33.00000 3465.00
PIPE, END BENT DRAIN, 6 IN.
0141 715-05842 4.000 EACH 2100.00000 8400.00
CONCRETE ANCHOR, 42 IN.
0142 715-46010 37.000 EACH 390.00000 14430.00
PIPE END SECTION, DIAMETER 18 IN.
0143 715-46020 15.000 EACH 570.00000 8550.00
PIPE END SECTION, DIAMETER 24 IN.
0144 715-46030 16.000 EACH 800.00000 12800.00
PIPE END SECTION, DIAMETER 30 IN.
0145 716-07637 126.000 LFT 780.00000 98280.00
PIPE INSTALLATION, TRENCHLESS, 48 IN.
0146 718-06529 150.000 EACH 600.00000 90000.00
OUTLET PROTECTOR, 2
0147 718-06532 6500.000 LFT 1.05000 6825.00
VIDEO INSPECTION FOR UNDERDRAINS
0148 718-52610 3594.000 CYS 44.00000 158136.00
AGGREGATE FOR UNDERDRAINS
0149 718-99153 31034.000 SYS 1.60000 49654 .40
GEOTEXTILES FOR UNDERDRAIN.
0150 719-05438 100.000 LFT 25.00000 2500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 4
IN.
0151 719-05439 100.000 LFT 35.00000 3500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 6
IN.
0152 719-05440 100.000 LFT 38.00000 3800.00
PIPE, DRAIN. TILE TERMINAL SECTION, 8
IN.
0153 719-05442 100.000 LFT 48.00000 4800.00
PIPE, DRAIN. TILE TERMINAL SECTION, 10
IN.
0154 719-05443 100.000 LFT 55.00000 5500.00
PIPE, DRAIN. TILE TERMINAL SECTION, 12
IN.
0155 720-45030 1.000 EACH 2000.00000 2000.00
INLET, E7
0156 720-45035 7.000 EACH 1800.00000 12600.00
INLET, F7
0157 720-45410 2.000 EACH 2150.00000 4300.00
MANHOLE, C4
0158 720-90984 5.000 EACH 2450.00000 12250.00

MANHOLE, C2
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0159 725-11036 126.000 LFT 325.00000 40950.00
LINER PIPE, THERMOPLASTIC, CIRCULAR, 9.
6-9.7 SFT
0160 731-93945 20843.000 SFT 14.70000 306392.10
FACE PANELS, CONCRETE , MODIFIED
0161 731-93946 20843.000 SFT 9.00000 187587.00
WALL ERECTION
0162 731-93947 906.000 LFT 26.00000 23556.00
LEVELING PAD, CONCRETE
0163 801-03290 14.000 EACH 155.00000 2170.00
CONSTRUCTION SIGN, C
0164 801-04308 21.000 EACH 275.00000 5775.00
ROAD CLOSURE SIGN ASSEMBLY
0165 801-06625 112.000 EACH 66.00000 7392.00
DETOUR ROUTE MARKER ASSEMBLY
0166 801-06640 29.000 EACH 145.00000 4205.00
CONSTRUCTION SIGN, A
0167 801-06645 10.000 EACH 71.00000 710.00
CONSTRUCTION SIGN, B
0168 801-06775 LUMP 47000.00000 47000.00
MAINTAINING TRAFFIC
0169 801-07118 336.000 LFT 9.90000 3326.40
BARRICADE, I111-A
0170 801-07119 312.000 LFT 13.20000 4118.40
BARRICADE, 111-B
0171 802-05701 1429.000 LFT 16.50000 23578.50
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE
0172 802-07059 12.000 EACH 62.00000 744.00
SIGN, SHEET, AND SUPPORTS, REMOVE
0173 802-07060 29.000 EACH 95.00000 2755.00
SIGN, SHEET, RELOCATE
0174 802-09838 504.000 SFT 25.00000 12600.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0175 802-09840 47.000 SFT 26.00000 1222.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.
0177 805-01300 1.000 EACH 1980.00000 1980.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0178 805-01815 4.000 EACH 2290.00000 9160.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 IN
0179 805-02087 LUMP 570.00000 570.00
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT
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0180 805-02445 1.000 EACH 15400.00000 15400.00
CONTROLLER AND CABINET, P1
0181 805-02645 14.000 EACH 660.00000 9240.00
SIGNAL PEDESTAL FOUNDATION, A
0183 805-06742 14.000 EACH 3740.00000 52360.00
SOLAR POWERED FLASHING BEACON ASSEMBLY
0185 805-09451 14.000 EACH 750.00000 10500.00
SIGNAL POLE, PEDESTAL, 15 FT
0186 805-10107 34.000 EACH 790.00000 26860.00
WIRELESS MAGNETOMETER DETECTOR
0187 805-10108 2.000 EACH 2365.00000 4730.00
WIRELESS REPEATER
0188 805-11744 1.000 EACH 990.00000 990.00
HANDHOLE SIGNAL TYPE 2
0189 805-11813 201.000 LFT 21.00000 4221.00
CONDUIT, PVC, 2 IN. SCHEDULE 80
0190 805-11814 110.000 LFT 20.00000 2200.00
CONDUIT, HDPE, 2 IN. SCHEDULE 40
0191 805-78205 6.000 EACH 880.00000 5280.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.
0192 805-78225 2.000 EACH 990.00000 1980.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.
0193 805-78230 2.000 EACH 1300.00000 2600.00
TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.
0194 805-78415 1.000 EACH 2350.00000 2350.00
SPAN, CATENARY, AND TETHER
0195 805-78420 4.000 EACH 305.00000 1220.00
DISCONNECT HANGER
0196 805-78445 1.000 EACH 950.00000 950.00
SIGNAL SERVICE
0197 805-78467 50.000 LFT 2.75000 137.50
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA
0198 805-78485 1765.000 LFT 1.85000 3265.25
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA
0199 805-78490 1115.000 LFT 2.10000 2341.50
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA
0200 805-78925 1.000 EACH 1760.00000 1760.00
CONTROLLER CABINET FOUNDATION, P1
0201 805-81060 4.000 EACH 6900.00000 27600.00
SIGNAL STRAIN POLE STEEL 36 FT
0202 807-01653 288.000 LFT 3.05000 878.40

WIRE, NO. 4 COPPER,
1/C

IN CONDUIT, BRIDGE
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0203 807-02191 12.000 EACH 1250.00000 15000.00
HANDHOLE LIGHTING

0204 807-06592 1232.000 LFT 20.50000 25256.00
CONDUIT, STEEL, GALVANIZED, 2 IN.

0206 807-11489 37.000 EACH 1980.00000 73260.00
LIGHT POLE, ROADWAY, 38 FT E.M.H. 6 FT
MAST ARM, TRANSFORMER BASE

0207 807-11981 37.000 EACH 1210.00000 44770.00
LIGHTING FOUNDATION, CONCRETE WITH
GROUNDING 36 IN. DIA X 96 IN.

0208 807-86615 37.000 EACH 374.00000 13838.00
LUMINAIRE, ROADWAY, HIGH PRESSURE
SODIUM, 250 WATT

0209 807-86810 3.000 EACH 5940.00000 17820.00
SERVICE POINT, 11

0211 807-86889 3330.000 LFT 0.90000 2997.00
CABLE, POLE CIRCUIT, THWN, NO. 10
COPPER, STRANDED 1/C

0212 807-86910 37.000 EACH 41.00000 1517.00
CONNECTOR KIT, UNFUSED

0213 807-86915 37.000 EACH 42.00000 1554.00
CONNECTOR KIT, FUSED

0214 807-86925 57.000 EACH 54.00000 3078.00
MULTIPLE COMPRESSION FITTING,
WATERPROOFED

0215 807-86935 74.000 EACH 53.00000 3922.00
INSULATION LINK, WATERPROOFED

0216 807-86950 37.000 EACH 40.00000 1480.00
SIGN, UNDERPASS AND ROADWAY LIGHTING
LOCATION IDENTIFICATION

0217 807-86955 4.000 EACH 176.00000 704.00
CABLE-DUCT MARKER

0219 808-04298 2.000 EACH 330.00000 660.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
R X R

0220 808-06703 48839.000 LFT 0.50000 24419.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0221 808-06716 10000.000 LFT 0.40000 4000.00
LINE, REMOVE

0222 808-09381 LUMP 1320.00000 1320.00
RETRO-REFLECTIVITY TESTING

0223 808-10031 251.000 LFT 0.95000 238.45
LINE, MULTI-COMPONENT, BROKEN, WHITE, 4
IN.
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0224 808-10033 968.000 LFT
LINE, MULTI-COMPONENT, SOLID, WHITE, 4
IN.

0225 808-10034 968.000 LFT
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.

0226 808-10118 236.000 LFT

TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 24 IN.

0227 808-11691 535.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN.

0228 808-75240 4394.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0229 808-75245 12259.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0230 808-75297 172.000 LFT

TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0231 808-75320 58.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0232 808-75325 8.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY

0233 703-97936 111.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED
0234 202-07083 LUMP

REMOVAL , TEMPORARY EROSION CONTROL
MEASURES

0235 202-03135 195.000 SFT
REGULATED ASBESTOS CONTAINING MATERIALS
REMOVE

0236 206-51230 83.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0237 401-10258 20237.000 LFT
JOINT ADHESIVE, SURFACE

0238 401-10259 20237.000 LFT
JOINT ADHESIVE, INTERMEDIATE

0239 401-11785 20237.000 LFT

LIQUID ASPHALT SEALANT

( 4 ) 35-1057095

BLANKENBERGER BROTHERS INC

UNIT PRICE

0.

71.

105.

27.
62000.

22.

88.

95000

-95000

-00000

-50000

-50000

-50000

-00000

00000

00000

00000
00000

00000

00000

.62000
-83000
-39000

AMOUNT

1180.

1337.

2197.

6129.

860.

4118.

840.

2997.
62000.

4290.

7304.
12546.
16796.

7892.

00

50

00

50

00

00

00

00
00

00

00
94
71
43

( )

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 131 -27
TABULATION OF BIDS
CALL ORDER  : 131 CONTRACT ID : IR-37466-A : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 4 ) 35-1057095 ( ) ( )
BLANKENBERGER BROTHERS INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0240 415-11527 241.000 TON 440.00000 106040.00
BASE SEAL
0241 605-06090 705.000 LFT 18.50000 13042.50
CURB, INTEGRAL CONCRETE
0242 715-05177 115.000 LFT 96.00000 11040.00
PIPE, TYPE 3, CIRCULAR, 36 IN.
0243 715-46040 2.000 EACH 990.00000 1980.00
PIPE END SECTION, DIAMETER 36 IN.
0244 805-03793 1.000 EACH 1275.00000 1275.00
DETECTOR CARD RACK AND DETECTOR MODULES
0245 805-09846 2.000 EACH 1660.00000 3320.00
RECEIVER PROCESSOR
0246 807-04428 1232.000 LFT 10.35000 12751.20
CABLE DUCT
0247 807-07580 2457.000 LFT 10.00000 24570.00
WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN
TRENCH, 4 1/C
0248 807-86920 37.000 EACH 23.00000 851.00
MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED
0249 807-86930 74.000 EACH 22.00000 1628.00
INSULATION LINK, NON-WATERPROOFED
0250 808-06701 96.000 LFT 0.50000 48.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.
0251 808-06716 10000.000 LFT 0.28000 2800.00
LINE, REMOVE
0252 808-75284 50.000 LFT 5.50000 275.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 18 IN.
__________________________________________ e
SECTION TOTALS | $  18,890,096.79] $ $
__________________________________________ e
CONTRACT TOTALS | $  18,890,096.79] $ 0.00 $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 151 -1
VENDOR RANKING

CALL ORDER 151 CONTRACT ID : R -29676-A COUNTIES : MARION
LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT

DESCRIPTION : ROAD REHABILITATION COMPLETION DATE : 09/30/16
LOCATION : ON 10TH STREET, FROM DELAWARE STREET TO CENTRAL AVENUE IN PROJECT(S) : 0301105

THE CITY OF INDIANAPOLIS

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2046222 MORPHEY CONSTRUCTION INC $ 513,497.00 100.0000%
2 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 535,000.00 104.1876%

3  35-0918397 RIETH RILEY CONSTRUCTION $ 1,330,758.23 259.1560%



CALL ORDER 151
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -29676-A

COUNTIES :

: GREENFIELD DISTRICT

DATE :
PAGE :

10/23/15
151 -2

MARION

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

QUANTITY

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359
LIQUIDATED DAMAGES
0003 109-08360
CONTRACT LIENS
0004 109-08443

1.

1.

1.

000
000
000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0005 109-08444

1.000 DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001

MOBILIZATION AND DEMOBILIZATION

0007 201-52370
CLEARING RIGHT OF WAY

0008 202-02240 354.
PAVEMENT REMOVAL

0009 203-02000 467 .
EXCAVATION, COMMON

0010 207-08265 1192.

SUBGRADE TREATMENT, TYPE I1A

0011 305-07456 1192.
PCC BASE, 8 IN.

0012 306-08039 256.
MILLING, ASPHALT REMOVAL

0013 503-05240 608.
D-1 CONTRACTION JOINT

0014 604-03643 1192.
BRICK PAVERS , RESET

0015 604-08530 15000.
BRICK , PAVERS, FURNISH

0016 604-11927 3000.

BRICK PAVER JOINT REFURBISH

0017 628-09402 12.
FIELD OFFICE, B

0018 628-11977 1.
COMPUTER SYSTEM

0019 715-92037 180.

PIPE PVC 4 IN

000
000
000
000
000
000
000
000
000
000
000
000

LUMP
LUMP
SYS
CYS
SYS
SYS
SYS
LFT
SYS
EACH
SFT
MOS
EACH
LFT

1 ) 35-2046222

MORPHEY CONSTRUCTION INC
UNIT PRICE AMOUNT
 4500.00000 4500.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
23185.00000 23185.00
5180.00000 5180.00
100.00000 35400.00
68.00000 31756.00
57.00000 67944.00
24.00000 28608.00
160.00000 40960.00
15.00000 9120.00
140.00000 166880.00
3.00000 45000.00
2.00000 6000.00
1850.00000 22200.00
1000.00000 1000.00
50.00000 9000.00

2 ) 35-1151771

CALUMET CIVIL CONTRACTORS IN
UNIT PRICE AMOUNT
____ 850.00000  850.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
34146.00000 34146.00
5285.00000 5285.00
94.00000 33276.00
64.00000 29888.00
21.50000 25628.00
61.50000 73308.00
92.00000 23552.00
12.50000 7600.00
165.00000 196680.00
2.83000 42450.00
1.77000 5310.00
1800.00000 21600.00
3000.00000 3000.00
27.00000 4860.00

3 ) 35-0918397
RIETH RILEY CONSTRUCTION

UNIT PRICE AMOUNT
~ 7000.00000 7000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
72813.79000 72813.79
17000.00000 17000.00
515.45000 182469.30
478.56000 223487.52
31.78000 37881.76
73.09000 87123.28
692.34000 177239.04
54.98000 33427.84
189.03000 225323.76
3.98000 59700.00
23.89000 71670.00
2256.89000 27082.68
3000.00000 3000.00
140.00000 25200.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 151 -3
TABULATION OF BIDS
CALL ORDER : 151 CONTRACT ID : R -29676-A COUNTIES : MARION
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 1 ) 35-2046222 ( 2 ) 35-1151771 ( 3 ) 35-0918397
MORPHEY~ CONSTRUCTION INC CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0020 801-04308 3.000 EACH 500.00000 1500.00 125.00000 375.00 500.00000 1500.00
ROAD CLOSURE SIGN ASSEMBLY
0021 801-06640 11.000 EACH 300.00000 3300.00 100.00000 1100.00 300.00000 3300.00
CONSTRUCTION SIGN, A
0022 801-06645 6.000 EACH 100.00000 600.00 40.00000 240.00 100.00000 600.00
CONSTRUCTION SIGN, B
0023 801-06775 LUMP 8000.00000 8000.00]  24000.00000 24000.00|  71575.26000 71575.26
MAINTAINING TRAFFIC
0024 801-07118 96.000 LFT 20.00000 1920.00 11.00000 1056.00 20.00000 1920.00
BARRICADE, I111-A
0025 801-07119 72.000 LFT 20.00000 1440.00 11.00000 792.00 20.00000 1440.00
BARRICADE, 111-B
—————————————————————————————————————————— e
SECTION TOTALS | $ 513,497.00] $ 535,000.00] $ 1,330,758.23
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 513,497.00] $ 535,000.00] $ 1,330,758.23




CALL ORDER
LETTING DATE :
DESCRIPTION
LOCATION

161

- ROAD RECONSTRUCTION
: ON MCDONALD LANE, FROM GRANTLINE ROAD TO CHARLESTOWN ROAD

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID : R -30971-A

09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

DATE :
PAGE

10/23/15
161 -1
FLOYD

10/31/17
9922016

RANK

VENDOR

% OVER
LOW BID

35-1917625
35-1357381
35-1487672
61-1256623
35-2040699
35-1139301

MILESTONE CONTRACTORS LP

DAVE OMARA CONTRACTOR INC

MAC CONSTRUCTION & EXCAVATING
LOUISVILLE PAVING CO

EXCEL EXCAVATING INC

E & B PAVING INC

LR R R R R

4,493,976.00
4,994,298.81
5,340,000.00
5,638,000.00
5,846,150.30
6,987,000.00

-0000%
-1332%
-8257%
-4568%
-0886%
155.4748%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 161 -2
TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : R -30971-A COUNTIES : FLOYD
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
1 ) 35-1917625 2 ) 35-1357381 3 ) 35-1487672
MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________________________________________________________________________________ e

SECTION 0001  ROAD RECONSTRUCTION

____________________________________________________________________________________________________ e

0001 105-06845 LUMP 46000.00000 46000.00]  50000.00000 50000.00] 100000.00000 100000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP | 222000.00000 222000.00] 240000.00000 240000.00] 270000.00000 270000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 89000.00000 89000.00|  95000.00000 95000.00| 105000.00000 105000.00
CLEARING RIGHT OF WAY

0012 202-02240 1100.000 SYS 8.48000 9328.00 35.00000 38500.00 10.00000 11000.00
PAVEMENT REMOVAL

0013 203-02000 11645.000 CYS 22.50000 262012.50 40.00000 465800.00 35.95000 418637.75
EXCAVATION, COMMON

0014 205-03371 25.000 CYS 58.00000 1450.00 30.00000 750.00 35.00000 875.00
SEDIMENT, REMOVE

0015 205-06933 144.000 EACH 121.00000 17424.00 120.00000 17280.00 114.00000 16416.00
TEMPORARY INLET PROTECTION

0016 205-06934 13.000 TON 442 .00000 5746.00 440.00000 5720.00 385.00000 5005.00
TEMPORARY MULCH

0017 205-06937 1370.000 LFT 2.20000 3014.00 1.30000 1781.00 1.22000 1671.40
TEMPORARY SILT FENCE

0018 205-08594 2630.000 LFT 5.55000 14596.50 5.50000 14465 .00 2.84000 7469.20
FILTER SOCK




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 161 -3
TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : R -30971-A COUNTIES : FLOYD
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1917625 2 ) 35-1357381 ( 3 ) 35-1487672
MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0019 205-09543 550.000 TON 18.00000 9900.00 30.00000 16500.00 30.00000 16500.00
NO. 2 STONE

0020 205-11585 260.000 LFT 39.00000 10140.00 5.00000 1300.00 38.00000 9880.00
TEMPORARY FILTER BERM

0021 205-11591 750.000 LBS 3.05000 2287.50 3.00000 2250.00 2.00000 1500.00
TEMPORARY SEED MIXTURE

0022 207-08264 6260.000 SYS 22.00000 137720.00 14.00000 87640.00 22.00000 137720.00
SUBGRADE TREATMENT, TYPE I1

0023 207-09895 90.000 SYS 8.75000 787.50 22.00000 1980.00 27.00000 2430.00
SUBGRADE TREATMENT, TYPE V

0024 207-09935 27890.000 SYS 17.50000 488075.00 19.00000 529910.00 21.75000 606607 .50
SUBGRADE TREATMENT, TYPE IC

0025 211-02050 800.000 CYS 29.00000 23200.00 65.00000 52000.00 32.00000 25600.00
B BORROW

0026 211-09265 7309.000 CYS 21.00000 153489.00 35.00000 255815.00 30.60000 223655.40
STRUCTURE BACKFILL, TYPE 2

0027 211-09266 46.000 CYS 29.50000 1357.00 35.00000 1610.00 31.00000 1426.00
STRUCTURE BACKFILL, TYPE 3

0029 301-07448 4390.000 TON 23.00000 100970.00 25.00000 109750.00 23.70000 104043.00
COMPACTED AGGREGATE NO. 53 BASE

0030 303-07449 3.000 TON 180.00000 540.00 100.00000 300.00 200.00000 600.00
COMPACTED AGGREGATE NO. 73

0031 306-08034 192.000 SYS 21.50000 4128.00 25.00000 4800.00 20.55000 3945.60
MILLING, ASPHALT, 1 1/2 IN.

0032 401-07321 1660.000 TON 97.00000 161020.00 70.00000 116200.00 73.00000 121180.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0033 401-07390 2740.000 TON 78.00000 213720.00 65.00000 178100.00 67.00000 183580.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0034 401-07423 3288.000 TON 74.00000 243312.00 60.00000 197280.00 62.00000 203856.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0035 401-10258 7050.000 LFT 1.40000 9870.00 0.80000 5640.00 0.75000 5287.50
JOINT ADHESIVE, SURFACE

0036 401-10259 7050.000 LFT 1.70000 11985.00 0.80000 5640.00 0.75000 5287.50
JOINT ADHESIVE, INTERMEDIATE

0037 401-11785 7050.000 LFT 0.30000 2115.00 0.15000 1057.50 0.25000 1762.50
LIQUID ASPHALT SEALANT

0038 402-10083 45.000 TON 102.00000 4590.00 100.00000 4500.00 275.00000 12375.00
HMA FOR TEMPORARY PAVEMENT, A

0039 406-05520 10.000 TON 555.00000 5550.00 450.00000 4500.00 750.00000 7500.00
ASPHALT FOR TACK COAT

0040 502-11564 207.000 SYS 140.00000 28980.00 120.00000 24840.00 110.00000 22770.00
PCCP, 7 IN. , STAMPED AND COLORED




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 161 -4
TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : R -30971-A COUNTIES : FLOYD
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
( 1 ) 35-1917625 2 ) 35-1357381 ( 3 ) 35-1487672
MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0041 503-05240 318.000 LFT 16.00000 5088.00 25.00000 7950.00 21.00000 6678.00
D-1 CONTRACTION JOINT

0042 604-06070 4982.000 SYS 43.90000 218709.80 39.50000 196789.00 36.75000 183088.50
SIDEWALK, CONCRETE

0043 604-06070 18.000 SYS 71.50000 1287.00 40.00000 720.00 98.00000 1764.00
SIDEWALK, CONCRETE , MODIFIED

0044 604-07901 158.000 SYS 165.00000 26070.00 170.00000 26860.00 15700000 24806.00
CURB RAMP, CONCRETE, G , MODIFIED

0045 604-07902 22.000 SYS 198.00000 4356.00 215_00000 4730.00 167.00000 3674.00
CURB RAMP, CONCRETE, H , MODIFIED

0046 604-07902 6.000 SYS 210.00000 1260.00 230.00000 1380.00 21400000 1284.00
CURB RAMP, CONCRETE, H , MODIFIED FOR
THICKNESS

0047 604-07903 262.000 SYS 150.00000 39300.00 140.00000 36680.00 160.00000 41920.00
CURB RAMP, CONCRETE, K , MODIFIED

0048 604-07904 25.000 SYS 20500000 5125.00 160.00000 4000.00 17400000 4350.00
CURB RAMP, CONCRETE, L , MODIFIED

0049 604-44251 2.000 CYS 1500.00000 3000.00 1200.00000 2400.00 1750.00000 3500.00
STEPS, CONCRETE

0050 604-92237 144.000 LFT 92.00000 13248.00 91.00000 13104.00 90.97000 13099.68
HAND RAIL, STEEL

0051 605-06120 401.000 LFT 39.00000 15639.00 30.00000 12030.00 20.00000 8020.00
CURB, CONCRETE

0052 605-06155 9534.000 LFT 20.75000 197830.50 18.00000 171612.00 1650000 157311.00
CURB AND GUTTER, CONCRETE, MODIFIED

0053 605-06160 158.000 LFT 32.00000 5056 .00 36.00000 5688.00 22.00000 3476.00
CURB AND GUTTER, B, CONCRETE, MODIFIED

0054 605-06255 99.000 SYS 115.00000 11385.00 97.00000 9603.00 105.00000 10395.00
CENTER CURB, D CONCRETE , MODIFIED

0055 605-97937 71.000 LFT 35.00000 2485.00 29.00000 2059.00 19.00000 1349.00
CURB AND GUTTER, ROLL CURB

0056 610-07487 157.000 TON 155.00000 24335.00 140.00000 21980.00 175.00000 27475.00
HMA FOR APPROACHES, TYPE B

0057 610-08446 4255.000 SYS 48.50000 206367.50 45.00000 191475.00 43.00000 182965.00
PCCP FOR APPROACHES, 6 IN.

0058 610-09108 1472.000 SYS 55.35000 81475.20 52.00000 76544..00 53.00000 78016.00
PCCP FOR APPROACHES, 9 IN.

0059 611-06497 37.000 EACH 14850000 5494 .50 14500000 5365.00 145.00000 5365.00
MAILBOX ASSEMBLY, SINGLE

0060 611-06498 22.000 EACH 28200000 6204 .00 280.00000 6160.00 280.00000 6160.00
MAILBOX ASSEMBLY, DOUBLE

0061 615-06505 13.000 EACH 700.00000 9100.00 69500000 9035.00 695 .00000 9035.00

MONUMENT, B




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 161 -5
TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : R -30971-A COUNTIES : FLOYD
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1917625 2 ) 35-1357381 ( 3 ) 35-1487672
MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0062 615-06515 1.000 EACH 150.00000 150.00 145.00000 145.00 145.00000 145.00
MONUMENT, D

0063 616-02320 80.000 SYS 3.50000 280.00 3.50000 280.00 7.50000 600.00
GEOTEXTILES

0064 616-05688 6.000 TON 59.00000 354.00 40.00000 240.00 75.00000 450.00
RIPRAP, CLASS 1

0065 616-06405 36.000 TON 36.00000 1296.00 35.00000 1260.00 40.00000 1440.00
RIPRAP, REVETMENT

0066 621-06567 49.000 KGAL 1.10000 53.90 1.00000 49.00 1.00000 49.00
WATER

0067 621-06575 12131.000 SYS 4.70000 57015.70 4.00000 48524.00 3.07000 37242.17
SODDING, NURSERY

0068 628-09403 33.000 MOS 1800.00000 59400.00 2000.00000 66000.00 1100.00000 36300.00
FIELD OFFICE, C

0069 628-11730 2.000 EACH 120.00000 240.00 300.00000 600.00 250.00000 500.00
CELLULAR TELEPHONE, TYPE B

0070 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0071 628-11780 66.000 MOS 95.00000 6270.00 65.00000 4290.00 250.00000 16500.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0072 628-11976 2.000 EACH 350.00000 700.00 1000.00000 2000.00 2500.00000 5000.00
COMPUTER SYSTEM EQUIPMENT

0073 628-11977 2.000 EACH 3500.00000 7000.00 1500.00000 3000.00 2500.00000 5000.00
COMPUTER SYSTEM

0074 702-51863 33.000 EACH 20.50000 676.50 25.00000 825.00 21.00000 693.00
FIELD DRILLED HOLE IN CONCRETE

0075 702-93722 2.000 CYS 2100.00000 4200.00 2000.00000 4000.00 1550.00000 3100.00
CONCRETE, C, , HEADWALL

0076 703-06028 241.000 LBS 4.50000 1084.50 3.50000 843.50 1.65000 397.65
REINFORCING BARS

0077 715-05048 482.000 LFT 2.00000 964.00 20.00000 9640.00 3.75000 1807.50
PIPE, TYPE 4, CIRCULAR, 6 IN.

0078 715-05053 16.000 LFT 10.50000 168.00 22.00000 352.00 10.00000 160.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0079 715-05149 3245.000 LFT 36.50000 118442 .50 60.00000 194700.00 47.00000 152515.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0080 715-05151 510.000 LFT 38.00000 19380.00 70.00000 35700.00 54.00000 27540.00
PIPE, TYPE 2, CIRCULAR, 15 IN.

0081 715-05152 2109.000 LFT 39.00000 82251.00 70.00000 147630.00 55.00000 115995.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0082 715-05154 159.000 LFT 55.00000 8745.00 85.00000 13515.00 62.00000 9858.00
PIPE, TYPE 2, CIRCULAR, 24 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 161 -6
TABULATION OF BIDS
CALL ORDER : 161 CONTRACT ID : R -30971-A COUNTIES : FLOYD
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1917625 2 ) 35-1357381 ( 3 ) 35-1487672
MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0083 715-05156 47.000 LFT 78.00000 3666.00 145.00000 6815.00 119.00000 5593.00
PIPE, TYPE 2, CIRCULAR, 30 IN.

0084 715-05335 979.000 LFT 96.00000 93984.00 160.00000 156640.00 108.00000 105732.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1
SFT

0085 715-09064 7133.000 LFT 1.25000 8916.25 1.25000 8916.25 1.19000 8488.27
VIDEO INSPECTION FOR PIPE

0086 715-09191 91.000 LFT 125.00000 11375.00 185.00000 16835.00 155.00000 14105.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4
SFT

0087 715-11668 1.000 EACH 1750.00000 1750.00 2100.00000 2100.00 2750.00000 2750.00
CONCRETE ANCHOR, MIN. AREA 7.4 SFT

0088 715-46000 1.000 EACH 325.00000 325.00 750.00000 750.00 550.00000 550.00
PIPE END SECTION, DIAMETER 12 IN.

0089 715-46020 2.000 EACH 495.00000 990.00 1000.00000 2000.00 1000.00000 2000.00
PIPE END SECTION, DIAMETER 24 IN.

0090 720-44000 24.000 EACH 410.00000 9840.00 750.00000 18000.00 610.00000 14640.00
CASTING, ADJUST TO GRADE , MANHOLE

0091 720-44025 1.000 EACH 650.00000 650.00 850.00000 850.00 1100.00000 1100.00
CASTING, 4, FURNISH AND ADJUST TO GRADE

0092 720-45005 21.000 EACH 1800.00000 37800.00 2400.00000 50400.00 1800.00000 37800.00
INLET, A2

0093 720-45030 2.000 EACH 1550.00000 3100.00 2100.00000 4200.00 1600.00000 3200.00
INLET, E7

0094 720-45035 1.000 EACH 1500.00000 1500.00 2100.00000 2100.00 1750.00000 1750.00
INLET, F7

0095 720-45040 1.000 EACH 1975.00000 1975.00 2600.00000 2600.00 2650.00000 2650.00
INLET, G7

0096 720-45400 2.000 EACH 2250.00000 4500.00 2900.00000 5800.00 2120.00000 4240.00
MANHOLE, A4

0097 720-45410 1.000 EACH 2250.00000 2250.00 2900.00000 2900.00 2100.00000 2100.00
MANHOLE, C4

0098 720-45605 9.000 LFT 775.00000 6975.00 850.00000 7650.00 525.00000 4725.00
STRUCTURE, MANHOLE, RECONSTRUCTED

0099 720-45615 3.000 LFT 450.00000 1350.00 500.00000 1500.00 650.00000 1950.00
STRUCTURE, INLET, RECONSTRUCTED

0100 720-92884 7.000 EACH 3900.00000 27300.00 4200.00000 29400.00 3825.00000 26775.00
MANHOLE, K4 MODIFIED

0101 720-93409 5.000 EACH 2100.00000 10500.00 3000.00000 15000.00 2350.00000 11750.00
INLET, B15 MODIFIED

0102 720-93411 23.000 EACH 2250.00000 51750.00 3000.00000 69000.00 2350.00000 54050.00
INLET, C15 MODIFIED
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0103 720-95409 20.000 EACH 3500.00000 70000.00 3100.00000 62000.00 3185.00000 63700.00
MANHOLE, J4 MODIFIED

0104 720-95422 2.000 EACH 3500.00000 7000.00 3500.00000 7000.00 3185.00000 6370.00
MANHOLE, J4

0105 720-98006 1.000 EACH 3600.00000 3600.00 3500.00000 3500.00 3500.00000 3500.00
MANHOLE, J8

0106 720-98007 1.000 EACH 3600.00000 3600.00 4200.00000 4200.00 3500.00000 3500.00
MANHOLE, J8 MODIFIED

0107 720-98174 38.000 EACH 2100.00000 79800.00 3000.00000 114000.00 2350.00000 89300.00
INLET, B15

0108 720-98555 14.000 EACH 2100.00000 29400.00 3000.00000 42000.00 2350.00000 32900.00
INLET, C15

0109 720-98869 2.000 EACH 8500.00000 17000.00 6000.00000 12000.00 8500.00000 17000.00
MANHOLE, L4 MODIFIED

0110 732-11770 16.000 CYS 36.00000 576.00 65.00000 1040.00 32.00000 512.00
AGGREGATE FOR DRAINAGE FILL

0111 732-11810 1160.000 SFT 15.00000 17400.00 20.00000 23200.00 24.25000 28130.00
MODULAR BLOCK WALL

0112 732-11811 1444.000 SFT 26.00000 37544.00 25.00000 36100.00 24.25000 35017.00
MODULAR BLOCK WALL ERECTION

0113 732-11812 284.000 SFT 15.50000 4402.00 20.00000 5680.00 24.25000 6887.00
MODULAR BLOCK WALL WITH GROUND
RE INFORCEMENT

0114 801-01504 2.000 EACH 46.00000 92.00 45.00000 90.00 45.00000 90.00
TEMPORARY PAVEMENT MESSAGE MARKING,
LANE INDICATION ARROW

0115 801-03291 4.000 EACH 86.00000 344.00 85.00000 340.00 85.00000 340.00
CONSTRUCTION SIGN, D

0116 801-04308 9.000 EACH 160.00000 1440.00 150.00000 1350.00 150.00000 1350.00
ROAD CLOSURE SIGN ASSEMBLY

0117 801-06203 1600.000 LFT 0.35000 560.00 0.33000 528.00 0.33000 528.00
TEMPORARY PAVEMENT MARKING, 4 IN.

0118 801-06207 1556.000 LFT 1.02000 1587.12 1.00000 1556.00 1.00000 1556.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0119 801-06216 55.000 LFT 6.10000 335.50 6.00000 330.00 6.00000 330.00
TEMPORARY TRANSVERSE PAVEMENT MARKING,
24 IN.

0120 801-06218 74.000 LFT 6.10000 451.40 6.00000 444.00 6.00000 444.00
TEMPORARY TRANSVERSE PAVEMENT MARKING,
REMOVEABLE, 24 IN.

0121 801-06625 14.000 EACH 138.00000 1932.00 135.00000 1890.00 135.00000 1890.00
DETOUR ROUTE MARKER ASSEMBLY
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0122 801-06640 27.000 EACH 201.00000 5427.00 195.00000 5265.00 195.00000 5265.00
CONSTRUCTION SIGN, A
0123 801-06645 4.000 EACH 70.80000 283.20 70.00000 280.00 70.00000 280.00
CONSTRUCTION SIGN, B
0124 801-06710 60.000 DAY 20.50000 1230.00 20.00000 1200.00 20.00000 1200.00
FLASHING ARROW SIGN
0125 801-06775 LUMP 92001.33000 92001.33| 100000.00000 100000.00] 527298.32000 527298.32
MAINTAINING TRAFFIC
0126 801-07119 222.000 LFT 15.00000 3330.00 14.00000 3108.00 14.00000 3108.00
BARRICADE, 111-B
0127 802-04089 39.000 EACH 66.50000 2593.50 134.00000 5226.00 134.00000 5226.00
SIGN, SHEET, REMOVE
0128 802-05701 520.000 LFT 16.10000 8372.00 15.50000 8060.00 15.50000 8060.00

SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0129 802-05702 60.000 LFT 15.25000 915.00 18.10000 1086.00 18.10000 1086.00
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE

0130 802-09838 337.000 SFT 21.00000 7077.00 16.50000 5560.50 16.50000 5560.50
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0131 802-09839 65.000 SFT 30.50000 1982.50 24.00000 1560.00 24.00000 1560.00

SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.100 IN. THICKNESS

0132 802-09840 24.000 SFT 17.10000 410.40 17.60000 422.40 17.60000 422 .40
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0133 802-09842 159.000 SFT 22.50000 3577.50 22.60000 3593.40 22.60000 3593.40
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0134 805-01815 6.000 EACH 2150.00000 12900.00 2745.00000 16470.00 2745.00000 16470.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 1IN

0135 805-01842 5.000 EACH 975.00000 4875.00 1308.00000 6540.00 1308.00000 6540.00
HANDHOLE SIGNAL TYPE 1

0136 805-02150 16.000 EACH 456.00000 7296.00 596.00000 9536.00 596.00000 9536.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.

0137 805-02645 2.000 EACH 675.00000 1350.00 666.00000 1332.00 666.00000 1332.00
SIGNAL PEDESTAL FOUNDATION, A

0138 805-09540 1.000 EACH 1320.00000 1320.00 1178.00000 1178.00 1178.00000 1178.00
LOOP DETECTOR RACK

0139 805-11817 16.000 EACH 870.00000 13920.00 930.00000 14880.00 930.00000 14880.00
PEDESTRIAN PUSH BUTTON, APS

0140 805-78205 14.000 EACH 655.00000 9170.00 666.00000 9324.00 666.00000 9324.00

TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.



CALL ORDER 161
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -30971-A

- SEYMOUR DISTRICT

COUNTIE

S : FLOYD

DATE :
PAGE :

10/23/15
161 -9

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0141 805-78225 2.000 EACH
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.

0142 805-78415 7.000 EACH
SPAN, CATENARY, AND TETHER

0143 805-78420 7.000 EACH
DISCONNECT HANGER

0144 805-78445 1.000 EACH
SIGNAL SERVICE

0145 805-78467 100.000 LFT

SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA
0146 805-78470 4140.000 LFT
SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA
0147 805-78480 2510.000 LFT
SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA
0148 805-78485 2700.000 LFT
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA

0149 805-78490 820.000 LFT
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA
0150 805-78495 300.000 LFT

SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA

0151 805-78510 3250.000 LFT
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0152 805-78785 9.000 EACH
SIGNAL DETECTOR HOUSING

0153 805-78795 1670.000 LFT
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0154 805-78925 1.000 EACH
CONTROLLER CABINET FOUNDATION, P1

0155 805-81032 6.000 EACH
SIGNAL STRAIN POLE STEEL 30 FT

0156 805-90005 2.000 EACH
SIGNAL POLE, PEDESTAL, 10 FT

0157 805-92504 13.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0158 805-93067 1.000 EACH
CONTROLLER CABINET, P

0160 808-03439 190.000 LFT

TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.

( 1 ) 35-1917625
MILESTONE CONTRACTORS LP

UNIT PR

ICE

AMOUNT

985.

1600.
4755.
605.
326.
13405.

.65000
. 73000
-95000
-25000
-38000

00000

-25000

00000
00000
00000
00000
00000

-95000

4141.50
4671.00
1599.00

675.00
4485.00

8865.00
13777.50

1600.00
28530.00
1210.00
4238.00
13405.00
1130.50

2

) 35-1357381

DAVE OMARA CONTRACTOR

UNIT P

RICE

INC
AMOUNT

1063.

1467.
4531.
698.
312.
12752.

-00000
-00000
-00000
-00000
-90000
-23000

.70000
-90000
-10000
-20000
-10000

00000
-10000

00000
00000
00000
00000
00000
-90000

4267.00
5130.00
1722.00

660.00
3575.00

9567.00
13527.00

1467.00
27186.00
1396.00
4056.00
12752.00
1121.00

( 3 ) 35-1487672

MAC CONSTRUCTION & EXCAVATING

UNIT PRICE

1026.
1779.
346.
876.
2.

1063.

1467.
4531.
698.
312.
12752.

00000
00000
00000
00000
90000

-23000

-70000
-90000
-10000
-20000
-10000

00000

-10000

00000
00000
00000
00000
00000

-90000

AMOUNT
2052.00
12453.00
2422 .00
876.00
290.00
952.20

4267.00
5130.00
1722.00

660.00
3575.00

9567.00
13527.00

1467.00
27186.00
1396.00
4056.00
12752.00
1121.00
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0161 808-06368 228.000 LFT 1.05000 239.40 1.00000 228.00 1.00000 228.00
TRANSVERSE MARKING, REMOVE

0162 808-06609 12.000 EACH 15400000 1848.00 15175000 1821.00 151.75000 1821.00
PAVEMENT MESSAGE MARKING , SPEED HUMP
INDICATION

0163 808-06703 459.000 LFT 0.65000 298.35 0.64000 293.76 0.64000 293.76
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0164 808-06705 90.000 LFT 1.26000 113.40 1.20000 108.00 1.20000 108.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0165 808-06716 45.000 LFT 1.05000 47.25 1.00000 45.00 1.00000 45.00
LINE, REMOVE

0166 808-09381 LUMP 252500000 2525.00 2500.00000 2500.00 2500.00000 2500.00
RETRO-REFLECTIVITY TESTING

0167 808-09506 3.000 EACH 325.00000 975.00 322.60000 967.80 322.60000 967.80
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC
WORD YIELD

0168 808-11478 33.000 LFT 1.22000 40.26 1.20000 39.60 1.20000 39.60
LINE, THERMOPLASTIC, DOTTED, WHITE, 8
IN.

0169 808-75245 9418.000 LFT 0.62000 5839.16 0.60000 565080 0.60000 5650 .80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0170 808-75297 407.000 LFT 5.95000 2421.65 5.90000 2401.30 5.90000 2401.30
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0171 808-75300 1900.000 LFT 1.01000 1919.00 0.98000 1862.00 0.98000 1862.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.

0172 808-75320 5.000 EACH 77.50000 387.50 75.00000 375.00 75.00000 375.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0173 808-75998 36.000 EACH 85.00000 3060.00 100.00000 3600.00 80.00000 2880.00
SNOWPLOWABLE RAISED PAVEMENT MARKER

0174 808-92027 779.000 LFT 1.27000 989.33 1.20000 934.80 1.20000 934.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0175 702-90915 10.000 CYS 385.00000 3850.00 500.00000 500000 550 .00000 5500.00
CONCRETE, CLASS, A

0176 715-40000 200.000 LFT 26.00000 5200.00 65.00000 13000.00 87.00000 17400.00
PIPE, SANITARY SEWER, 4 IN.

0177 715-05711 200.000 LFT 27.00000 5400.00 75.00000 15000.00 93.00000 18600.00

PIPE, SANITARY SEWER, 6 IN.
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0178 715-91584 100.000 LFT 10.00000 1000.00 65.00000 6500.00 70.00000 7000.00
PIPE PVC 1.5 IN.
0179 715-97122 100.000 LFT 10.00000 1000.00 65.00000 6500.00 81.00000 8100.00
PIPE, PVC, 2 IN
0180 805-11815 450.000 LFT 35.05000 15772.50 20.00000 9000.00 20.00000 9000.00
CONDUIT, HDPE, 2 IN. SCHEDULE 80
0181 805-01300 2.000 EACH 1805.00000 3610.00 2500.00000 5000.00 2498.50000 4997.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0182 105-09645 LUMP 58000.00000 58000.00|  22000.00000 22000.00| 100000.00000 100000.00
CONSTRUCTION ENGINEERING AND INSPECTION
UTILITY RELOCATION
—————————————————————————————————————————— e
SECTION TOTALS | $ 4,493,976.00] $ 4,994,298.81| $ 5,340,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,493,976.00] $ 4,994,298.81| $ 5,340,000.00
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SECTION 0001  ROAD RECONSTRUCTION

0001 105-06845 LUMP | 150000.00000 150000.00]  85000.00000 85000.00] 100000.00000 100000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP | 268955.83000 268955.83] 292000.00000 292000.00] 349000.00000 349000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP | 200000.00000 200000.00] 125000.00000 125000.00] 139500.00000 139500.00
CLEARING RIGHT OF WAY

0012 202-02240 1100.000 SYS 8.00000 8800.00 34.00000 37400.00 34.00000 37400.00
PAVEMENT REMOVAL

0013 203-02000 11645.000 CYS 85.00000 989825.00 4675000 544403.75 62.00000 721990.00
EXCAVATION, COMMON

0014 205-03371 25.000 CYS 200.00000 5000.00 125.00000 3125.00 175.00000 4375.00
SEDIMENT, REMOVE

0015 205-06933 144.000 EACH 120.00000 17280.00 150.00000 21600.00 200.00000 28800.00
TEMPORARY INLET PROTECTION

0016 205-06934 13.000 TON 440.00000 5720.00 380.00000 4940.00 385.00000 5005.00
TEMPORARY MULCH

0017 205-06937 1370.000 LFT 1.30000 1781.00 3.25000 4452 .50 3.75000 5137.50
TEMPORARY SILT FENCE

0018 205-08594 2630.000 LFT 5.50000 1446500 3.00000 7890.00 6.00000 15780.00
FILTER SOCK
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—————————————————————————————————————————— e

0019 205-09543 550.000 TON 40.00000 22000.00 27.50000 15125.00 45.00000 24750.00
NO. 2 STONE

0020 205-11585 260.000 LFT 25.00000 6500.00 32.50000 8450.00 90.00000 23400.00
TEMPORARY FILTER BERM

0021 205-11591 750.000 LBS 3.00000 2250.00 2.00000 1500.00 2.00000 1500.00
TEMPORARY SEED MIXTURE

0022 207-08264 6260.000 SYS 8.00000 50080.00 11.50000 71990.00 28.00000 175280.00
SUBGRADE TREATMENT, TYPE I1

0023 207-09895 90.000 SYS 15.00000 1350.00 46.00000 4140.00 23.00000 2070.00
SUBGRADE TREATMENT, TYPE V

0024 207-09935 27890.000 SYS 15.00000 418350.00 17.00000 474130.00 31.00000 864590.00
SUBGRADE TREATMENT, TYPE IC

0025 211-02050 800.000 CYS 30.00000 24000.00 50.00000 40000.00 58.00000 46400.00
B BORROW

0026 211-09265 7309.000 CYS 35.00000 255815.00 45.00000 328905.00 70.00000 511630.00
STRUCTURE BACKFILL, TYPE 2

0027 211-09266 46.000 CYS 60.00000 2760.00 51.00000 2346.00 67.00000 3082.00
STRUCTURE BACKFILL, TYPE 3

0029 301-07448 4390.000 TON 20.00000 87800.00 35.00000 153650.00 34.00000 149260.00
COMPACTED AGGREGATE NO. 53 BASE

0030 303-07449 3.000 TON 20.00000 60.00 200.00000 600.00 200.00000 600.00
COMPACTED AGGREGATE NO. 73

0031 306-08034 192.000 SYS 16.00000 3072.00 20.00000 3840.00 41.00000 7872.00
MILLING, ASPHALT, 1 1/2 IN.

0032 401-07321 1660.000 TON 97.50000 161850.00 138.44000 229810.40 132.00000 219120.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0033 401-07390 2740.000 TON 75.00000 205500.00 101.57000 278301.80 97.00000 265780.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0034 401-07423 3288.000 TON 75.00000 246600.00 86.93000 28582584 83.00000 272904.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0035 401-10258 7050.000 LFT 0.85000 5992.50 2.93000 20656.50 2.80000 19740.00
JOINT ADHESIVE, SURFACE

0036 401-10259 7050.000 LFT 0.85000 5992.50 2.93000 2065650 2.80000 19740.00
JOINT ADHESIVE, INTERMEDIATE

0037 401-11785 7050.000 LFT 0.85000 5992.50 3.87000 27283.50 3.70000 26085.00
LIQUID ASPHALT SEALANT

0038 402-10083 45.000 TON 75.00000 3375.00 255.14000 11481.30 300.00000 13500.00
HMA FOR TEMPORARY PAVEMENT, A

0039 406-05520 10.000 TON 1200.00000 12000.00 522.84000 5228.40 500.00000 5000.00
ASPHALT FOR TACK COAT

0040 502-11564 207.000 SYS 110.00000 22770.00 135.00000 27945.00 167.00000 34569.00
PCCP, 7 IN. , STAMPED AND COLORED
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0041 503-05240 318.000 LFT 21.00000 6678.00 20.00000 6360.00 25.00000 7950.00
D-1 CONTRACTION JOINT

0042 604-06070 4982.000 SYS 35.00000 174370.00 60.00000 298920.00 58.00000 28895600
SIDEWALK, CONCRETE

0043 604-06070 18.000 SYS 85.00000 1530.00 125.00000 2250.00 85.00000 1530.00
SIDEWALK, CONCRETE , MODIFIED

0044 604-07901 158.000 SYS 145.00000 22910.00 230.00000 36340.00 209.00000 33022.00
CURB RAMP, CONCRETE, G , MODIFIED

0045 604-07902 22.000 SYS 145.00000 3190.00 275.00000 6050.00 210.00000 4620.00
CURB RAMP, CONCRETE, H , MODIFIED

0046 604-07902 6.000 SYS 175.00000 1050.00 400.00000 2400.00 215.00000 1290.00
CURB RAMP, CONCRETE, H , MODIFIED FOR
THICKNESS

0047 604-07903 262.000 SYS 145.00000 37990.00 175.00000 45850.00 215.00000 56330.00
CURB RAMP, CONCRETE, K , MODIFIED

0048 604-07904 25.000 SYS 155.00000 3875.00 300.00000 7500.00 215.00000 5375.00
CURB RAMP, CONCRETE, L , MODIFIED

0049 604-44251 2.000 CYS 1750.00000 3500.00 3000.00000 6000.00 1420.00000 2840.00
STEPS, CONCRETE

0050 604-92237 144.000 LFT 120.00000 17280.00 120.00000 17280.00 90.97000 13099.68
HAND RAIL, STEEL

0051 605-06120 401.000 LFT 20.00000 8020.00 25.00000 10025.00 45_00000 1804500
CURB, CONCRETE

0052 605-06155 9534.000 LFT 16.50000 157311.00 18.00000 171612.00 24..00000 228816.00
CURB AND GUTTER, CONCRETE, MODIFIED

0053 605-06160 158.000 LFT 22.00000 3476.00 25.00000 3950.00 56.00000 8848.00
CURB AND GUTTER, B, CONCRETE, MODIFIED

0054 605-06255 99.000 SYS 105.00000 10395.00 100.00000 9900.00 138.00000 13662.00
CENTER CURB, D CONCRETE , MODIFIED

0055 605-97937 71.000 LFT 19.00000 1349.00 25.00000 1775.00 49.00000 3479.00
CURB AND GUTTER, ROLL CURB

0056 610-07487 157.000 TON 75.00000 11775.00 242.60000 38088.20 232.00000 36424.00
HMA FOR APPROACHES, TYPE B

0057 610-08446 4255.000 SYS 43.00000 182965.00 52.00000 221260.00 54.00000 229770.00
PCCP FOR APPROACHES, 6 IN.

0058 610-09108 1472.000 SYS 53.00000 78016.00 78.00000 114816.00 63.00000 92736.00
PCCP FOR APPROACHES, 9 IN.

0059 611-06497 37.000 EACH 180.00000 6660.00 185.00000 6845 .00 145.00000 5365.00
MAILBOX ASSEMBLY, SINGLE

0060 611-06498 22.000 EACH 230.00000 5060.00 250.00000 5500.00 280.00000 6160.00
MAILBOX ASSEMBLY, DOUBLE

0061 615-06505 13.000 EACH 680.00000 8840.00 700.00000 9100.00 695.00000 9035.00

MONUMENT, B
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0062 615-06515 1.000 EACH 300.00000 300.00 300.00000 300.00 145.00000 145.00
MONUMENT, D

0063 616-02320 80.000 SYS 3.00000 240.00 5.20000 416.00 7.00000 560.00
GEOTEXTILES

0064 616-05688 6.000 TON 100.00000 600.00 125.00000 750.00 114.00000 684.00
RIPRAP, CLASS 1

0065 616-06405 36.000 TON 40.00000 1440.00 140.00000 5040.00 72.00000 2592.00
RIPRAP, REVETMENT

0066 621-06567 49.000 KGAL 1.00000 49.00 1.00000 49.00 1.00000 49.00
WATER

0067 621-06575 12131.000 SYS 4.00000 48524.00 3.25000 39425.75 3.07000 37242.17
SODDING, NURSERY

0068 628-09403 33.000 MOS 2000.00000 66000.00 3000.00000 99000.00 2300.00000 75900.00
FIELD OFFICE, C

0069 628-11730 2.000 EACH 250.00000 500.00 200.00000 400.00 240.00000 480.00
CELLULAR TELEPHONE, TYPE B

0070 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0071 628-11780 66.000 MOS 100.00000 6600.00 50.00000 3300.00 240.00000 15840.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0072 628-11976 2.000 EACH 1200.00000 2400.00 3500.00000 7000.00 1400.00000 2800.00
COMPUTER SYSTEM EQUIPMENT

0073 628-11977 2.000 EACH 3000.00000 6000.00 2500.00000 5000.00 3600.00000 7200.00
COMPUTER SYSTEM

0074 702-51863 33.000 EACH 25.00000 825.00 50.00000 1650.00 56.00000 1848.00
FIELD DRILLED HOLE IN CONCRETE

0075 702-93722 2.000 CYS 1500.00000 3000.00 3200.00000 6400.00 4100.00000 8200.00
CONCRETE, C, , HEADWALL

0076 703-06028 241.000 LBS 1.25000 301.25 2.00000 482 .00 1.75000 421.75
REINFORCING BARS

0077 715-05048 482.000 LFT 3.75000 1807.50 9.00000 4338.00 10.00000 4820.00
PIPE, TYPE 4, CIRCULAR, 6 IN.

0078 715-05053 16.000 LFT 10.00000 160.00 50.00000 800.00 30.00000 480.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0079 715-05149 3245.000 LFT 40.00000 129800.00 60.00000 194700.00 57.00000 184965.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0080 715-05151 510.000 LFT 44.00000 22440.00 70.00000 35700.00 62.00000 31620.00
PIPE, TYPE 2, CIRCULAR, 15 IN.

0081 715-05152 2109.000 LFT 60.00000 126540.00 70.00000 147630.00 72.00000 151848.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0082 715-05154 159.000 LFT 70.00000 11130.00 85.00000 13515.00 91.00000 14469.00
PIPE, TYPE 2, CIRCULAR, 24 IN.
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0083 715-05156 47.000 LFT 100.00000 4700.00 165.00000 7755.00 114.00000 5358.00
PIPE, TYPE 2, CIRCULAR, 30 IN.

0084 715-05335 979.000 LFT 75.00000 73425.00 150.00000 146850.00 134.00000 131186.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1
SFT

0085 715-09064 7133.000 LFT 1.19000 8488.27 1.19000 8488.27 1.19000 8488.27
VIDEO INSPECTION FOR PIPE

0086 715-09191 91.000 LFT 100.00000 9100.00 185.00000 16835.00 172.00000 15652 .00
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4
SFT

0087 715-11668 1.000 EACH 1500.00000 1500.00 1600.00000 1600.00 4400.00000 4400.00
CONCRETE ANCHOR, MIN. AREA 7.4 SFT

0088 715-46000 1.000 EACH 1200.00000 1200.00 900.00000 900.00 620.00000 620.00
PIPE END SECTION, DIAMETER 12 IN.

0089 715-46020 2.000 EACH 1500.00000 3000.00 1100.00000 2200.00 750.00000 1500.00
PIPE END SECTION, DIAMETER 24 IN.

0090 720-44000 24.000 EACH 800.00000 19200.00 600.00000 14400.00 1300.00000 31200.00
CASTING, ADJUST TO GRADE , MANHOLE

0091 720-44025 1.000 EACH 1200.00000 1200.00 1100.00000 1100.00 1900.00000 1900.00
CASTING, 4, FURNISH AND ADJUST TO GRADE

0092 720-45005 21.000 EACH 2000.00000 42000.00 2000.00000 42000.00 2700.00000 56700.00
INLET, A2

0093 720-45030 2.000 EACH 1800.00000 3600.00 1675.00000 3350.00 2400.00000 4800.00
INLET, E7

0094 720-45035 1.000 EACH 1800.00000 1800.00 1675.00000 1675.00 2500.00000 2500.00
INLET, F7

0095 720-45040 1.000 EACH 2200.00000 2200.00 2200.00000 2200.00 3000.00000 3000.00
INLET, G7

0096 720-45400 2.000 EACH 2100.00000 4200.00 1700.00000 3400.00 4100.00000 8200.00
MANHOLE, A4

0097 720-45410 1.000 EACH 2100.00000 2100.00 1800.00000 1800.00 4100.00000 4100.00
MANHOLE, C4

0098 720-45605 9.000 LFT 800.00000 7200.00 600.00000 5400.00 1800.00000 16200.00
STRUCTURE, MANHOLE, RECONSTRUCTED

0099 720-45615 3.000 LFT 800.00000 2400.00 800.00000 2400.00 900.00000 2700.00
STRUCTURE, INLET, RECONSTRUCTED

0100 720-92884 7.000 EACH 3000.00000 21000.00 3200.00000 22400.00 5900.00000 41300.00
MANHOLE, K4 MODIFIED

0101 720-93409 5.000 EACH 2500.00000 12500.00 2200.00000 11000.00 3200.00000 16000.00
INLET, B15 MODIFIED

0102 720-93411 23.000 EACH 2500.00000 57500.00 2200.00000 50600.00 3200.00000 73600.00
INLET, C15 MODIFIED
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0103 720-95409 20.000 EACH 2600.00000 52000.00 2500.00000 50000.00 5300.00000 106000.00
MANHOLE, J4 MODIFIED

0104 720-95422 2.000 EACH 2600.00000 5200.00 2500.00000 5000.00 6700.00000 13400.00
MANHOLE, J4

0105 720-98006 1.000 EACH 3000.00000 3000.00 3000.00000 3000.00 6800.00000 6800.00
MANHOLE, J8

0106 720-98007 1.000 EACH 3000.00000 3000.00 3000.00000 3000.00 560000000 5600.00
MANHOLE, J8 MODIFIED

0107 720-98174 38.000 EACH 2600.00000 98800.00 2200.00000 83600.00 3200.00000 121600.00
INLET, B15

0108 720-98555 14.000 EACH 2600.00000 36400.00 2200.00000 30800.00 3200.00000 44800.00
INLET, C15

0109 720-98869 2.000 EACH 4500.00000 9000.00 8000.00000 16000.00 9300.00000 18600.00
MANHOLE, L4 MODIFIED

0110 732-11770 16.000 CYS 32.00000 512.00 80.00000 1280.00 50.00000 800.00
AGGREGATE FOR DRAINAGE FILL

0111 732-11810 1160.000 SFT 24.25000 28130.00 17.00000 19720.00 16.00000 18560.00
MODULAR BLOCK WALL

0112 732-11811 1444.000 SFT 24.25000 35017.00 23.00000 33212.00 31.00000 44764.00
MODULAR BLOCK WALL ERECTION

0113 732-11812 284.000 SFT 24.25000 6887.00 25.00000 7100.00 23.00000 6532.00
MODULAR BLOCK WALL WITH GROUND
RE INFORCEMENT

0114 801-01504 2.000 EACH 150.00000 300.00 37.09000 74.18 45.00000 90.00
TEMPORARY PAVEMENT MESSAGE MARKING,
LANE INDICATION ARROW

0115 801-03291 4.000 EACH 385.00000 1540.00 100.00000 400.00 85.00000 340.00
CONSTRUCTION SIGN, D

0116 801-04308 9.000 EACH 639.00000 5751.00 175.00000 1575.00 150.00000 1350.00
ROAD CLOSURE SIGN ASSEMBLY

0117 801-06203 1600.000 LFT 0.75000 1200.00 1.01000 1616.00 0.33000 528.00
TEMPORARY PAVEMENT MARKING, 4 IN.

0118 801-06207 1556.000 LFT 1.10000 1711.60 1.01000 1571.56 3.00000 4668.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0119 801-06216 55.000 LFT 6.50000 357.50 3.18000 174.90 6.00000 330.00
TEMPORARY TRANSVERSE PAVEMENT MARKING,
24 IN.

0120 801-06218 74.000 LFT 12.00000 888.00 6.31000 466.94 10.00000 740.00
TEMPORARY TRANSVERSE PAVEMENT MARKING,
REMOVEABLE, 24 IN.

0121 801-06625 14.000 EACH 172.00000 2408.00 90.00000 1260.00 135.00000 1890.00
DETOUR ROUTE MARKER ASSEMBLY
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0122 801-06640 27.000 EACH 338.00000 9126.00 140.00000 3780.00 195.00000 5265.00
CONSTRUCTION SIGN, A

0123 801-06645 4.000 EACH 102.00000 408.00 90.00000 360.00 70.00000 280.00
CONSTRUCTION SIGN, B

0124 801-06710 60.000 DAY 18.00000 1080.00 15.00000 900.00 20.00000 1200.00
FLASHING ARROW SIGN

0125 801-06775 LUMP | 300000.00000 300000.00] 150000.00000 150000.00] 153822.07000 153822.07
MAINTAINING TRAFFIC

0126 801-07119 222.000 LFT 37.00000 8214.00 19.00000 4218.00 14.00000 3108.00
BARRICADE, 111-B

0127 802-04089 39.000 EACH 134.00000 5226.00 134.00000 5226.00 134.00000 5226.00
SIGN, SHEET, REMOVE

0128 802-05701 520.000 LFT 15.50000 8060.00 15.50000 8060.00 15.50000 8060.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0129 802-05702 60.000 LFT 18.10000 1086.00 18.10000 1086.00 18.10000 1086.00
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE

0130 802-09838 337.000 SFT 16.50000 5560.50 16.50000 5560.50 16.50000 5560.50
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0131 802-09839 65.000 SFT 24.00000 1560.00 24.00000 1560.00 24.00000 1560.00
SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.100 IN. THICKNESS

0132 802-09840 24.000 SFT 17.60000 422 .40 17.60000 422 .40 17.60000 422.40
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0133 802-09842 159.000 SFT 22.60000 3593.40 22.60000 3593.40 22.60000 3593.40
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0134 805-01815 6.000 EACH 2745.00000 16470.00 2745.00000 16470.00 2745.00000 16470.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 IN

0135 805-01842 5.000 EACH 1308.00000 6540.00 1425.72000 7128.60 1308.00000 6540.00
HANDHOLE SIGNAL TYPE 1

0136 805-02150 16.000 EACH 596 .00000 9536.00 649.64000 10394.24 596.00000 9536.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.

0137 805-02645 2.000 EACH 666.00000 1332.00 725.94000 1451.88 666 .00000 1332.00
SIGNAL PEDESTAL FOUNDATION, A

0138 805-09540 1.000 EACH 1178.00000 1178.00 1284.02000 1284.02 1178.00000 1178.00
LOOP DETECTOR RACK

0139 805-11817 16.000 EACH 930.00000 14880.00 1013.70000 16219.20 930.00000 14880.00
PEDESTRIAN PUSH BUTTON, APS

0140 805-78205 14.000 EACH 666.00000 9324.00 725.94000 10163.16 666.00000 9324.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.
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0141 805-78225 2.000 EACH 1026.00000 2052.00 1118.34000 2236.68 1026.00000 2052.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.

0142 805-78415 7.000 EACH 1779.00000 12453.00 1939.11000 13573.77 1779.00000 12453.00
SPAN, CATENARY, AND TETHER

0143 805-78420 7.000 EACH 346.00000 2422.00 377.14000 2639.98 346.00000 2422 .00
DISCONNECT HANGER

0144 805-78445 1.000 EACH 876.00000 876.00 954 .84000 954.84 876.00000 876.00
SIGNAL SERVICE

0145 805-78467 100.000 LFT 2.90000 290.00 3.16000 316.00 2.90000 290.00
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA

0146 805-78470 4140.000 LFT 0.23000 952.20 0.25000 1035.00 0.23000 952.20
SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0147 805-78480 2510.000 LFT 1.70000 4267.00 1.85000 4643.50 1.70000 4267.00
SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA

0148 805-78485 2700.000 LFT 1.90000 5130.00 2.07000 5589.00 1.90000 5130.00
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA

0149 805-78490 820.000 LFT 2.10000 1722.00 2.29000 1877.80 2.10000 1722.00
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA

0150 805-78495 300.000 LFT 2.20000 660.00 2.40000 720.00 2.20000 660.00
SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA

0151 805-78510 3250.000 LFT 1.10000 3575.00 1.20000 3900.00 1.10000 3575.00
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0152 805-78785 9.000 EACH 1063.00000 9567.00 1158.67000 10428.03 1063.00000 9567.00
SIGNAL DETECTOR HOUSING

0153 805-78795 1670.000 LFT 8.10000 13527.00 8.83000 14746.10 8.10000 13527.00
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0154 805-78925 1.000 EACH 1467.00000 1467.00 1599.03000 1599.03 1467.00000 1467.00
CONTROLLER CABINET FOUNDATION, P1

0155 805-81032 6.000 EACH 4531.00000 27186.00 4938.79000 29632.74 4531.00000 27186.00
SIGNAL STRAIN POLE STEEL 30 FT

0156 805-90005 2.000 EACH 698.00000 1396.00 760.82000 1521.64 698.00000 1396.00
SIGNAL POLE, PEDESTAL, 10 FT

0157 805-92504 13.000 EACH 312.00000 4056.00 340.08000 4421.04 312.00000 4056.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0158 805-93067 1.000 EACH 12752 .00000 12752.00]  13899.67000 13899.67|  12752.00000 12752.00
CONTROLLER CABINET, P

0160 808-03439 190.000 LFT 5.40000 1026.00 4.77000 906.30 5.90000 1121.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
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0161 808-06368 228.000 LFT 4.50000 1026.00 1.59000 362.52 1.00000 228.00
TRANSVERSE MARKING, REMOVE

0162 808-06609 12.000 EACH 182.00000 2184.00 158.97000 1907.64 151 .75000 1821.00
PAVEMENT MESSAGE MARKING , SPEED HUMP
INDICATION

0163 808-06703 459.000 LFT 0.90000 413.10 0.69000 316.71 0.64000 293.76
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0164 808-06705 90.000 LFT 1.80000 162.00 1.02000 91.80 1.20000 108.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0165 808-06716 45.000 LFT 2.00000 90.00 4.19000 188.55 1.00000 45.00
LINE, REMOVE

0166 808-09381 LUMP 2400.00000 2400.00 2500.00000 2500.00 2500.00000 2500.00
RETRO-REFLECTIVITY TESTING

0167 808-09506 3.000 EACH 140.00000 420.00 127.17000 381.51 322.60000 967.80
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC
WORD YIELD

0168 808-11478 33.000 LFT 2.95000 97.35 1.59000 52.47 1.20000 39.60
LINE, THERMOPLASTIC, DOTTED, WHITE, 8
IN.

0169 808-75245 9418.000 LFT 0.76000 7157.68 0.69000 6498.42 0.60000 5650.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0170 808-75297 407.000 LFT 5.40000 2197.80 4.77000 1941.39 5.90000 2401.30
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0171 808-75300 1900.000 LFT 1.35000 2565.00 1.22000 2318.00 0.98000 1862.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.

0172 808-75320 5.000 EACH 100.00000 500.00 68.89000 344.45 75.00000 375.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0173 808-75998 36.000 EACH 87.72000 3157.92 116.11000 4179.96 80.00000 2880.00
SNOWPLOWABLE RAISED PAVEMENT MARKER

0174 808-92027 779.000 LFT 1.80000 1402.20 1.59000 1238.61 1.20000 934.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0175 702-90915 10.000 CYS 1000.00000 10000.00 1300.00000 13000.00 2200.00000 22000.00
CONCRETE, CLASS, A

0176 715-40000 200.000 LFT 25.00000 5000.00 60.00000 12000.00 53.00000 10600.00
PIPE, SANITARY SEWER, 4 IN.

0177 715-05711 200.000 LFT 30.00000 6000.00 60.00000 12000.00 55.00000 11000.00

PIPE, SANITARY SEWER, 6 IN.
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0178 715-91584 100.000 LFT 20.00000 2000.00 60.00000 6000.00 50.00000 5000.00
PIPE PVC 1.5 IN.
0179 715-97122 100.000 LFT 20.00000 2000.00 60.00000 6000.00 52.00000 5200.00
PIPE, PVC, 2 IN
0180 805-11815 450.000 LFT 20.00000 9000.00 21.80000 9810.00 20.00000 9000.00
CONDUIT, HDPE, 2 IN. SCHEDULE 80
0181 805-01300 2.000 EACH 2498.50000 4997.00 5446.73000 10893.46 2498.50000 4997.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE
0182 105-09645 LUMP | 115000.00000 115000.00]  60000.00000 60000.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING AND INSPECTION
UTILITY RELOCATION
—————————————————————————————————————————— e
SECTION TOTALS | $ 5,638,000.00] $ 5,846,150.30] $ 6,987,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,638,000.00] $ 5,846,150.30] $ 6,987,000.00




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

: 171 CONTRACT ID : R -32029-A COUNTIES :
09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT

: SMALL STRUCTURE REPLACEMENT COMPLETION DATE :

: ON SR 13 OVER STAVER DITCH, 2.25 MILES NORTH OF SR 16 AND ON PROJECT(S) :

SR 13 OVER MILLER DITCH, 4.20 MILES NORTH OF SR 16

WABASH

10/28/16
0301131
0401209

DATE : 10/23/15
PAGE : 171 -1

RANK VENDOR

35-2094565
35-1065659
35-1139301
35-1817530
35-0997978

3D COMPANY INC

BROOKS CONSTRUCTION COMPANY INC
E & B PAVING INC

PIONEER ASSOCIATES INC

PHEND & BROWN INC

632,591.53
668,407.00
679,616.43
728,694.02
917,307.75

% OVER
LOW BID

100.0000%
105.6617%
107.4337%
115.1919%
145.0079%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 171 -2
TABULATION OF BIDS
CALL ORDER : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
1 ) 35-2094565 2 ) 35-1065659 3 ) 35-1139301
3D COMPANY INC BROOKS CONSTRUCTION COMPANY |E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

SECTION 0001  SMALL STRUCTURE REPLACEMENT

_______________________________________________________________________ e

0001 105-06845 LUMP 10430.00000 10430.00 5000.00000 5000.00 8000.00000 8000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP 33660.00000 33660.00]  33000.00000 33000.00|  33980.00000 33980.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 17055 .00000 17055.00]  13000.00000 13000.00]  13590.00000 13590.00
CLEARING RIGHT OF WAY

0012 202-02240 103.000 SYS 8.98000 924.94 4.00000 412.00 26.36000 2715.08
PAVEMENT REMOVAL

0013 202-51330 LUMP 16380.00000 16380.00]  66000.00000 66000.00]  42000.00000 42000.00
PRESENT STRUCTURE, REMOVE

0014 203-02000 610.000 CYS 62.88000 38356.80 40.00000 24400.00 35.00000 21350.00
EXCAVATION, COMMON

0015 203-02070 274.000 CYS 1.00000 274.00 22.00000 6028.00 5.00000 1370.00
BORROW

0016 205-06931 55.000 TON 53.80000 2959.00 35.00000 1925.00 120.00000 6600.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0017 205-06934 5.000 TON 385.00000 1925.00 434.00000 2170.00 434.00000 2170.00
TEMPORARY MULCH

0018 205-06936 233.000 TON 54.17000 12621.61 35.00000 8155.00 40.00000 9320.00
TEMPORARY SEDIMENT TRAP




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 171 -3
TABULATION OF BIDS
CALL ORDER  : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 1 ) 35-2094565 2 ) 35-1065659 ( 3 ) 35-1139301
3D COMPANY INC BROOKS CONSTRUCTION COMPANY |E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0019 205-06937 460.000 LFT 2.50000 1150.00 5.00000 2300.00 2.16000 993.60
TEMPORARY SILT FENCE

0020 205-09543 419.000 TON 26.85000 11250.15 20.00000 8380.00 5.00000 2095.00
NO. 2 STONE

0021 205-11591 249.000 LBS 1.80000 448 .20 2.35000 585.15 2.35000 585.15
TEMPORARY SEED MIXTURE

0022 205-11626 2.000 EACH 8580.00000 17160.00 5000.00000 10000.00]  10000.00000 20000.00
PUMP AROUND

0023 207-08264 61.000 SYS 16.21000 988.81 13.00000 793.00 20.00000 1220.00
SUBGRADE TREATMENT, TYPE 11

0024 207-09935 1238.000 SYS 21.67000 26827.46 22.00000 27236.00 26.00000 32188.00
SUBGRADE TREATMENT, TYPE IC

0025 211-09264 4.000 CYS 37.73000 150.92 35.00000 140.00 81.00000 324.00
STRUCTURE BACKFILL, TYPE 1

0026 211-09266 95.000 CYS 23.87000 2267.65 52.00000 4940.00 77.00000 7315.00
STRUCTURE BACKFILL, TYPE 3

0027 211-09268 830.000 CYS 92.65000 76899.50 80.00000 66400.00 77.00000 63910.00
STRUCTURE BACKFILL, TYPE 5

0028 301-07448 77.000 TON 29.65000 2283.05 27.00000 2079.00 10.00000 770.00
COMPACTED AGGREGATE NO. 53 BASE

0029 303-01180 1197.000 TON 26.56000 31792.32 25.00000 29925.00 10.00000 11970.00
COMPACTED AGGREGATE NO. 53

0030 401-07322 81.000 TON 91.35000 7399.35 90.00000 7290.00 97.50000 7897.50
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0031 401-07392 139.000 TON 74 .55000 10362.45 71.00000 9869.00 90.50000 12579.50
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm

0032 401-07424 258.000 TON 71.40000 18421.20 68.00000 17544 .00 90.50000 23349.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm

0033 401-10258 65.000 LFT 2.21000 143.65 2.00000 130.00 4.00000 260.00
JOINT ADHESIVE, SURFACE

0034 401-10259 65.000 LFT 2.73000 177.45 2.00000 130.00 4.00000 260.00
JOINT ADHESIVE, INTERMEDIATE

0035 401-11785 2398.000 LFT 0.58000 1390.84 0.50000 1199.00 0.10000 239.80
LIQUID ASPHALT SEALANT

0036 406-05521 1962.000 SYS 0.25000 490.50 0.20000 392.40 0.40000 784.80
ASPHALT FOR TACK COAT

0037 601-01848 1.000 EACH 2205.00000 2205.00 2100.00000 2100.00 2100.00000 2100.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 5

0038 601-06854 2.000 EACH 2887.50000 5775.00 2750.00000 5500.00 2750.00000 5500.00
GUARDRAIL, W-BEAM, NESTED

0039 601-94689 7.000 EACH 2740.50000 19183.50 2610.00000 18270.00 2610.00000 18270.00

GUARDRAIL, END TREATMENT, OS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 171 -4
TABULATION OF BIDS
CALL ORDER  : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 1 ) 35-2094565 2 ) 35-1065659 ( 3 ) 35-1139301
3D COMPANY INC BROOKS CONSTRUCTION COMPANY |E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 601-99105 713.000 LFT 18.90000 13475.70 18.00000 12834.00 18.00000 12834.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0041 610-07487 16.000 TON 94.50000 1512.00 90.00000 1440.00 105.00000 1680.00
HMA FOR APPROACHES, TYPE B

0042 611-06497 1.000 EACH 210.00000 210.00 200.00000 200.00 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE

0043 615-06490 16.000 EACH 162.75000 2604.00 155.00000 2480.00 155.00000 2480.00
RIGHT-OF-WAY MARKER

0044 616-02320 608.000 SYS 2.53000 1538.24 1.50000 912.00 2.00000 1216.00
GEOTEXTILES

0045 616-05688 73.000 TON 83.85000 6121.05 52.00000 3796.00 70.00000 5110.00
RIPRAP, CLASS 1

0046 616-06405 282.000 TON 4546000 12819.72 32.00000 9024.00 4400000 12408.00
RIPRAP, REVETMENT

0047 621-01004 8.000 EACH 184.00000 1472 .00 325.00000 2600.00 325.00000 2600.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0048 621-02770 424.000 SYS 1.68000 712.32 1.85000 784.40 1.85000 784.40
EROSION CONTROL BLANKET

0049 621-06559 4009.000 SYS 0.96000 3848.64 0.64000 2565.76 0.64000 2565.76
MULCHED SEEDING R

0050 621-06575 936.000 SYS 7.35000 6879.60 5.62000 5260.32 5.62000 5260.32
SODDING, NURSERY

0051 628-09402 6.000 MOS 1890.70000 11344.20 1445 .00000 8670.00 1810.00000 10860.00
FIELD OFFICE, B

0052 628-11729 2.000 EACH 110.00000 220.00 282.00000 564.00 90.00000 180.00
CELLULAR TELEPHONE, TYPE A

0053 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0054 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0055 628-11780 12.000 MOS 33.00000 396.00 70.00000 840.00 90.00000 1080.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0056 628-11976 1.000 EACH 440.00000 440.00 180.00000 180.00 180.00000 180.00
COMPUTER SYSTEM EQUIPMENT

0057 628-11977 1.000 EACH 660.00000 660.00 654.00000 654.00 700.00000 700.00
COMPUTER SYSTEM

0058 714-11145 75.000 LFT 1476.95000 110771.25 142500000 106875.00 1750.00000 131250.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 12 FT X 7 FT

0060 715-05052 40.000 LFT 40.85000 1634.00 35.00000 1400.00 40.00000 1600.00
PIPE, TYPE 4, CIRCULAR, 12 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 171 -5
TABULATION OF BIDS
CALL ORDER : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 1 ) 35-2094565 2 ) 35-1065659 ( 3 ) 35-1139301
3D COMPANY INC BROOKS CONSTRUCTION COMPANY |E & B PAVING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0061 715-05169 20.000 LFT 45.75000 915.00 40.00000 800.00 65.00000 1300.00
PIPE, TYPE 3, CIRCULAR, 15 IN.
0062 715-05171 54.000 LFT 54.10000 2921.40 45.00000 2430.00 75.00000 4050.00
PIPE, TYPE 3, CIRCULAR, 18 IN.
0063 715-46005 2.000 EACH 352.10000 704.20 250.00000 500.00 350.00000 700.00
PIPE END SECTION, DIAMETER 15 IN.
0064 715-46010 2.000 EACH 388.10000 776.20 300.00000 600.00 400.00000 800.00
PIPE END SECTION, DIAMETER 18 IN.
0065 718-06528 1.000 EACH 599.50000 599.50 550.00000 550.00 600.00000 600.00
OUTLET PROTECTOR, 1
0066 801-03290 4.000 EACH 127.05000 508.20 9.00000 36.00 9.00000 36.00
CONSTRUCTION SIGN, C
0067 801-04308 12.000 EACH 165.90000 1990.80 11.00000 132.00 11.00000 132.00
ROAD CLOSURE SIGN ASSEMBLY
0068 801-06625 26.000 EACH 98.70000 2566.20 65.00000 1690.00 65.00000 1690.00
DETOUR ROUTE MARKER ASSEMBLY
0069 801-06640 44.000 EACH 127.05000 5590.20 9.00000 396.00 9.00000 396.00
CONSTRUCTION SIGN, A
0070 801-06775 LUMP 4821.28000 4821.28|  37433.45000 37433.45|  15750.00000 15750.00
MAINTAINING TRAFFIC
0071 801-07118 192.000 LFT 6.50000 1248.00 0.30000 57.60 0.30000 57.60
BARRICADE, I111-A
0072 801-07119 192.000 LFT 6.66000 1278.72 0.37000 71.04 0.37000 71.04
BARRICADE, 111-B
0073 808-06712 310.000 LFT 0.32000 99.20 0.85000 263.50 0.85000 263.50
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0074 808-06713 2398.000 LFT 0.32000 767.36 0.85000 2038.30 0.85000 2038.30
LINE, PAINT, SOLID, WHITE, 4 IN.
0075 808-06716 2708.000 LFT 0.40000 1083.20 0.01000 27.08 0.01000 27.08
LINE, REMOVE
0076 714-11726 50.000 LFT 1174.00000 58700.00 1700.00000 85000.00 2100.00000 105000.00
STRUCTURE, COATED REINFORCED CONCRETE,
BOX SECTION 10 FT. X 8 FT.
—————————————————————————————————————————— e
SECTION TOTALS | $ 632,591.53] $ 668,407.00| $ 679,616.43
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 632,591.53] $ 668,407.00| $ 679,616.43




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER  : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1817530 ( 5 ) 35-0997978 ( )
PIONEER ASSOCIATES INC PHEND & BROWN INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SMALL STRUCTURE REPLACEMENT

0001 105-06845 LUMP 7560.00000 7560.00]  12000.00000 12000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP 76000.00000 76000.00]  40000.00000 40000 .00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 1000000000 10000.00]  23000.00000 23000.00
CLEARING RIGHT OF WAY

0012 202-02240 103.000 SYS 23.00000 2369.00 55.00000 566500
PAVEMENT REMOVAL

0013 202-51330 LUMP 20000.00000 20000.00]  23000.00000 23000.00
PRESENT STRUCTURE, REMOVE

0014 203-02000 610.000 CYS 30.00000 18300.00 54.00000 32940.00
EXCAVATION, COMMON

0015 203-02070 274.000 CYS 15.00000 4110.00 23.00000 6302.00
BORROW

0016 205-06931 55.000 TON 100.00000 5500.00 92.00000 5060.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0017 205-06934 5.000 TON 434..00000 2170.00 434..00000 2170.00
TEMPORARY MULCH

0018 205-06936 233.000 TON 58.00000 13514.00 103.00000 23999.00
TEMPORARY SEDIMENT TRAP

0019 205-06937 460.000 LFT 6.00000 2760.00 6.00000 2760.00
TEMPORARY SILT FENCE




CALL ORDER
LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 171 -7

COUNTIES : WABASH

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION

0020 205-09543
NO. 2 STONE
0021 205-11591

TEMPORARY SEED MIXTURE

0022 205-11626
PUMP AROUND
0023 207-08264
SUBGRADE TREATMENT
0024 207-09935
SUBGRADE TREATMENT
0025 211-09264
STRUCTURE BACKFILL
0026 211-09266
STRUCTURE BACKFILL
0027 211-09268
STRUCTURE BACKFILL
0028 301-07448

COMPACTED AGGREGATE NO. 53 BASE

0029 303-01180

COMPACTED AGGREGATE NO. 53

0030 401-07322

QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0031 401-07392
QC/QA-HMA, 3, 64,
0032 401-07424

QC/QA-HMA, 3, 64, BASE, 19.0 mm

0033 401-10258

JOINT ADHESIVE, SURFACE

0034 401-10259

JOINT ADHESIVE, INTERMEDIATE

0035 401-11785

LIQUID ASPHALT SEALANT

0036 406-05521

ASPHALT FOR TACK COAT

0037 601-01848

GUARDRAIL, TERMINAL SYSTEM, W-BEAM

CURVED, 5
0038 601-06854
GUARDRAIL, W-BEAM,
0039 601-94689

GUARDRAIL, END TREATMENT, OS

;171 CONTRACT ID : R -32029-A
09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1817530 ( 5 ) 35-0
PIONEER ASSOCIATES INC PHEND & BROWN
QUANTITY UNIT PRICE AMOUNT| UNIT PRICE
__________________________________________ e
419.000 TON 24.00000 10056.00 38.00000
249.000 LBS 2.35000 585.15 2.35000
2.000 EACH 16000 .00000 32000.00]  24750.00000
61.000 SYS 15.00000 915.00 25.00000
, TYPE 11
1238.000 SYS 32.00000 39616.00 33.00000
, TYPE IC
4.000 CYS 87.00000 348.00 38.00000
, TYPE 1
95.000 CYS 45.00000 4275.00 38.00000
, TYPE 3
830.000 CYS 110.00000 91300.00 121.00000
, TYPE 5
77.000 TON 28.00000 2156.00 63.00000
1197.000 TON 23.00000 27531.00 29.00000
81.000 TON 60.00000 4860.00 165.00000
139.000 TON 85.00000 11815.00 110.00000
INTERMEDIATE, 19.0 mm
258.000 TON 68.00000 17544.00 95.00000
65.000 LFT 2.10000 136.50 5.00000
65.000 LFT 2.60000 169.00 5.00000
2398.000 LFT 0.55000 1318.90 0.50000
1962.000 SYS 0.23000 451.26 0.25000
1.000 EACH 2100.00000 2100.00 2100.00000
2.000 EACH 2750.00000 5500.00 2750.00000
NESTED
7.000 EACH 2610.00000 18270.00 2610.00000
713.000 LFT 18.00000 12834.00 18.00000

0040 601-99105

GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

997978
INC

AMOUNT

15922.
585.
49500.
1525.
40854.
152.
3610.
100430.
4851.
34713.
13365.
15290.
24510.
325.
325.
1199.
490.
2100.

5500.
18270.
12834.

00
15
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00

00
00
00

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
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CALL ORDER : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 4 ) 35-1817530 ( 5 ) 35-0997978 ( )
PIONEER ASSOCIATES INC PHEND & BROWN INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0041 610-07487 16.000 TON 90.00000 1440.00 220.00000 3520.00
HMA FOR APPROACHES, TYPE B

0042 611-06497 1.000 EACH 200.00000 200.00 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE

0043 615-06490 16.000 EACH 155.00000 2480.00 155.00000 2480.00
RIGHT-OF-WAY MARKER

0044 616-02320 608.000 SYS 3.00000 1824.00 2.50000 1520.00
GEOTEXTILES

0045 616-05688 73.000 TON 60.00000 4380.00 103.00000 7519.00
RIPRAP, CLASS 1

0046 616-06405 282.000 TON 29.00000 8178.00 58.00000 16356.00
RIPRAP, REVETMENT

0047 621-01004 8.000 EACH 325.00000 2600.00 325.00000 2600.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0048 621-02770 424.000 SYS 1.85000 784.40 1.85000 784.40
EROSION CONTROL BLANKET

0049 621-06559 4009.000 SYS 0.65000 2605.85 1.50000 6013.50
MULCHED SEEDING R

0050 621-06575 936.000 SYS 5.60000 5241.60 12.00000 11232.00
SODDING, NURSERY

0051 628-09402 6.000 MOS 3200.00000 19200.00 2222.00000 13332.00
FIELD OFFICE, B

0052 628-11729 2.000 EACH 160.00000 320.00 350.00000 700.00
CELLULAR TELEPHONE, TYPE A

0053 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0054 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0055 628-11780 12.000 MOS 100.00000 1200.00 70.00000 840.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0056 628-11976 1.000 EACH 270.00000 270.00 860.00000 860.00
COMPUTER SYSTEM EQUIPMENT

0057 628-11977 1.000 EACH 780.00000 780.00 240.00000 240.00
COMPUTER SYSTEM

0058 714-11145 75.000 LFT 1580.00000 118500.00 2500.00000 187500.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 12 FT X 7 FT

0060 715-05052 40.000 LFT 38.00000 1520.00 35.00000 1400.00
PIPE, TYPE 4, CIRCULAR, 12 IN.

0061 715-05169 20.000 LFT 35.00000 700.00 42.00000 840.00
PIPE, TYPE 3, CIRCULAR, 15 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER : 171 CONTRACT ID : R -32029-A COUNTIES : WABASH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 4 ) 35-1817530 ( 5 ) 35-0997978 ( )
PIONEER ASSOCIATES INC PHEND & BROWN INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0062 715-05171 54.000 LFT 40.00000 2160.00 42.00000 2268.00
PIPE, TYPE 3, CIRCULAR, 18 IN.
0063 715-46005 2.000 EACH 300.00000 600.00 270.00000 540.00
PIPE END SECTION, DIAMETER 15 IN.
0064 715-46010 2.000 EACH 335.00000 670.00 270.00000 540.00
PIPE END SECTION, DIAMETER 18 IN.
0065 718-06528 1.000 EACH 700.00000 700.00 1400.00000 1400.00
OUTLET PROTECTOR, 1
0066 801-03290 4.000 EACH 121.00000 484.00 121.00000 484.00
CONSTRUCTION SIGN, C
0067 801-04308 12.000 EACH 158.00000 1896.00 158.00000 1896.00
ROAD CLOSURE SIGN ASSEMBLY
0068 801-06625 26.000 EACH 94.00000 2444 .00 94.00000 244400
DETOUR ROUTE MARKER ASSEMBLY
0069 801-06640 44.000 EACH 121.00000 5324.00 121.00000 5324.00
CONSTRUCTION SIGN, A
0070 801-06775 LUMP 7000.00000 7000.00]  12000.00000 12000.00
MAINTAINING TRAFFIC
0071 801-07118 192.000 LFT 6.00000 1152.00 6.18000 1186.56
BARRICADE, I111-A
0072 801-07119 192.000 LFT 6.00000 1152.00 6.34000 1217.28
BARRICADE, 111-B
0073 808-06712 310.000 LFT 0.29000 89.90 0.29000 89.90
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0074 808-06713 2398.000 LFT 0.29000 695.42 0.29000 695.42
LINE, PAINT, SOLID, WHITE, 4 IN.
0075 808-06716 2708.000 LFT 0.38000 1029.04 0.38000 1029.04
LINE, REMOVE
0076 714-11726 50.000 LFT 1700.00000 85000.00 2100.00000 105000.00
STRUCTURE, COATED REINFORCED CONCRETE,
BOX SECTION 10 FT. X 8 FT.
—————————————————————————————————————————— e
SECTION TOTALS | $ 728,694.02] $ 917,307.75] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 728,694.02] $ 917,307.75] $
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LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

: 181 CONTRACT ID : R -33774-A COUNTIES :
09/02/15 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

- ROAD RECONSTRUCTION COMPLETION DATE :

: ON 18TH STREET FROM CR 430 TO VETERAN®"S MEMORIAL PARKWAY PROJECT(S) :

DATE : 10/23/15
PAGE : 181 -1

RANK

VENDOR NO./NAME

35-1875662
35-1917625
35-1212938
35-0918397

CRIDER & CRIDER INC
MILESTONE CONTRACTORS LP
ATLAS EXCAVATING INC
RIETH RILEY CONSTRUCTION

TIPPECANOE
06/17/17
1172009
129722800LC1
TOTAL % OVER
BID LOW BID
5,047,126.38 100.0000%
5,586,687.02 110.6905%
5,679,543.76 112.5302%
5,694,919.89 112.8349%
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____________________________________________________________________________________________________ e

SECTION 0001  ROAD RECONSTRUCTION

____________________________________________________________________________________________________ e

0001 105-06845 LUMP | 150000.00000 150000.00]  95000.00000 95000.00] 125000.00000 125000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP | 250000.00000 250000.00] 365000.00000 365000.00] 181000.00000 181000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP | 250000.00000 250000.00] 275000.00000 275000.00]  10000.00000 10000.00
CLEARING RIGHT OF WAY

0012 202-02271 5.000 EACH 1000.00000 5000.00 275.00000 1375.00 135.00000 675.00
HEADWALL, REMOVE

0013 202-02272 290.000 LFT 10.00000 2900.00 16.00000 4640.00 2.80000 812.00
PAVED SIDE DITCH, REMOVE

0014 202-02278 340.000 LFT 5.00000 1700.00 7.75000 2635.00 3.00000 1020.00
CURB, CONCRETE, REMOVE

0015 202-02279 1180.000 LFT 5.00000 5900.00 7.75000 9145.00 2.75000 3245.00
CURB AND GUTTER, REMOVE

0016 202-02772 2.000 EACH 100.00000 200.00 180.00000 360.00 180.00000 360.00
CASTING, REMOVE

0017 202-02928 4.000 EACH 500.00000 2000.00 350.00000 1400.00 230.00000 920.00
CATCH BASIN, REMOVE

0018 202-04791 23.000 EACH 75.00000 1725.00 50.00000 1150.00 15.00000 345.00

PARKING BARRIER, REMOVE
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0019 202-06542 1.000 EACH 2500.00000 2500.00]  16000.00000 16000.00 5000.00000 5000.00
RELOCATE , SIGN, WEA RIDGE ELEMENTARY
SCHOOL

0020 202-51330 LUMP 1000.00000 1000.00 1500.00000 1500.00 1000.00000 1000.00
PRESENT STRUCTURE, REMOVE

0021 202-52710 565.000 SYS 7.00000 3955.00 8.50000 4802.50 5.00000 2825.00
SIDEWALK CONCRETE, REMOVE

0022 202-74035 26.000 EACH 38.00000 988.00 55.00000 1430.00 70.00000 1820.00
SIGN, REMOVE

0023 202-91385 6.000 EACH 500.00000 3000.00 350.00000 2100.00 230.00000 1380.00
INLET, REMOVE

0024 202-93047 3.000 EACH 750.00000 2250.00 350.00000 1050.00 275.00000 825.00
MANHOLE, REMOVE

0025 202-94747 6.000 EACH 50.00000 300.00 60.00000 360.00 295.00000 1770.00
POST, REMOVE

0026 202-96133 1237.000 LFT 15.00000 18555.00 25.00000 30925.00 10.00000 12370.00
PIPE, REMOVE

0027 202-96430 LUMP 3000.00000 3000.00 3500.00000 3500.00 2829.00000 2829.00
FENCE AND POSTS, REMOVE

0028 202-98488 10.000 EACH 125.00000 1250.00 160.00000 1600.00 225.00000 2250.00
PIPE END SECTION, REMOVE

0029 203-02000 11469.900 CYS 35.00000 401446.50 16.25000 186385.88 30.00000 344097.00
EXCAVATION, COMMON

0030 203-02070 7328.000 CYS 0.01000 73.28 0.01000 73.28 0.01000 73.28
BORROW

0031 205-02234 5.000 EACH 1000.00000 5000.00 1100.00000 5500.00 4250.00000 21250.00
TEMPORARY EROSION AND SEDIMENT CONTROL
CULVERT PIPE PROTECTION

0032 205-06931 32.000 TON 50.00000 1600.00 100.00000 3200.00 90.00000 2880.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0033 205-06933 90.000 EACH 150.00000 13500.00 100.00000 9000.00 110.00000 9900.00
TEMPORARY INLET PROTECTION

0034 205-06934 14.300 TON 435.00000 6220.50 425.00000 6077.50 415.00000 5934.50
TEMPORARY MULCH

0035 205-06936 27.000 TON 50.00000 1350.00 65.00000 1755.00 180.00000 4860.00
TEMPORARY SEDIMENT TRAP

0036 205-06937 4865.000 LFT 1.25000 6081.25 1.75000 8513.75 1.28000 6227.20
TEMPORARY SILT FENCE

0037 205-09543 200.000 TON 40.00000 8000.00 35.00000 7000.00 58.00000 11600.00
NO. 2 STONE

0038 205-11585 325.000 LFT 100.00000 32500.00 5.00000 1625.00 18.00000 5850.00
TEMPORARY FILTER BERM
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0039 207-08264 7042.000 SYS 10.00000 70420.00 8.75000 61617.50 15.50000 109151.00
SUBGRADE TREATMENT, TYPE I1

0040 207-08268 1651.000 SYS 17.50000 28892.50 25.00000 41275.00 26.00000 42926.00
SUBGRADE TREATMENT, TYPE IV

0041 207-08268 1651.000 SYS 17.50000 28892.50 35.00000 57785.00 29.00000 47879.00
SUBGRADE TREATMENT, TYPE IV ,
FOUNDATION STABILIZATION

0042 207-09934 34187.000 SYS 7.75000 264949.25 10.75000 367510.25 6.10000 208540.70
SUBGRADE TREATMENT, TYPE IB

0043 207-09934 1651.000 SYS 10.00000 16510.00 22.00000 36322.00 6.10000 10071.10
SUBGRADE TREATMENT, TYPE IB ,
FOUNDATION STABILIZATION

0044 211-06467 19.900 CYS 50.00000 995.00 125.00000 2487.50 56.26000 1119.57
AGGREGATE FOR END BENT BACKFILL

0045 211-09264 9569.700 CYS 15.00000 14354550 16.15000 154550.66 45.00000 430636.50
STRUCTURE BACKFILL, TYPE 1

0046 301-07448 1859.500 TON 30.00000 55785.00 17.00000 31611.50 40.00000 74380.00
COMPACTED AGGREGATE NO. 53 BASE

0047 303-01180 65.000 TON 40.00000 2600.00 35.00000 2275.00 54.00000 3510.00
COMPACTED AGGREGATE NO. 53

0048 304-07490 402.600 TON 40.00000 16104.00 60.00000 24156.00 68.80000 27698.88
HMA PATCHING, TYPE B

0049 306-08034 2018.000 SYS 2.00000 4036.00 5.00000 10090.00 3.08000 6215.44
MILLING, ASPHALT, 1 1/2 IN.

0050 401-07327 2139.000 TON 82.00000 175398.00 82.00000 175398.00 85.45000 182777.55
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm

0051 401-07397 3410.000 TON 72.00000 245520.00 72.00000 245520.00 72.13000 245963.30
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

0052 401-07407 3914.000 TON 65.00000 254410.00 65.00000 254410.00 71.02000 277972.28
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0053 401-07429 4079.000 TON 68.00000 277372.00 68.00000 277372.00 71.02000 289690.58
QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0
mm

0054 406-05520 20.000 TON 100.00000 2000.00 100.00000 2000.00 443.87000 8877.40
ASPHALT FOR TACK COAT

0055 502-06457 557.100 SYS 66.00000 36768.60 65.00000 36211.50 95.00000 52924.50
PCCP, 9 IN.

0056 502-06627 457.300 SYS 55.00000 25151.50 60.00000 27438.00 73.00000 33382.90
PCCP, 6 IN.

0057 601-01522 2.000 EACH 2000.00000 4000.00 2300.00000 4600.00 2000.00000 4000.00
GUARDRAIL, TRANSITION, TYPE TGB

0058 601-02241 408.000 LFT 7.00000 2856.00 12.50000 5100.00 7.00000 2856.00
GUARDRAIL, REMOVE




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 181 -5
TABULATION OF BIDS
CALL ORDER  : 181 CONTRACT ID : R -33774-A COUNTIES : TIPPECANOE
LETTING DATE : 09/02/15 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
( 1 ) 35-1875662 ( 2 ) 35-1917625 ( 3 ) 35-1212938
CRIDER & CRIDER INC MILESTONE CONTRACTORS LP ATLAS EXCAVATING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0059 601-06234 2.000 EACH 12530.00000 25060.00]  12000.00000 24000.00]  12530.00000 25060.00
IMPACT ATTENUATOR, R1-W1, TL-2

0060 601-94689 2.000 EACH 2465.00000 4930.00 3500.00000 7000.00 2465.00000 4930.00
GUARDRAIL, END TREATMENT, OS

0061 603-03398 2182.000 LFT 15.00000 32730.00 15.50000 33821.00 15.00000 32730.00
FENCE RELOCATE

0062 603-06065 34.000 LFT 50.00000 1700.00 15.50000 527.00 15.00000 510.00
FENCE, CHAIN LINK, RESET

0063 604-05528 970.800 TON 90.00000 87372.00 90.00000 87372.00 79.90000 77566.92
HMA FOR SIDEWALK

0064 604-06070 2764.000 SYS 38.00000 105032.00 38.00000 105032.00 50.00000 138200.00
SIDEWALK, CONCRETE

0065 604-07897 69.000 SYS 185.00000 12765.00 110.00000 7590.00 415.00000 28635.00
CURB RAMP, CONCRETE, C

0066 604-07901 435.000 SYS 190.00000 82650.00 110.00000 47850.00 325.00000 141375.00
CURB RAMP, CONCRETE, G

0068 605-06090 261.000 LFT 19.25000 5024.25 23.00000 6003.00 13.00000 3393.00
CURB, INTEGRAL CONCRETE

0069 605-06155 8325.000 LFT 15.00000 124875.00 19.50000 162337.50 22.50000 187312.50
CURB AND GUTTER, CONCRETE, MODIFIED

0071 605-92800 302.000 LFT 37.00000 11174.00 25.00000 7550.00 50.00000 15100.00
CURB AND GUTTER, COMBINED B, MODIFIED

0072 610-07487 80.200 TON 180.00000 14436.00 180.00000 14436.00 110.97000 8899.79
HMA FOR APPROACHES, TYPE B

0073 611-06497 6.000 EACH 170.00000 1020.00 180.00000 1080.00 225.00000 1350.00
MAILBOX ASSEMBLY, SINGLE

0074 611-06498 1.000 EACH 250.00000 250.00 190.00000 190.00 350.00000 350.00
MAILBOX ASSEMBLY, DOUBLE

0075 615-06505 3.000 EACH 785.00000 2355.00 850.00000 2550.00 785.00000 2355.00
MONUMENT, B

0076 615-06510 5.000 EACH 600.00000 3000.00 600.00000 3000.00 600.00000 3000.00
MONUMENT, C

0077 615-06527 1.000 EACH 625.00000 625.00 670.00000 670.00 625.00000 625.00
MONUMENT, SECTION CORNER

0078 616-02320 975.000 SYS 1.00000 975.00 1.00000 975.00 2.00000 1950.00
GEOTEXTILES

0079 616-05688 573.000 TON 55.00000 31515.00 40.00000 22920.00 80.00000 45840.00
RIPRAP, CLASS 1

0080 616-06405 245.200 TON 40.00000 9808.00 35.00000 8582.00 80.00000 19616.00
RIPRAP, REVETMENT

0081 621-01004 4.000 EACH 500.00000 2000.00 800.00000 3200.00 800.00000 3200.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
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0082 621-06557 1800.000 LBS 0.25000 450.00 2.00000 3600.00 1.99000 3582.00
SEED MIXTURE T

0083 621-06560 27455.000 SYS 0.40000 10982.00 0.36000 9883.80 0.83000 22787.65
MULCHED SEEDING U

0084 621-06574 3816.000 SYS 3.00000 11448.00 3.50000 13356.00 3.91000 14920.56
SODDING

0085 621-07657 1980.000 SYS 3.00000 5940.00 3.00000 5940.00 3.21000 6355.80
FIBER MAT, COCONUT

0086 621-90853 1.000 EACH 15000.00000 15000.00]  20000.00000 20000.00|  17000.00000 17000.00
TAPPING SLEEVE WITH VALVE , 14 IN, 14 1

0087 621-90853 1.000 EACH 5000.00000 5000.00]  15000.00000 15000.00 660000000 6600.00
TAPPING SLEEVE WITH VALVE , 14 IN, 6 IN

0088 621-90853 2.000 EACH 6000.00000 12000.00 7500.00000 15000.00 7500.00000 15000.00
TAPPING SLEEVE WITH VALVE , 14 IN, 8 IN

0089 622-05634 22.000 EACH 55.00000 1210.00 200.00000 4400.00 194.00000 4268.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE
BROAD SPREADING, SEMISPREADING OVER 18
TO 24 IN.

0090 622-05635 1.000 EACH 70.00000 70.00 315.00000 315.00 307.00000 307.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE
BROAD SPREADING SEMISPREADING OVER 24
TO 36 IN.

0091 622-05649 150.000 EACH 185.00000 27750.00 250.00000 37500.00 248.00000 37200.00
PLANT, DECIDUOUS TREE, SINGLE STEM, 1.
25 TO 2 IN.

0092 622-05650 38.000 EACH 370.00000 14060.00 380.00000 14440.00 377.00000 14326.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2 IN. TO 2.5 IN.

0093 622-07764 LUMP 5000.00000 5000.00 1000.00000 1000.00|  15000.00000 15000.00
IRRIGATION SYSTEM , LOCATION NO. 1

0094 622-07764 LUMP 1000.00000 1000.00 1000.00000 1000.00|  15000.00000 15000.00
IRRIGATION SYSTEM , LOCATION NO. 2

0095 622-09776 80.000 TON 50.00000 4000.00 100.00000 8000.00 20.00000 1600.00
POROUS MATERIAL FOR ROOT PROTECTION

0096 628-09401 15.000 MOS 1500.00000 22500.00 1800.00000 27000.00 3600.00000 54000.00
FIELD OFFICE, A

0097 628-11976 1.000 EACH 1000.00000 1000.00 250.00000 250.00 650.00000 650.00
COMPUTER SYSTEM EQUIPMENT

0098 628-11977 1.000 EACH 1000.00000 1000.00 1500.00000 1500.00 2000.00000 2000.00
COMPUTER SYSTEM

0099 701-09662 186.000 LFT 55.00000 10230.00 150.00000 27900.00 107.16000 19931.76
PILE, STEEL PIPE, 0.250 IN., 14 IN.
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0100 702-44240 14.500 CYS 750.00000 10875.00 1100.00000 15950.00 1000.00000 14500.00
CONCRETE, A, STRUCTURES

0101 702-51005 26.600 CYS 1100.00000 29260.00 1100.00000 29260.00 1165.00000 30989.00
CONCRETE, A, SUBSTRUCTURE

0102 703-06028 1434.000 LBS 1.25000 1792.50 1.00000 1434.00 1.21000 1735.14
REINFORCING BARS

0103 703-06029 7469.000 LBS 1.50000 11203.50 1.50000 11203.50 1.61000 12025.09
REINFORCING BARS, EPOXY COATED

0104 706-06372 4.000 EACH 4000.00000 16000.00 4200.00000 16800.00 4000.00000 16000.00
CONCRETE BRIDGE RAILING TRANSITION, TTX

0105 706-09965 74.000 LFT 200.00000 14800.00 215.00000 15910.00 200.00000 14800.00
RAILING, CONCRETE TX

0106 709-51821 LUMP 2500.00000 2500.00 2100.00000 2100.00 2600.41000 2600.41
SURFACE SEAL

0107 711-04845 LUMP 92000.00000 92000.00|  90000.00000 90000.00| 133946.96000 133946.96
BRIDGE STEEL TRUSS PRE-ENGINEERED

0108 715-05024 585.000 LFT 55.00000 32175.00 80.00000 46800.00 90.00000 52650.00
PIPE, TYPE 2, CIRCULAR, 36 IN.

0109 715-05048 10651.000 LFT 4.00000 42604.00 5.00000 53255.00 4.57000 48675.07
PIPE, TYPE 4, CIRCULAR, 6 IN.

0110 715-05053 72.000 LFT 12.00000 864.00 17.00000 1224.00 16.83000 1211.76
PIPE, UNDERDRAIN, OUTLET 6 IN.

0111 715-05149 2132.000 LFT 25.00000 53300.00 45.00000 95940.00 40.00000 85280.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0112 715-05151 561.000 LFT 30.00000 16830.00 38.00000 21318.00 40.00000 22440.00
PIPE, TYPE 2, CIRCULAR, 15 IN.

0113 715-05152 3373.000 LFT 35.00000 118055.00 50.00000 168650.00 40.00000 134920.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0114 715-05154 1935.000 LFT 40.00000 77400.00 55.00000 106425.00 58.00000 112230.00
PIPE, TYPE 2, CIRCULAR, 24 IN.

0115 715-05162 134.000 LFT 175.00000 23450.00 145.00000 19430.00 191.00000 25594.00
PIPE, TYPE 2, CIRCULAR, 54 IN.

0116 715-05407 32.000 LFT 10.00000 320.00 36.00000 1152.00 20.00000 640.00
PIPE, END BENT DRAIN, 6 IN.

0117 715-05408 506.000 LFT 115.00000 58190.00 215.00000 108790.00 230.00000 116380.00
PIPE, SANITARY SEWER, 8 IN.

0118 715-05711 25.000 LFT 125.00000 3125.00 400.00000 10000.00 350.00000 8750.00
PIPE, SANITARY SEWER, 6 IN.

0119 715-09475 1.000 EACH 13000.00000 13000.00]  17000.00000 17000.00]  22700.00000 22700.00
STORMWATER QUALITY STRUCTURE , NO 126B

0120 715-09475 1.000 EACH 14000.00000 14000.00]  22000.00000 22000.00]  24190.00000 24190.00
STORMWATER QUALITY STRUCTURE , NO 166B
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0121 715-09475 1.000 EACH 15000.00000 15000.00]  21000.00000 21000.00]  24190.00000 24190.00
STORMWATER QUALITY STRUCTURE , NO 204C

0122 715-09475 1.000 EACH 15000.00000 15000.00]  35000.00000 35000.00|]  25750.00000 25750.00
STORMWATER QUALITY STRUCTURE , NO 212C

0123 715-46005 3.000 EACH 600.00000 1800.00 700.00000 2100.00 745.00000 2235.00
PIPE END SECTION, DIAMETER 15 IN.

0124 715-46010 2.000 EACH 900.00000 1800.00 750.00000 1500.00 836.00000 1672.00
PIPE END SECTION, DIAMETER 18 IN.

0125 715-46020 2.000 EACH 1200.00000 2400.00 850.00000 1700.00 995.00000 1990.00
PIPE END SECTION, DIAMETER 24 IN.

0126 715-46040 1.000 EACH 2100.00000 2100.00 1200.00000 1200.00 2650.00000 2650.00
PIPE END SECTION, DIAMETER 36 IN.

0127 715-92543 28.000 LFT 175.00000 4900.00 450.00000 12600.00 290.00000 8120.00
WATER MAIN, 8 IN., RELOCATE

0128 715-93913 338.000 LFT 60.00000 20280.00 130.00000 43940.00 42.00000 14196.00
WATER MAIN, 8 IN.

0129 715-93919 118.000 LFT 100.00000 11800.00 175.00000 20650.00 86.00000 10148.00
WATER MAIN, 14 IN

0130 715-93919 41.000 LFT 200.00000 8200.00 350.00000 14350.00 400.00000 16400.00
WATER MAIN, 14 IN , RELOCATE

0131 715-94530 7.000 EACH 500.00000 3500.00 400.00000 2800.00 225.00000 1575.00
ADJUST WATER VALVE TO GRADE

0132 718-06529 2.000 EACH 750.00000 1500.00 625.00000 1250.00 618.61000 1237.22
OUTLET PROTECTOR, 2

0133 718-52610 764.800 CYS 30.00000 22944.00 61.00000 46652 .80 60.69000 46415.71
AGGREGATE FOR UNDERDRAINS

0134 718-99153 5971.000 SYS 1.00000 5971.00 1.40000 8359.40 1.34000 8001.14
GEOTEXTILES FOR UNDERDRAIN.

0135 720-01894 2.000 EACH 1000.00000 2000.00 900.00000 1800.00 600.00000 1200.00
CASTING, FURNISH AND ADJUST TO GRADE ,
MANHOLE

0136 720-03194 4.000 EACH 8000.00000 32000.00 7000.00000 28000.00 7500.00000 30000.00
MANHOLE , SANITARY

0137 720-07309 12.000 LFT 100.00000 1200.00 525.00000 6300.00 400.00000 4800.00
TRENCH DRAIN

0138 720-10114 1.000 EACH 25000.00000 25000.00|  15000.00000 15000.00]  12000.00000 12000.00
SANITARY DROP MANHOLE

0139 720-44000 17.000 EACH 500.00000 8500.00 400.00000 6800.00 332.00000 5644 .00
CASTING, ADJUST TO GRADE , MANHOLES,
INLETS AND CATCH BASINS

0140 720-45145 38.000 EACH 2000.00000 76000.00 2500.00000 95000.00 2230.00000 84740.00
INLET, J10 MODIFIED
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0141 720-45155 15.000 EACH 2000.00000 30000.00 2600.00000 39000.00 2450.00000 36750.00
INLET, M10 MODIFIED

0142 720-45410 42.000 EACH 2500.00000 105000.00 2700.00000 113400.00 4000.00000 168000.00
MANHOLE, C4

0143 720-45415 4.000 EACH 3500.00000 14000.00 3600.00000 14400.00 4900.00000 19600.00
MANHOLE, D4

0144 720-45416 3.000 EACH 5000.00000 15000.00 5300.00000 15900.00 7350.00000 22050.00
MANHOLE, E4

0145 720-94208 4.000 EACH 3000.00000 12000.00 2900.00000 11600.00 4250.00000 17000.00
MANHOLE, C10

0146 720-94432 5.000 EACH 2500.00000 12500.00 2800.00000 14000.00 2870.00000 14350.00
MANHOLE, C7

0147 720-96999 1.000 EACH 7500.00000 7500.00 6600 .00000 6600.00]  10000.00000 10000.00
FIRE HYDRANT ASSEMBLY

0148 720-97008 1.000 EACH 4000.00000 4000.00 4300.00000 4300.00 3300.00000 3300.00
FIRE HYDRANT ASSEMBLY RELOCATE

0149 720-98136 3.000 EACH 2500.00000 7500.00 3250.00000 9750.00 1300.00000 3900.00
FIRE HYDRANT, RESET

0150 801-03290 12.000 EACH 145.00000 1740.00 240.00000 2880.00 266.16000 3193.92
CONSTRUCTION SIGN, C

0151 801-04308 9.000 EACH 185.00000 1665.00 190.00000 1710.00 208.05000 1872.45
ROAD CLOSURE SIGN ASSEMBLY

0152 801-06625 46.000 EACH 72.00000 3312.00 100.00000 4600.00 115.06000 5292.76
DETOUR ROUTE MARKER ASSEMBLY

0153 801-06640 6.000 EACH 115.00000 690.00 190.00000 1140.00 203.40000 1220.40
CONSTRUCTION SIGN, A

0154 801-06775 LUMP 50000.00000 50000.00]  90000.00000 90000.00 5000.00000 5000.00
MAINTAINING TRAFFIC

0155 801-07118 216.000 LFT 10.00000 2160.00 9.50000 2052.00 10.46000 2259.36
BARRICADE, I111-A

0156 801-07119 120.000 LFT 10.50000 1260.00 10.50000 1260.00 11.62000 1394.40
BARRICADE, 111-B

0157 802-03896 2.000 EACH 2155.00000 4310.00 1300.00000 2600.00 2155.00000 4310.00
BOLLARD , COLLAPSIBLE

0158 802-05704 488.600 LFT 10.55000 5154.73 12.50000 6107.50 11.13000 5438.12
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0159 802-09838 467.000 SFT 14.00000 6538.00 13.50000 6304.50 14.77000 6897.59
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0160 805-02645 8.000 EACH 585.00000 4680.00 600.00000 4800.00 617.10000 4936.80
SIGNAL PEDESTAL FOUNDATION, A

0161 805-11744 3.000 EACH 750.00000 2250.00 1000.00000 3000.00 791.15000 2373.45
HANDHOLE SIGNAL TYPE 2
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0162 805-11771 8.000 EACH 625.00000 5000.00 2500.00000 20000.00 659.30000 5274.40
SIGNAL POLE, PEDESTAL, 16 FT

0163 805-11799 8.000 EACH 284400000 22752.00 3200.00000 25600.00 3000.06000 24000.48
RECTANGULAR RAPID FLASHING BEACON

0164 807-02603 1.000 EACH 420.00000 420.00 2100.00000 2100.00 443.05000 443.05
LIGHT STANDARD RELOCATE

0165 807-03051 29600.000 LFT 0.51000 15096.00 1.00000 29600.00 0.54000 15984.00
LIGHT CABLE, 1/C 10GA.

0166 807-03950 34.000 EACH 1375.00000 46750.00 1850.00000 62900.00 1450.45000 49315.30
LUMINAIRE ORNAMENTAL

0167 807-03951 34.000 EACH 2810.00000 95540.00 3200.00000 108800.00 2964.19000 100782.46
LIGHT POLE ORNAMENTAL

0168 807-86810 4.000 EACH 4438.00000 17752.00 3900.00000 15600.00 4681.52000 18726.08
SERVICE POINT, 11

0169 807-97122 8026.000 LFT 5.25000 42136.50 7.75000 62201.50 5.54000 44464 .04
PIPE PVC 2 IN

0170 808-03439 18.000 LFT 6.12000 110.16 5.25000 94.50 4.85000 87.30
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.

0171 808-06711 1698.000 LFT 0.11000 186.78 0.90000 1528.20 0.81000 1375.38
LINE, PAINT, BROKEN, WHITE, 4 IN.

0172 808-06713 1022.000 LFT 0.11000 112.42 0.75000 766.50 0.68000 694.96
LINE, PAINT, SOLID, WHITE, 4 IN.

0173 808-06714 8874.000 LFT 0.11000 976.14 0.25000 2218.50 0.20000 1774.80
LINE, PAINT, SOLID, YELLOW, 4 IN.

0174 808-06726 85.000 LFT 3.00000 255.00 4.25000 361.25 4.25000 361.25
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.

0175 808-11691 69.000 LFT 1.98000 136.62 4.25000 293.25 4.05000 279.45
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN.

0176 808-11698 78.000 LFT 5.25000 409.50 11.00000 858.00 10.50000 819.00
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 27 IN.

0177 808-75002 42.000 LFT 0.25000 10.50 3.00000 126.00 2.75000 115.50
LINE, PAINT, BROKEN, WHITE, 6 IN.

0178 808-75278 902.000 LFT 5.20000 4690.40 2.75000 2480.50 2.45000 2209.90
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.

0179 808-75320 20.000 EACH 132.00000 2640.00 100.00000 2000.00 95.00000 1900.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
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0180 808-75350 1.000 EACH 655 .00000 655.00 200.00000 200.00 190.00000 190.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
SCHOOL
0181 605-06255 724.000 SYS 83.50000 60454 .00 75.00000 54300.00 90.00000 65160.00
CENTER CURB, D CONCRETE , MODIFIED
—————————————————————————————————————————— e
SECTION TOTALS | $ 5,047,126.38] $ 5,586,687.02| $ 5,679,543.76
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,047,126.38] $ 5,586,687.02| $ 5,679,543.76
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SECTION 0001  ROAD RECONSTRUCTION
0001 105-06845 LUMP 85000.00000 85000.00
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS
0004 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA
0005 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0006 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 109-08463 1.000 DOL 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT
0008 109-09489 1.000 DOL 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER
0009 109-11362 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0010 110-01001 LUMP | 284000.00000 28400000
MOBILIZATION AND DEMOBILIZATION
0011 201-52370 LUMP | 284000.00000 28400000
CLEARING RIGHT OF WAY
0012 202-02271 5.000 EACH 180.00000 900.00
HEADWALL, REMOVE
0013 202-02272 290.000 LFT 15.00000 4350.00
PAVED SIDE DITCH, REMOVE
0014 202-02278 340.000 LFT 10.00000 3400.00
CURB, CONCRETE, REMOVE
0015 202-02279 1180.000 LFT 11.00000 12980.00
CURB AND GUTTER, REMOVE
0016 202-02772 2.000 EACH 200.00000 400.00
CASTING, REMOVE
0017 202-02928 4.000 EACH 550.00000 2200.00
CATCH BASIN, REMOVE
0018 202-04791 23.000 EACH 110.00000 2530.00
PARKING BARRIER, REMOVE
0019 202-06542 1.000 EACH 12000.00000 12000.00

RELOCATE , SIGN, WEA RIDGE ELéMENTARY
SCHOOL
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0020 202-51330 LUMP 5000.00000 5000.00
PRESENT STRUCTURE, REMOVE
0021 202-52710 565.000 SYS 15.00000 8475.00
SIDEWALK CONCRETE, REMOVE
0022 202-74035 26.000 EACH 130.00000 3380.00
SIGN, REMOVE
0023 202-91385 6.000 EACH 600.00000 3600.00
INLET, REMOVE
0024 202-93047 3.000 EACH 600.00000 1800.00
MANHOLE, REMOVE
0025 202-94747 6.000 EACH 90.00000 540.00
POST, REMOVE
0026 202-96133 1237.000 LFT 35.00000 43295.00
PIPE, REMOVE
0027 202-96430 LUMP 20000.00000 20000.00
FENCE AND POSTS, REMOVE
0028 202-98488 10.000 EACH 160.00000 1600.00
PIPE END SECTION, REMOVE
0029 203-02000 11469.900 CYS 24.00000 275277.60
EXCAVATION, COMMON
0030 203-02070 7328.000 CYS 1.00000 7328.00
BORROW
0031 205-02234 5.000 EACH 1450.00000 7250.00
TEMPORARY EROSION AND SEDIMENT CONTROL
CULVERT PIPE PROTECTION
0032 205-06931 32.000 TON 75.00000 2400.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP
0033 205-06933 90.000 EACH 110.00000 9900.00
TEMPORARY INLET PROTECTION
0034 205-06934 14.300 TON 435.00000 6220.50
TEMPORARY MULCH
0035 205-06936 27.000 TON 85.00000 2295.00
TEMPORARY SEDIMENT TRAP
0036 205-06937 4865.000 LFT 1.75000 8513.75
TEMPORARY SILT FENCE
0037 205-09543 200.000 TON 40.00000 8000.00
NO. 2 STONE
0038 205-11585 325.000 LFT 110.00000 35750.00
TEMPORARY FILTER BERM
0039 207-08264 7042.000 SYS 10.00000 70420.00
SUBGRADE TREATMENT, TYPE I1
0040 207-08268 1651.000 SYS 10.00000 16510.00
SUBGRADE TREATMENT, TYPE IV
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0041 207-08268 1651.000 SYS 10.00000 16510.00
SUBGRADE TREATMENT, TYPE IV ,
FOUNDATION STABILIZATION

0042 207-09934 34187.000 SYS 10.00000 341870.00
SUBGRADE TREATMENT, TYPE IB

0043 207-09934 1651.000 SYS 10.00000 16510.00
SUBGRADE TREATMENT, TYPE IB ,
FOUNDATION STABILIZATION

0044 211-06467 19.900 CYS 290.00000 5771.00
AGGREGATE FOR END BENT BACKFILL

0045 211-09264 9569.700 CYS 12.00000 114836.40
STRUCTURE BACKFILL, TYPE 1

0046 301-07448 1859.500 TON 29.00000 53925.50
COMPACTED AGGREGATE NO. 53 BASE

0047 303-01180 65.000 TON 40.00000 2600.00
COMPACTED AGGREGATE NO. 53

0048 304-07490 402.600 TON 100.00000 40260.00
HMA PATCHING, TYPE B

0049 306-08034 2018.000 SYS 8.00000 16144.00
MILLING, ASPHALT, 1 1/2 IN.

0050 401-07327 2139.000 TON 70.00000 149730.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm

0051 401-07397 3410.000 TON 64.00000 218240.00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

0052 401-07407 3914.000 TON 60.00000 234840.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0053 401-07429 4079.000 TON 60.00000 244740.00
QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0
mm

0054 406-05520 20.000 TON 1.00000 20.00
ASPHALT FOR TACK COAT

0055 502-06457 557.100 SYS 55.00000 30640.50
PCCP, 9 IN.

0056 502-06627 457.300 SYS 50.00000 22865.00
PCCP, 6 IN.

0057 601-01522 2.000 EACH 2000.00000 4000.00
GUARDRAIL, TRANSITION, TYPE TGB

0058 601-02241 408.000 LFT 7.00000 2856.00
GUARDRAIL, REMOVE

0059 601-06234 2.000 EACH 12550.00000 25100.00
IMPACT ATTENUATOR, R1-W1, TL-2

0060 601-94689 2.000 EACH 2465.00000 4930.00
GUARDRAIL, END TREATMENT, OS
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0061 603-03398 2182.000 LFT 28.00000 61096.00
FENCE RELOCATE
0062 603-06065 34.000 LFT 50.00000 1700.00
FENCE, CHAIN LINK, RESET
0063 604-05528 970.800 TON 88.00000 85430.40
HMA FOR SIDEWALK
0064 604-06070 2764.000 SYS 41.00000 113324.00
SIDEWALK, CONCRETE
0065 604-07897 69.000 SYS 130.00000 8970.00
CURB RAMP, CONCRETE, C
0066 604-07901 435.000 SYS 130.00000 56550.00
CURB RAMP, CONCRETE, G
0068 605-06090 261.000 LFT 40.00000 10440.00
CURB, INTEGRAL CONCRETE
0069 605-06155 8325.000 LFT 18.00000 149850.00
CURB AND GUTTER, CONCRETE, MODIFIED
0071 605-92800 302.000 LFT 25.00000 7550.00
CURB AND GUTTER, COMBINED B, MODIFIED
0072 610-07487 80.200 TON 175.00000 14035.00
HMA FOR APPROACHES, TYPE B
0073 611-06497 6.000 EACH 170.00000 1020.00
MAILBOX ASSEMBLY, SINGLE
0074 611-06498 1.000 EACH 250.00000 250.00
MAILBOX ASSEMBLY, DOUBLE
0075 615-06505 3.000 EACH 785.00000 2355.00
MONUMENT, B
0076 615-06510 5.000 EACH 600.00000 3000.00
MONUMENT, C
0077 615-06527 1.000 EACH 625.00000 625.00
MONUMENT, SECTION CORNER
0078 616-02320 975.000 SYS 3.50000 3412.50
GEOTEXTILES
0079 616-05688 573.000 TON 85.00000 48705.00
RIPRAP, CLASS 1
0080 616-06405 245.200 TON 55.00000 13486.00
RIPRAP, REVETMENT
0081 621-01004 4.000 EACH 500.00000 2000.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0082 621-06557 1800.000 LBS 0.25000 450.00
SEED MIXTURE T
0083 621-06560 27455.000 SYS 0.40000 10982.00
MULCHED SEEDING U
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0084 621-06574 3816.000 SYS 3.00000 11448.00
SODDING
0085 621-07657 1980.000 SYS 3.00000 5940.00
FIBER MAT, COCONUT
0086 621-90853 1.000 EACH 19000.00000 19000.00
TAPPING SLEEVE WITH VALVE , 14 IN, 14 1
0087 621-90853 1.000 EACH 8000.00000 8000.00
TAPPING SLEEVE WITH VALVE , 14 IN, 6 IN
0088 621-90853 2.000 EACH 8500.00000 17000.00
TAPPING SLEEVE WITH VALVE , 14 IN, 8 IN
0089 622-05634 22.000 EACH 55.00000 1210.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE
BROAD SPREADING, SEMISPREADING OVER 18
TO 24 IN.
0090 622-05635 1.000 EACH 70.00000 70.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE
BROAD SPREADING SEMISPREADING OVER 24
TO 36 IN.
0091 622-05649 150.000 EACH 185.00000 27750.00
PLANT, DECIDUOUS TREE, SINGLE STEM, 1.
25 TO 2 IN.
0092 622-05650 38.000 EACH 370.00000 14060.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2 IN. TO 2.5 IN.
0093 622-07764 LUMP 5000.00000 5000.00
IRRIGATION SYSTEM , LOCATION NO. 1
0094 622-07764 LUMP 1000.00000 1000.00
IRRIGATION SYSTEM , LOCATION NO. 2
0095 622-09776 80.000 TON 30.00000 2400.00
POROUS MATERIAL FOR ROOT PROTECTION
0096 628-09401 15.000 MOS 1300.00000 19500.00
FIELD OFFICE, A
0097 628-11976 1.000 EACH 2200.00000 2200.00
COMPUTER SYSTEM EQUIPMENT
0098 628-11977 1.000 EACH 235.00000 235.00
COMPUTER SYSTEM
0099 701-09662 186.000 LFT 99.00000 18414.00
PILE, STEEL PIPE, 0.250 IN., 14 IN.
0100 702-44240 14.500 CYS 2300.00000 33350.00
CONCRETE, A, STRUCTURES
0101 702-51005 26.600 CYS 1500.00000 39900.00
CONCRETE, A, SUBSTRUCTURE
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0102 703-06028 1434.000 LBS 1.20000 1720.80
REINFORCING BARS
0103 703-06029 7469.000 LBS 1.20000 8962.80
REINFORCING BARS, EPOXY COATED
0104 706-06372 4.000 EACH 4000.00000 16000.00
CONCRETE BRIDGE RAILING TRANSITION, TTX
0105 706-09965 74.000 LFT 200.00000 14800.00
RAILING, CONCRETE TX
0106 709-51821 LUMP 5000.00000 5000.00
SURFACE SEAL
0107 711-04845 LUMP | 140000.00000 140000.00
BRIDGE STEEL TRUSS PRE-ENGINEERED
0108 715-05024 585.000 LFT 90.00000 52650.00
PIPE, TYPE 2, CIRCULAR, 36 IN.
0109 715-05048 10651.000 LFT 4.50000 47929.50
PIPE, TYPE 4, CIRCULAR, 6 IN.
0110 715-05053 72.000 LFT 16.20000 1166.40
PIPE, UNDERDRAIN, OUTLET 6 IN.
0111 715-05149 2132.000 LFT 50.00000 10660000
PIPE, TYPE 2, CIRCULAR, 12 IN.
0112 715-05151 561.000 LFT 40.00000 22440.00
PIPE, TYPE 2, CIRCULAR, 15 IN.
0113 715-05152 3373.000 LFT 50.00000 168650.00
PIPE, TYPE 2, CIRCULAR, 18 IN.
0114 715-05154 1935.000 LFT 60.00000 116100.00
PIPE, TYPE 2, CIRCULAR, 24 IN.
0115 715-05162 134.000 LFT 260.00000 34840.00
PIPE, TYPE 2, CIRCULAR, 54 IN.
0116 715-05407 32.000 LFT 32.00000 1024.00
PIPE, END BENT DRAIN, 6 IN.
0117 715-05408 506.000 LFT 260.00000 131560.00
PIPE, SANITARY SEWER, 8 IN.
0118 715-05711 25.000 LFT 630.00000 15750.00
PIPE, SANITARY SEWER, 6 IN.
0119 715-09475 1.000 EACH 17500.00000 17500.00
STORMWATER QUALITY STRUCTURE , NO 126B
0120 715-09475 1.000 EACH 36500.00000 36500.00
STORMWATER QUALITY STRUCTURE , NO 166B
0121 715-09475 1.000 EACH 22800.00000 22800.00
STORMWATER QUALITY STRUCTURE , NO 204C
0122 715-09475 1.000 EACH 21300.00000 21300.00
STORMWATER QUALITY STRUCTURE , NO 212C
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0123 715-46005 3.000 EACH 850.00000 2550.00
PIPE END SECTION, DIAMETER 15 IN.
0124 715-46010 2.000 EACH 850.00000 1700.00
PIPE END SECTION, DIAMETER 18 IN.
0125 715-46020 2.000 EACH 500.00000 1000.00
PIPE END SECTION, DIAMETER 24 IN.
0126 715-46040 1.000 EACH 900.00000 900.00
PIPE END SECTION, DIAMETER 36 IN.
0127 715-92543 28.000 LFT 450.00000 12600.00
WATER MAIN, 8 IN., RELOCATE
0128 715-93913 338.000 LFT 140.00000 47320.00
WATER MAIN, 8 IN.
0129 715-93919 118.000 LFT 210.00000 24780.00
WATER MAIN, 14 IN
0130 715-93919 41.000 LFT 310.00000 12710.00
WATER MAIN, 14 IN , RELOCATE
0131 715-94530 7.000 EACH 550.00000 3850.00
ADJUST WATER VALVE TO GRADE
0132 718-06529 2.000 EACH 600.00000 1200.00
OUTLET PROTECTOR, 2
0133 718-52610 764.800 CYS 58.30000 44587 .84
AGGREGATE FOR UNDERDRAINS
0134 718-99153 5971.000 SYS 1.30000 7762.30
GEOTEXTILES FOR UNDERDRAIN.
0135 720-01894 2.000 EACH 800.00000 1600.00
CASTING, FURNISH AND ADJUST TO GRADE ,
MANHOLE
0136 720-03194 4.000 EACH 14000.00000 56000.00
MANHOLE , SANITARY
0137 720-07309 12.000 LFT 320.00000 3840.00
TRENCH DRAIN
0138 720-10114 1.000 EACH 22000.00000 22000.00
SANITARY DROP MANHOLE
0139 720-44000 17.000 EACH 575.00000 9775.00
CASTING, ADJUST TO GRADE , MANHOLES,
INLETS AND CATCH BASINS
0140 720-45145 38.000 EACH 2300.00000 87400.00
INLET, J10 MODIFIED
0141 720-45155 15.000 EACH 3100.00000 46500.00
INLET, M10 MODIFIED
0142 720-45410 42.000 EACH 3100.00000 130200.00
MANHOLE, C4
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TABULATION OF BIDS

CALL ORDER : 181 CONTRACT ID : R -33774-A COUNTIES : TIPPECANOE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
( 4 ) 35-0918397 ( ) ( )
RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0143 720-45415 4.000 EACH 4500.00000 18000.00
MANHOLE, D4
0144 720-45416 3.000 EACH 7000.00000 21000.00
MANHOLE, E4
0145 720-94208 4.000 EACH 3500.00000 14000.00
MANHOLE, C10
0146 720-94432 5.000 EACH 3500.00000 17500.00
MANHOLE, C7
0147 720-96999 1.000 EACH 6600 .00000 6600.00
FIRE HYDRANT ASSEMBLY
0148 720-97008 1.000 EACH 2800.00000 2800.00
FIRE HYDRANT ASSEMBLY RELOCATE
0149 720-98136 3.000 EACH 2000.00000 6000.00
FIRE HYDRANT, RESET
0150 801-03290 12.000 EACH 145.00000 1740.00
CONSTRUCTION SIGN, C
0151 801-04308 9.000 EACH 185.00000 1665.00
ROAD CLOSURE SIGN ASSEMBLY
0152 801-06625 46.000 EACH 72.00000 3312.00
DETOUR ROUTE MARKER ASSEMBLY
0153 801-06640 6.000 EACH 115.00000 690.00
CONSTRUCTION SIGN, A
0154 801-06775 LUMP 83900.00000 83900.00
MAINTAINING TRAFFIC
0155 801-07118 216.000 LFT 10.00000 2160.00
BARRICADE, I111-A
0156 801-07119 120.000 LFT 10.50000 1260.00
BARRICADE, 111-B
0157 802-03896 2.000 EACH 1500.00000 3000.00
BOLLARD , COLLAPSIBLE
0158 802-05704 488.600 LFT 12.00000 5863.20
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE
0159 802-09838 467.000 SFT 13.00000 6071.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0160 805-02645 8.000 EACH 560.00000 4480.00
SIGNAL PEDESTAL FOUNDATION, A
0161 805-11744 3.000 EACH 942.00000 2826.00
HANDHOLE SIGNAL TYPE 2
0162 805-11771 8.000 EACH 2400.00000 19200.00
SIGNAL POLE, PEDESTAL, 16 FT
0163 805-11799 8.000 EACH 3200.00000 25600.00
RECTANGULAR RAPID FLASHING BEACON
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CALL ORDER  : 181 CONTRACT ID : R -33774-A : TIPPECANOE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
( 4 ) 35-0918397 ( ) ( )
RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0164 807-02603 1.000 EACH 2100.00000 2100.00
LIGHT STANDARD RELOCATE
0165 807-03051 29600.000 LFT 1.00000 29600.00
LIGHT CABLE, 1/C 10GA.
0166 807-03950 34.000 EACH 1777.00000 60418.00
LUMINAIRE ORNAMENTAL
0167 807-03951 34.000 EACH 3198.00000 108732.00
LIGHT POLE ORNAMENTAL
0168 807-86810 4.000 EACH 3874.00000 1549600
SERVICE POINT, 11
0169 807-97122 8026.000 LFT 7.50000 60195.00
PIPE PVC 2 IN
0170 808-03439 18.000 LFT 6.12000 110.16
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
0171 808-06711 1698.000 LFT 0.11000 186.78
LINE, PAINT, BROKEN, WHITE, 4 IN.
0172 808-06713 1022.000 LFT 0.11000 112.42
LINE, PAINT, SOLID, WHITE, 4 IN.
0173 808-06714 8874.000 LFT 0.11000 976.14
LINE, PAINT, SOLID, YELLOW, 4 IN.
0174 808-06726 85.000 LFT 3.00000 255.00
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.
0175 808-11691 69.000 LFT 2.00000 138.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN.
0176 808-11698 78.000 LFT 5.25000 409.50
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 27 IN.
0177 808-75002 42.000 LFT 0.25000 10.50
LINE, PAINT, BROKEN, WHITE, 6 IN.
0178 808-75278 902.000 LFT 5.20000 4690.40
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.
0179 808-75320 20.000 EACH 132.00000 2640.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
0180 808-75350 1.000 EACH 655.00000 655.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
SCHOOL
0181 605-06255 724.000 SYS 85.00000 61540.00
CENTER CURB, D CONCRETE , MODIFIED
—————————————————————————————————————————— e
SECTION TOTALS | $ 5,694,919.89] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,694,919.89] $ 0.00] $
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VENDOR RANKING

CALL ORDER 191 CONTRACT ID : R -34827-A COUNTIES : MADISON

LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT

DESCRIPTION : SAFE ROUTE TO SCHOOL COMPLETION DATE : 10/15/17

LOCATION > ALONG VARIOUS ROADS THROUGHOUT THE TOWN OF PENDLETON PROJECT(S) : 129716100LC3

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  35-2046222 MORPHEY CONSTRUCTION INC $ 472,976.79 100.0000%
2  35-1139301 E & B PAVING INC $ 484,416.00 102.4186%
3  35-1606893 OLCO INC $ 555,857.41 117.5232%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 564,600.00 119.3716%
5 26-4305155 R A MYERS CONSTRUCTION CO $ 568,598.00 120.2169%
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TABULATION OF BIDS
CALL ORDER  : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - GREENFIELD DISTRICT
1 ) 35-2046222 2 ) 35-1139301 ( 3 ) 35-1606893
MORPHEY CONSTRUCTION INC E & B PAVING INC OLCO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SAFE ROUTE TO SCHOOL

0001 105-06845 LUMP 2500.00000 2500.00]  12500.00000 12500.00]  11750.00000 11750.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0007 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0008 110-01001 LUMP 23000.00000 23000.00]  24200.00000 24200.00]  37000.00000 37000.00
MOBILIZATION AND DEMOBILIZATION

0009 201-52370 LUMP 1500000000 15000.00 9500.00000 9500.00]  21350.00000 21350.00
CLEARING RIGHT OF WAY

0010 203-02000 810.000 CYS 60.00000 48600.00 77.00000 62370.00 39.15000 31711.50
EXCAVATION, COMMON

0011 203-02070 705.000 CYS 40.00000 28200.00 50.00000 35250.00 47.97000 33818.85
BORROW

0012 205-03371 4.000 CYS 1.00000 4.00 100.00000 400.00 135.00000 540.00
SEDIMENT, REMOVE

0013 205-06931 9.000 TON 100.00000 900.00 65.00000 585.00 216.00000 1944 .00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0014 205-06933 4.000 EACH 116.00000 464.00 116.00000 464.00 148.50000 594.00
TEMPORARY INLET PROTECTION

0015 205-06937 6225.000 LFT 1.34000 8341.50 3.00000 18675.00 1.85000 11516.25
TEMPORARY SILT FENCE

0016 205-09543 100.000 TON 39.00000 3900.00 20.00000 2000.00 29.70000 2970.00
NO. 2 STONE

0017 205-11586 1.000 TON 140.00000 140.00 200.00000 200.00 59.40000 59.40
TEMPORARY FILTER STONE

0018 205-11587 27.000 SYS 10.00000 270.00 16.00000 432.00 5.50000 148.50
TEMPORARY GEOTEXTILE
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TABULATION OF BIDS
CALL ORDER : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 1 ) 35-2046222 ( 2 ) 35-1139301 ( 3 ) 35-1606893
MORPHEY~ CONSTRUCTION INC E & B PAVING INC OLCO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0019 207-08266 2624.000 SYS 15.00000 39360.00 3.00000 7872.00 15.28000 40094.72
SUBGRADE TREATMENT, TYPE 111

0020 211-09264 26.000 CYS 25.00000 650.00 20.00000 520.00 23.37000 607.62
STRUCTURE BACKFILL, TYPE 1

0021 214-11796 2624.000 SYS 2.00000 5248.00 2.00000 5248.00 1.57000 4119.68
GEOGRID, TYPE IB

0022 301-07448 803.000 TON 24.00000 19272.00 30.00000 24090.00 48.29000 38776.87
COMPACTED AGGREGATE NO. 53 BASE

0023 304-07490 4.000 TON 400.00000 1600.00 125.00000 500.00 270.00000 1080.00
HMA PATCHING, TYPE B

0024 306-08432 57.000 SYS 55.17000 3144.69 20.00000 1140.00 82.35000 4693.95
MILLING, APPROACH

0025 406-05521 2194.000 SYS 0.15000 329.10 0.17000 372.98 1.00000 2194.00
ASPHALT FOR TACK COAT

0026 603-02736 178.000 LFT 30.00000 5340.00 57.50000 10235.00 41.71000 7424.38
FENCE, WOOD, RESET

0027 604-05528 406.000 TON 95.00000 38570.00 140.00000 56840.00 189.00000 76734.00
HMA FOR SIDEWALK

0028 604-06070 1589.000 SYS 50.00000 79450.00 60.00000 95340.00 51.25000 81436.25
SIDEWALK, CONCRETE

0029 604-07894 7.000 SYS 150.00000 1050.00 155.00000 1085.00 168.75000 1181.25
CURB RAMP, CONCRETE, A

0030 604-07897 27.000 SYS 160.00000 4320.00 185.00000 4995.00 217.35000 5868.45
CURB RAMP, CONCRETE, C

0031 604-07901 20.000 SYS 170.00000 3400.00 155.00000 3100.00 259.35000 5187.00
CURB RAMP, CONCRETE, G

0032 604-07903 9.000 SYS 150.00000 1350.00 185.00000 1665.00 128.25000 1154.25
CURB RAMP, CONCRETE, K

0033 605-06120 481.000 LFT 28.00000 13468.00 30.00000 14430.00 33.68000 16200.08
CURB, CONCRETE

0034 605-06125 14.000 LFT 58.00000 812.00 335.00000 4690.00 40.50000 567.00
CURB, CONCRETE, MODIFIED

0035 605-06140 923.000 LFT 28.00000 25844.00 20.00000 18460.00 35.18000 32471.14
CURB AND GUTTER, CONCRETE

0036 610-07487 5.000 TON 280.00000 1400.00 150.00000 750.00 249.75000 1248.75
HMA FOR APPROACHES, TYPE B

0037 616-02320 18.000 SYS 20.00000 360.00 35.00000 630.00 7.50000 135.00
GEOTEXTILES

0038 616-06405 9.000 TON 100.00000 900.00 85.00000 765.00 50.25000 452.25
RIPRAP, REVETMENT

0039 621-01004 2.000 EACH 700.00000 1400.00 700.00000 1400.00 742 .50000 1485.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
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TABULATION OF BIDS
CALL ORDER  : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : GREENFIELD DISTRICT
( 1 ) 35-2046222 ( 2 ) 35-1139301 ( 3 ) 35-1606893
MORPHEY CONSTRUCTION INC E & B PAVING INC OLCO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

_______________________________________________________________________ e

0040 621-02770 681.000 SYS 9.00000 6129.00 2.02000 1375.62 7.00000 4767.00
EROSION CONTROL BLANKET

0041 621-06560 3677.000 SYS 6.00000 22062.00 0.68000 2500.36 3.38000 12428.26
MULCHED SEEDING U

0042 628-11976 1.000 EACH 50.00000 50.00 150.00000 150.00 371.25000 371.25
COMPUTER SYSTEM EQUIPMENT

0043 628-11977 1.000 EACH 1000.00000 1000.00 600.00000 600.00 500.00000 500.00
COMPUTER SYSTEM

0044 715-05121 32.000 LFT 80.00000 2560.00 60.00000 1920.00 62.00000 1984.00
PIPE, TYPE 1, CIRCULAR, 18 IN.

0045 715-05149 70.000 LFT 70.00000 4900.00 47.00000 3290.00 43.20000 3024.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0046 715-46000 2.000 EACH 600.00000 1200.00 715.00000 1430.00 658.13000 1316.26
PIPE END SECTION, DIAMETER 12 IN.

0047 715-46010 2.000 EACH 700.00000 1400.00 815.02000 1630.04 355.00000 710.00
PIPE END SECTION, DIAMETER 18 IN.

0048 720-44000 1.000 EACH 900.00000 900.00 825.00000 825.00 526.50000 526.50
CASTING, ADJUST TO GRADE , INLET

0049 720-45235 1.000 EACH 2000.00000 2000.00 1550.00000 1550.00 1617.17000 1617.17
CATCH BASIN, E7

0050 720-93409 1.000 EACH 2500.00000 2500.00 1750.00000 1750.00 2554.00000 2554.00
INLET, B15 MODIFIED

0051 720-98174 2.000 EACH 2500.00000 5000.00 1650.00000 3300.00 2487.00000 4974.00
INLET, B15

0052 720-98555 1.000 EACH 2500.00000 2500.00 1750.00000 1750.00 2554.00000 2554.00
INLET, C15

0053 801-03290 2.000 EACH 200.00000 400.00 200.00000 400.00 205.20000 410.40
CONSTRUCTION SIGN, C

0054 801-06640 11.000 EACH 170.00000 1870.00 170.00000 1870.00 168.75000 1856.25
CONSTRUCTION SIGN, A

0055 801-06645 3.000 EACH 70.00000 210.00 70.00000 210.00 74.25000 222.75
CONSTRUCTION SIGN, B

0056 801-06775 LUMP 20000.00000 20000.00]  24100.00000 24100.00]  21330.00000 21330.00
MAINTAINING TRAFFIC

0057 801-07119 24.000 LFT 20.00000 480.00 20.00000 480.00 14.85000 356.40
BARRICADE, 111-B

0058 802-05701 66.500 LFT 25.00000 1662.50 17.50000 1163.75 23.63000 1571.40
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0059 802-07058 4.000 EACH 350.00000 1400.00 225.00000 900.00 303.00000 1212.00
SIGN, SHEET, ASSEMBLY RELOCATE

0060 802-09838 46.500 SFT 29.00000 1348.50 19.50000 906.75 26.33000 1224.35
SIGN, SHEET, WITH LEGEND, 0.080 IN.
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TABULATION OF BIDS
CALL ORDER : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 1 ) 35-2046222 ( 2 ) 35-1139301 ( 3 ) 35-1606893
MORPHEY~ CONSTRUCTION INC E & B PAVING INC OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0061 805-02150 2.000 EACH 900.00000 1800.00 950.00000 1900.00 1282.50000 2565.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.
0062 805-02645 2.000 EACH 1500.00000 3000.00 875.00000 1750.00 181.25000 362.50
SIGNAL PEDESTAL FOUNDATION, A
0063 805-08214 30.000 LFT 40.00000 1200.00 30.00000 900.00 40.50000 1215.00
CONDUIT, PVC, 2 IN. SCHEDULE 40
0064 805-78370 2.000 EACH 600.00000 1200.00 500.00000 1000.00 675.00000 1350.00
PEDESTRIAN PUSH BUTTON, NON-APS
0065 805-78480 210.000 LFT 3.30000 693.00 2.50000 525.00 3.38000 709.80
SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA
0066 805-78485 210.000 LFT 3.50000 735.00 2.60000 546.00 3.51000 737.10
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA
0067 805-99162 2.000 EACH 1500.00000 3000.00 900.00000 1800.00 1215.00000 2430.00
SIGNAL POLE, PEDESTAL, 11 FT
0068 808-03439 128.000 LFT 10.00000 1280.00 10.00000 1280.00 10.80000 1382.40
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
0069 808-06368 66.000 LFT 5.00000 330.00 5.00000 330.00 16.53000 1090.98
TRANSVERSE MARKING, REMOVE
0070 808-06714 132.000 LFT 3.00000 396.00 3.00000 396.00 5.40000 712.80
LINE, PAINT, SOLID, YELLOW, 4 IN.
0071 808-75297 28.000 LFT 10.00000 280.00 10.00000 280.00 10.80000 302.40
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0072 808-75300 359.000 LFT 2.50000 897.50 2.50000 897.50 2.70000 969.30
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 472,976.79] $ 484,416.00] $ 555,857.41
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 472,976.79] $ 484,416.00] $ 555,857.41
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TABULATION OF BIDS
CALL ORDER  : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 26-4305155 ( )
RIETH RILEY CONSTRUCTION R A MYERS CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SAFE ROUTE TO SCHOOL

0001 105-06845 LUMP 13650.00000 13650.00]  24000.00000 24000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0007 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0008 110-01001 LUMP 47104 .68000 47104.68]  27100.00000 27100.00
MOBILIZATION AND DEMOBILIZATION

0009 201-52370 LUMP 14393.00000 14393.00]  30000.00000 30000.00
CLEARING RIGHT OF WAY

0010 203-02000 810.000 CYS 120.00000 97200.00 51.00000 41310.00
EXCAVATION, COMMON

0011 203-02070 705.000 CYS 43.50000 30667.50 49.00000 3454500
BORROW

0012 205-03371 4.000 CYS 127 .00000 508.00 100.00000 400.00
SEDIMENT, REMOVE

0013 205-06931 9.000 TON 67.00000 603.00 100.00000 900.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0014 205-06933 4.000 EACH 116.00000 464.00 300.00000 1200.00
TEMPORARY INLET PROTECTION

0015 205-06937 6225.000 LFT 2.06000 12823.50 1.75000 10893.75
TEMPORARY SILT FENCE

0016 205-09543 100.000 TON 33.00000 3300.00 4400000 4400.00
NO. 2 STONE

0017 205-11586 1.000 TON 220.00000 220.00 200.00000 200.00
TEMPORARY FILTER STONE

0018 205-11587 27.000 SYS 19.00000 513.00 6.00000 162.00
TEMPORARY GEOTEXTILE

0019 207-08266 2624.000 SYS 3.50000 9184.00 18.00000 47232.00
SUBGRADE TREATMENT, TYPE 111
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TABULATION OF BIDS
CALL ORDER : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 26-4305155 ( )
RIETH RILEY CONSTRUCTION R A MYERS CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0020 211-09264 26.000 CYS 24.35000 633.10 58.00000 1508.00
STRUCTURE BACKFILL, TYPE 1

0021 214-11796 2624.000 SYS 3.00000 7872.00 2.50000 6560.00
GEOGRID, TYPE IB

0022 301-07448 803.000 TON 41.20000 33083.60 44.00000 35332.00
COMPACTED AGGREGATE NO. 53 BASE

0023 304-07490 4.000 TON 559.00000 2236.00 500.00000 2000.00
HMA PATCHING, TYPE B

0024 306-08432 57.000 SYS 43.75000 2493.75 33.00000 1881.00
MILLING, APPROACH

0025 406-05521 2194.000 SYS 0.12000 263.28 0.25000 548.50
ASPHALT FOR TACK COAT

0026 603-02736 178.000 LFT 57.50000 10235.00 48.00000 8544.00
FENCE, WOOD, RESET

0027 604-05528 406.000 TON 166.75000 67700.50 110.00000 44660.00
HMA FOR SIDEWALK

0028 604-06070 1589.000 SYS 50.25000 79847.25 66.00000 104874.00
SIDEWALK, CONCRETE

0029 604-07894 7.000 SYS 180.00000 1260.00 200.00000 1400.00
CURB RAMP, CONCRETE, A

0030 604-07897 27.000 SYS 180.00000 4860.00 225.00000 6075.00
CURB RAMP, CONCRETE, C

0031 604-07901 20.000 SYS 180.00000 3600.00 240.00000 4800.00
CURB RAMP, CONCRETE, G

0032 604-07903 9.000 SYS 180.00000 1620.00 290.00000 2610.00
CURB RAMP, CONCRETE, K

0033 605-06120 481.000 LFT 32.90000 15824.90 27.00000 12987.00
CURB, CONCRETE

0034 605-06125 14.000 LFT 104.25000 1459.50 31.00000 434.00
CURB, CONCRETE, MODIFIED

0035 605-06140 923.000 LFT 17.15000 15829.45 33.00000 30459.00
CURB AND GUTTER, CONCRETE

0036 610-07487 5.000 TON 443.00000 2215.00 300.00000 1500.00
HMA FOR APPROACHES, TYPE B

0037 616-02320 18.000 SYS 36.21000 651.78 7.00000 126.00
GEOTEXTILES

0038 616-06405 9.000 TON 58.60000 527.40 100.00000 900.00
RIPRAP, REVETMENT

0039 621-01004 2.000 EACH 700.00000 1400.00 400.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0040 621-02770 681.000 SYS 2.02000 1375.62 3.25000 2213.25
EROSION CONTROL BLANKET




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 191 -8
TABULATION OF BIDS

CALL ORDER : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 26-4305155 ( )
RIETH RILEY CONSTRUCTION R A MYERS CONSTRUCTION CO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0041 621-06560 3677.000 SYS 0.68000 2500.36 2.00000 7354.00
MULCHED SEEDING U

0042 628-11976 1.000 EACH 1200.00000 1200.00 1100.00000 1100.00
COMPUTER SYSTEM EQUIPMENT

0043 628-11977 1.000 EACH 3600.00000 3600.00 1300.00000 1300.00
COMPUTER SYSTEM

0044 715-05121 32.000 LFT 38.90000 1244.80 34.00000 1088.00
PIPE, TYPE 1, CIRCULAR, 18 IN.

0045 715-05149 70.000 LFT 64.75000 4532 .50 26.00000 1820.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0046 715-46000 2.000 EACH 728.00000 1456.00 450.00000 900.00
PIPE END SECTION, DIAMETER 12 IN.

0047 715-46010 2.000 EACH 800.00000 1600.00 475.00000 950.00
PIPE END SECTION, DIAMETER 18 IN.

0048 720-44000 1.000 EACH 675.00000 675.00 300.00000 300.00
CASTING, ADJUST TO GRADE , INLET

0049 720-45235 1.000 EACH 1860.00000 1860.00 4000.00000 4000.00
CATCH BASIN, E7

0050 720-93409 1.000 EACH 2628.00000 2628.00 900.00000 900.00
INLET, B15 MODIFIED

0051 720-98174 2.000 EACH 2628.00000 5256.00 4000.00000 8000.00
INLET, B15

0052 720-98555 1.000 EACH 2750.00000 2750.00 3900.00000 3900.00
INLET, C15

0053 801-03290 2.000 EACH 200.00000 400.00 300.00000 600.00
CONSTRUCTION SIGN, C

0054 801-06640 11.000 EACH 170.00000 1870.00 250.00000 2750.00
CONSTRUCTION SIGN, A

0055 801-06645 3.000 EACH 70.00000 210.00 200.00000 600.00
CONSTRUCTION SIGN, B

0056 801-06775 LUMP 32740.00000 32740.00|  22000.00000 22000.00
MAINTAINING TRAFFIC

0057 801-07119 24.000 LFT 20.00000 480.00 20.00000 480.00
BARRICADE, 111-B

0058 802-05701 66.500 LFT 12.35000 821.28 22.00000 1463.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0059 802-07058 4.000 EACH 160.00000 640.00 250.00000 1000.00
SIGN, SHEET, ASSEMBLY RELOCATE

0060 802-09838 46.500 SFT 19.50000 906.75 20.00000 930.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0061 805-02150 2.000 EACH 950.00000 1900.00 1000.00000 2000.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 191 -9

CALL ORDER  : 191 CONTRACT ID : R -34827-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 26-4305155 ( )
RIETH RILEY CONSTRUCTION R A MYERS CONSTRUCTION CO
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0062 805-02645 2.000 EACH 875.00000 1750.00 1000.00000 2000.00
SIGNAL PEDESTAL FOUNDATION, A
0063 805-08214 30.000 LFT 30.00000 900.00 35.00000 1050.00
CONDUIT, PVC, 2 IN. SCHEDULE 40
0064 805-78370 2.000 EACH 500.00000 1000.00 550.00000 1100.00
PEDESTRIAN PUSH BUTTON, NON-APS
0065 805-78480 210.000 LFT 2.50000 525.00 2.75000 577.50
SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA
0066 805-78485 210.000 LFT 2.60000 546.00 2.70000 567.00
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA
0067 805-99162 2.000 EACH 900.00000 1800.00 1000.00000 2000.00
SIGNAL POLE, PEDESTAL, 11 FT
0068 808-03439 128.000 LFT 10.00000 1280.00 9.00000 1152.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
0069 808-06368 66.000 LFT 5.00000 330.00 13.00000 858.00
TRANSVERSE MARKING, REMOVE
0070 808-06714 132.000 LFT 3.00000 396.00 4.00000 528.00
LINE, PAINT, SOLID, YELLOW, 4 IN.
0071 808-75297 28.000 LFT 10.00000 280.00 22.00000 616.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0072 808-75300 359.000 LFT 2.50000 897.50 6.00000 2154.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 564,600.00] $ 568,598.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 564,600.00] $ 568,598.00] $




CALL ORDER

DESCRIPTION
LOCATION

- 211
LETTING DATE :
- SAFE ROUTE TO SCHOOL

- ALONG FIRST STREET, HAFFLE STREET, AND KNIGHT STREET

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID : R -35355-A

09/02/15 10:00 AM DISTRICT : VINCENNES DISTRICT

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

10/23/15
211 -1

RANK

1
2

VENDOR NO./NAME

224,900.00 100.0000%
299,695.17 133.2571%

35-2131982
35-1606893

J B 1 CONSTRUCTION INC
OLCO INC

DATE :
PAGE :
PERRY
11/30/15
1173695
TOTAL
BID

% OVER
LOW BID



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 211 -2
TABULATION OF BIDS
CALL ORDER  : 211 CONTRACT ID : R -35355-A COUNTIES : PERRY
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
1 ) 35-2131982 ( 2 ) 35-1606893 ( )
J B 1 CONSTRUCTION INC OLCO INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SAFE ROUTE TO SCHOOL

0001 105-06845 LUMP 7000.00000 7000.00 6800.00000 6800.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0007 110-01001 LUMP 1100000000 11000.00]  36500.00000 36500.00
MOBILIZATION AND DEMOBILIZATION

0008 201-52370 LUMP 6500.00000 6500.00]  18375.00000 18375.00
CLEARING RIGHT OF WAY

0009 202-02278 19.000 LFT 20.00000 380.00 26.86000 510.34
CURB, CONCRETE, REMOVE

0010 202-52710 96.000 SYS 19.00000 1824.00 26.58000 2551 .68
SIDEWALK CONCRETE, REMOVE

0011 203-02000 451.000 CYS 55.00000 24805.00 4237000 19108.87
EXCAVATION, COMMON

0012 205-03371 2.000 CYS 55.00000 110.00 220.50000 441.00
SEDIMENT, REMOVE

0013 205-06933 18.000 EACH 120.00000 2160.00 107 .50000 1935.00
TEMPORARY INLET PROTECTION

0014 205-06937 2621.000 LFT 1.35000 3538.35 2.58000 6762.18
TEMPORARY SILT FENCE

0015 205-09543 100.000 TON 32.00000 3200.00 58.80000 5880.00
NO. 2 STONE

0016 205-11591 136.000 LBS 3.50000 476.00 16.75000 2278.00
TEMPORARY SEED MIXTURE

0017 207-08264 447.000 SYS 32.00000 14304.00 17.76000 7938.72
SUBGRADE TREATMENT, TYPE I1

0018 211-09265 20.000 CYS 50.00000 1000.00 25.73000 514.60
STRUCTURE BACKFILL, TYPE 2




CALL ORDER 1211

LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -35355-A

: VINCENNES DISTRICT

COUNTIES : PERRY

DATE : 10/23/15
PAGE : 211 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0019 301-07448 68.000
COMPACTED AGGREGATE NO. 53 BASE
0020 303-01180 83.000

COMPACTED AGGREGATE NO. 53
0021 601-02103 25.000

GUARDRAIL, W-BEAM, SHOP CURVED, 6 F
IN. SPACING

0024 604-06070 1373.000
SIDEWALK, CONCRETE

0025 604-07903 36.000
CURB RAMP, CONCRETE, K

0026 605-06125 19.000
CURB, CONCRETE, MODIFIED

0027 610-08446 447 .000
PCCP FOR APPROACHES, 6 IN.

0028 611-06497 4.000
MAILBOX ASSEMBLY, SINGLE

0029 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0030 621-06545 1.000
FERTILIZER

0031 621-06554 54.000
SEED MIXTURE U

0032 621-06565 1.000
MULCHING MATERIAL

0033 621-06575 91.000
SODDING, NURSERY

0034 715-05147 12.000
PIPE, TYPE 2, CIRCULAR, 8 IN.

0035 715-05149 30.000
PIPE, TYPE 2, CIRCULAR, 12 IN.

0036 720-44000 13.000
CASTING, ADJUST TO GRADE , MANHOLE

0037 720-44025 3.000
CASTING, 4, FURNISH AND ADJUST TO G

0038 720-45005 2.000
INLET, A2

0039 720-45105 3.000
INLET, A2 MODIFIED

0040 801-03290 4.000

CONSTRUCTION SIGN, C

LFT
T 3

SYS
SYS
LFT
SYS
EACH
EACH

TON
LBS
TON
SYS
LFT
LFT
EACH
EACH
RADE
EACH
EACH

EACH

( 1 ) 35-2131982
J B 1 CONSTRUCTION INC

UNIT PRICE

44.
126.

40.
185.
40.
58.
321.
800.

750.

460.
30.
88.
54.

575.

775.

2200.
2200.
150.

00000
00000
00000
00000
00000
00000

00000

- 75000

00000
00000
00000
00000
00000
00000
00000
00000
00000

AMOUNT

750.
202.
460.
2730.
1056.
1620.
7475.
2325.
4400.
6600.
600.

.00
.00
.00
.00
.00
.00

00
50
00
00
00
00
00
00
00
00
00

C 2
OLCO INC

UNIT P

54.
185.

55.

11

53.
69.
471.
367.

882.
17.
1102.
12.
36.
52.
661.
1029.
2515.
2576.
235.

) 35-1

RICE

86000
. 72000
72000
09000
87000
50000

00000
69000
00000
23000
75000
00000
00000
00000
00000
00000
00000

606893

AMOUNT

882.
955.
1102.
1112.
441.
1560.
8593.
3087.
5030.
7728.
940.

.78
.92
.68
.23
.48
.00

00
26
00
93
00
00
00
00
00
00
00

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 211 -4
TABULATION OF BIDS
CALL ORDER  : 211 CONTRACT ID : R -35355-A COUNTIES : PERRY
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 1 ) 35-2131982 ( 2 ) 35-1606893 ( )
J B 1 CONSTRUCTION INC OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0041 801-03291 4.000 EACH 65.00000 260.00 220.00000 880.00
CONSTRUCTION SIGN, D
0042 801-06640 10.000 EACH 125.00000 1250.00 183.00000 1830.00
CONSTRUCTION SIGN, A
0043 801-06775 LUMP 1049265000 10492.65|  15450.00000 15450.00
MAINTAINING TRAFFIC
0044 802-07060 1.000 EACH 250.00000 250.00 108.00000 108.00
SIGN, SHEET, RELOCATE
0045 808-75300 120.000 LFT 3.75000 450.00 51.00000 6120.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
0046 601-99105 187.000 LFT 33.50000 6264 .50 49.00000 9163.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING
0047 601-03464 6.000 EACH 78.00000 468.00 114.00000 684.00
GUARDRAIL, STEEL CURVED TERMINAL END
SECTION
—————————————————————————————————————————— e
SECTION TOTALS | $ 224,900.00] $ 299,695.17] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 224,900.00] $ 299,695.17] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 221 -1

CALL ORDER 221 CONTRACT ID : R -35384-A COUNTIES
LETTING DATE : 09/02/15 10:00 AM DISTRICT : LAPORTE DISTRICT
DESCRIPTION : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES COMPLETION DATE
LOCATION : ALONG WASHINGTON STREET GATEWAY TRAIL FROM SUMMIT STREET PROJECT(S) :
TO FRONT STREET AND MONROE STREET TO COLUMBIA STREET
RANK VENDOR NO./NAME

- CARROLL
: 11/05/16
1297747
TOTAL % OVER
BID LOW BID

1 35-1917625
2  35-1339168

MILESTONE CONTRACTORS LP
LAPORTE CONSTRUCTION COMPANY INC

1,704,350.96 100.0000%
2,030,898.93 119.1597%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 221 -2
TABULATION OF BIDS
CALL ORDER : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
1 ) 35-1917625 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  ENHANCEMENTS BIKE AND PEDESTRIAN FACILITIES
__________________________________________ e
0001 105-06845 LUMP 23425.00000 23425.00]  11036.82000 11036.82
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS
0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA
0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0008 110-01001 LUMP 85000.00000 85000.00| 100000.00000 100000.00
MOBILIZATION AND DEMOBILIZATION
0009 201-02260 1.000 EACH 3750.00000 3750.00 2500.00000 2500.00
TREE 30 IN., REMOVE
0010 201-52370 LUMP 46840.00000 46840.00|]  55709.48000 55709.48
CLEARING RIGHT OF WAY
0011 202-01261 1.000 EACH 937.50000 937.50 2500.00000 2500.00
TESTING FOR ASBESTOS
0012 202-02240 273.000 SYS 41.50000 11329.50 20.00000 5460.00
PAVEMENT REMOVAL
0013 202-02278 1953.000 LFT 14.00000 27342.00 13.13000 25642 .89
CURB, CONCRETE, REMOVE
0014 202-02279 315.000 LFT 17.60000 5544 .00 13.13000 4135.95
CURB AND GUTTER, REMOVE
0015 202-51328 LUMP 28969 .82000 28969.82|  76000.00000 76000.00
PRESENT STRUCTURE, REMOVE PORTIONS
0016 202-52710 1210.000 SYS 23.28000 28168.80 16.27000 19686.70
SIDEWALK CONCRETE, REMOVE
0017 202-91385 4.000 EACH 1000.00000 4000.00 1168.26000 4673.04
INLET, REMOVE
0018 203-02000 1051.000 CYS 51.75000 54389.25 42.31000 44467.81
EXCAVATION, COMMON




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 221 -3

CALL ORDER : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-1917625 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0019 205-06933 17.000 EACH 94.50000 1606.50 90.00000 1530.00
TEMPORARY INLET PROTECTION

0020 207-08264 2081.000 SYS 13.66000 28426.46 12.00000 24972.00
SUBGRADE TREATMENT, TYPE I1

0021 211-09264 26.000 CYS 84.02000 2184.52 45.94000 1194.44
STRUCTURE BACKFILL, TYPE 1

0022 211-09266 331.000 CYS 68.29000 22603.99 35.57000 11773.67
STRUCTURE BACKFILL, TYPE 3

0023 301-07448 1428.000 TON 27.28000 38955.84 36.53000 52164 .84
COMPACTED AGGREGATE NO. 53 BASE

0024 303-01180 95.000 TON 40.98000 3893.10 59.55000 5657.25
COMPACTED AGGREGATE NO. 53

0025 401-07321 80.000 TON 102.14000 8171.20 325.00000 26000.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0026 401-07328 15.000 TON 19424000 2913.60 325.00000 4875.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0027 401-07371 254.000 TON 186.75000 47434.50 275.00000 69850.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm

0028 406-05520 1.000 TON 808.19000 808.19 600.00000 600.00
ASPHALT FOR TACK COAT

0029 601-02241 646.000 LFT 4.20000 2713.20 4.00000 2584.00
GUARDRAIL, REMOVE

0030 601-03667 600.000 LFT 115.50000 69300.00 110.00000 66000.00
RAILING ORNAMENTAL

0031 601-06289 1.000 EACH 7875.00000 7875.00 7500.00000 7500.00
IMPACT ATTENUATOR, RESET, CR-W1, TL-3

0032 604-04740 1496.000 SFT 20.00000 29920.00 27.55000 41214.80
PAVERS , APPROACHES

0033 604-04740 3227.000 SFT 20.00000 64540.00 17.17000 55407.59
PAVERS , PEDESTRIAN

0034 604-06070 281.000 SYS 58.67000 16486.27 91.48000 25705.88
SIDEWALK, CONCRETE

0035 604-07897 24.000 SYS 224.65000 5391.60 264.15000 6339.60
CURB RAMP, CONCRETE, C , MODIFIED

0036 604-07898 5.000 SYS 496.33000 2481.65 292.75000 1463.75
CURB RAMP, CONCRETE, D , MODIFIED

0037 604-07900 11.000 SYS 319.83000 3518.13 309.96000 3409.56
CURB RAMP, CONCRETE, F , MODIFIED

0038 604-07901 9.000 SYS 346.10000 3114.90 324.62000 2921.58
CURB RAMP, CONCRETE, G , MODIFIED

0039 604-07902 67.000 SYS 175.79000 11777.93 269.93000 18085.31
CURB RAMP, CONCRETE, H , MODIFIED




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 221 -4

CALL ORDER  : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT - LAPORTE DISTRICT
( 1 ) 35-1917625 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 604-11738 16.000 LFT 125.00000 2000.00 187.43000 2998.88
DETECTABLE WARNING ELEMENT , FOR
RAILROAD

0041 605-06120 648.000 LFT 2420000 15681 .60 51.40000 33307.20
CURB, CONCRETE

0042 605-06140 322.000 LFT 37.75000 12155.50 51.40000 16550. 80
CURB AND GUTTER, CONCRETE

0043 605-06155 1326.000 LFT 27.50000 36465.00 51.39000 68143.14
CURB AND GUTTER, CONCRETE, MODIFIED

0044 605-96305 214.000 LFT 32.49000 6952.86 51.40000 10999. 60
CURB AND GUTTER, CONCRETE DEPRESSED

0045 610-09108 308.000 SYS 108.00000 33264.00 86.42000 26617.36
PCCP FOR APPROACHES, 9 IN.

0046 616-02320 15.000 SYS 26.75000 401.25 3.01000 45.15
GEOTEXTILES

0047 621-01004 2.000 EACH 945.00000 1890.00 900.00000 1800.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0048 621-02770 510.000 SYS 1.55000 790.50 1.48000 754.80
EROSION CONTROL BLANKET

0049 621-06557 150.000 LBS 8.13000 1219.50 7.74000 1161.00
SEED MIXTURE T

0050 621-06560 810.000 SYS 1.00000 810.00 0.94000 761.40
MULCHED SEEDING U

0051 621-06567 5.000 KGAL 21.00000 105.00 20.00000 100.00
WATER

0052 621-06570 209.000 CYS 146.30000 30576.70 57.33000 11981.97
TOPSOIL

0053 621-06575 1950.000 SYS 4.83000 9418.50 4.60000 8970.00
SODDING, NURSERY

0054 621-08538 5.000 CYS 108.15000 540.75 103.00000 515.00
MULCH

0055 622-04990 560.000 LFT 4.13000 2312.80 3.93000 2200.80
LANDSCAPE EDGING

0056 622-05639 210.000 EACH 4400000 9240.00 4200000 8820.00
PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.

0057 622-05650 13.000 EACH 387.45000 5036.85 369.00000 4797.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2 IN. TO 2.5 IN.

0058 702-90915 53.000 CYS 942.78000 49967.34 750.00000 39750.00
CONCRETE, CLASS, A

0059 703-06029 818.000 LBS 2.83000 2314.94 1.20000 981.60

REINFORCING BARS, EPOXY COATED




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 221 -5
TABULATION OF BIDS

CALL ORDER : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-1917625 ( 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0060 714-05562 1015.000 SFT 156.41000 158756.15 219.98000 223279.70
RETAINING WALL , NO 1

0061 714-05562 722.000 SFT 149.67000 108061.74 199.83000 144277.26
RETAINING WALL , NO 2

0062 714-05562 7435.000 SFT 31.66000 235392.10 38.38000 285355.30
RETAINING WALL , SHEET PILE WALL

0063 715-05149 109.000 LFT 92.21000 10050.89 16535000 18023.15
PIPE, TYPE 2, CIRCULAR, 12 IN.

0064 715-08282 4.000 TON 521.32000 2085.28 400.00000 1600.00
HMA FOR STRUCTURE INSTALLATION, TYPE A

0065 715-09064 109.000 LFT 15.25000 1662.25 14.50000 1580.50
VIDEO INSPECTION FOR PIPE

0066 720-44000 12.000 EACH 584.03000 7008.36 846.44000 10157.28
CASTING, ADJUST TO GRADE , INLETS AND
MANHOLES

0067 720-44015 1.000 EACH 1579.15000 1579.15 1305.45000 1305.45
CASTING, 2, FURNISH AND ADJUST TO GRADE

0068 720-44055 4.000 EACH 1339.32000 5357.28 1464.43000 5857.72
CASTING, 10, FURNISH AND ADJUST TO GRAD

0069 720-44296 2.000 EACH 600.00000 1200.00 1244.52000 2489.04
INLET, CAP

0070 720-45005 1.000 EACH 3250.00000 3250.00 2989.04000 2989.04
INLET, A2

0071 720-45045 2.000 EACH 3900.00000 7800.00 3089.03000 6178.06
INLET, J10

0072 720-45055 3.000 EACH 4000.00000 12000.00 3189.04000 9567.12
INLET, M10

0073 720-45410 1.000 EACH 3000.00000 3000.00 3339.04000 3339.04
MANHOLE, C4

0074 720-98174 1.000 EACH 4000.00000 4000.00 3089.04000 3089.04
INLET, B15

0075 731-03915 950.000 SFT 100.00000 95000.00 29.52000 28044.00
ARCHITECTURAL SURFACE TREATMENT

0076 801-03290 2.000 EACH 168.75000 337.50 141.00000 282.00
CONSTRUCTION SIGN, C

0077 801-04308 1.000 EACH 362.25000 362.25 269.00000 269.00
ROAD CLOSURE SIGN ASSEMBLY

0078 801-06207 7369.000 LFT 0.95000 7000.55 0.89000 6558.41
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0079 801-06640 31.000 EACH 120.75000 3743.25 115.00000 3565.00
CONSTRUCTION SIGN, A




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 221 -6

CALL ORDER  : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT - LAPORTE DISTRICT
( 1 ) 35-1917625 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0080 801-06775 LUMP 5033154000 50331.54] 187653.56000 187653.56
MAINTAINING TRAFFIC

0081 801-07118 140.000 LFT 9.45000 1323.00 8.39000 1174.60
BARRICADE, I11-A

0082 802-05701 113.000 LFT 17.33000 1958.29 14..00000 1582.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0083 802-07059 11.000 EACH 194 .25000 2136.75 24.00000 264.00
SIGN, SHEET, AND SUPPORTS, REMOVE

0084 802-07060 3.000 EACH 63.00000 189.00 187.00000 561.00
SIGN, SHEET, RELOCATE

0085 802-09838 67.000 SFT 22.05000 1477.35 14..00000 938.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0086 802-09840 13.000 SFT 26.25000 341.25 20.50000 266.50
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0087 802-97428 21.000 LFT 210.00000 4410.00 102.00000 2142 .00
SIGN POST, TUBULAR

0088 807-03951 10.000 EACH 4935.00000 49350.00 4200.00000 42000.00
LIGHT POLE ORNAMENTAL , BANNER POLE

0089 808-04298 4.000 EACH 304.50000 1218.00 650.00000 2600.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
R X R

0090 808-05866 2.000 SYS 36.75000 73.50 100.00000 200.00
PAVEMENT MESSAGE MARKING, REMOVE

0091 808-06703 263.000 LFT 0.79000 207.77 2.00000 526.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0092 808-06716 3572.000 LFT 0.68000 2428.96 0.50000 1786.00
LINE, REMOVE

0093 808-10034 2566.000 LFT 1.30000 3335.80 2.00000 5132.00
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.

0094 808-10051 32.000 LFT 7.70000 246.40 12.00000 384.00
TRANSVERSE MARKING, MULTI-COMPONENT,
STOP LINE, WHITE, 24 IN.

0095 808-10056 263.000 LFT 2.68000 704.84 4.50000 1183.50
TRANSVERSE MARKING, MULTI-COMPONENT,
CROSSWALK LINE, WHITE, 6 IN.

0096 808-75245 524.000 LFT 2.20000 1152.80 2.00000 1048.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0097 808-75297 30.000 LFT 6.65000 199.50 10.00000 300.00

TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 221 -7

TABULATION OF BIDS

CALL ORDER  : 221 CONTRACT ID : R -35384-A COUNTIES : CARROLL
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : LAPORTE DISTRICT
( 1 ) 35-1917625 ( 2 ) 35-1339168 ( )
MILESTONE CONTRACTORS LP LAPORTE CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT]  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0098 808-75300 257.000 LFT 2.56000 657.92 4.00000 1028.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,704,350.96] $ 2,030,898.93] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,704,350.96] $ 2,030,898.93] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 231 -1

CALL ORDER 1 231 CONTRACT ID : R -35467-A COUNTIES

LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT

DESCRIPTION = PIPE LINING COMPLETION DATE

LOCATION : ALONG US 27, 6.26 MILES NORTH OF US 36 PROJECT(S) :
RANK VENDOR NO./NAME

1 35-2097364
2 35-1817574
3  35-1004746

INDIANA RELINE INC
YARDBERRY LANDSCAPE COMPANY
TEMPLE & TEMPLE EXCAVATING & PAVING INC

- RANDOLPH
: 05/15/16
129646900ST3

TOTAL % OVER
BID LOW BID
112,395.00 100.0000%
152,494.00 135.6769%
159,800.00 142.1771%



CALL ORDER 1 231
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -35467-A

: GREENFIELD DISTRICT

COUNTIES : RANDOLPH

DATE :
PAGE :

10/23/15

231 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 107-09358 2.000 EACH
INSPECTION HOLE, DEEPER THAN 3 FT

0003 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0004 109-08360 1.000 DOL
CONTRACT LIENS

0005 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-11362 1.000 DOL
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0008 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0009 205-06937 100.000 LFT
TEMPORARY SILT FENCE

0010 616-02320 55.000 SYS
GEOTEXTILES

0011 616-05689 91.000 TON
RIPRAP, CLASS 2

0012 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0013 621-06559 470.000 SYS
MULCHED SEEDING R

0014 715-05125 104.000 LFT
PIPE, TYPE 1, CIRCULAR, 30 IN.

0015 716-07634 104.000 LFT
PIPE INSTALLATION, TRENCHLESS, 30 IN.

0016 725-10027 104.000 LFT

LINER PIPE, THERMOPLASTIC, CIRCULAR, 12
5 - 12.6 SFT

0017 801-03290
CONSTRUCTION SIGN, C

2.000 EACH

1 ) 35-2097364
INDIANA REL INE

UNIT PRICE

2500.

10.
85.
500.

20.
485.
350.

300.

00000

-00000

00000
00000
00000

-00000

00000
00000
00000

00000

INC

AMOUNT

2500.
600.
550.

7735.
500.

1410.
2080.
50440.
36400.

600.

.00
.00

00
00
00
00
00

00
00
00
00

00

2 ) 35-1817574

YARDBERRY LANDSCAPE COMPANY

UNIT PRICE

AMOUNT

7500.

100.
750.

60.
550.
481.

250.

-00000
-00000
-00000
-00000
-00000

-00000
-00000

00000

-50000
-00000

00000
00000

-00000

00000
00000
00000

00000

7500.
350.
385.

9100.
750.

940.
6240.
57200.
50024.

500.

.00
.00

00
00
00
00
00

00
00
00
00

00

3 ) 35-1004746

TEMPLE & TEMPLE EXCAVATING &

UNIT PRICE

AMOUNT

2300.
500.
1.

10795.

10.
95.
400.

115.
825.
310.

290.

00000
00000
00000

-00000
-00000

-00000
-00000

00000

-00000

00000
00000
00000

-00000

00000
00000
00000

00000

2300.
1000.
1.

1

10795.
700.
550.

8645.
400.

2350.
11960.
85800.
32240.

580.

00
00
00

.00
.00

.00
.00

00
00
00
00
00

00
00
00
00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 231 -3

TABULATION OF BIDS

CALL ORDER : 231 CONTRACT ID : R -35467-A COUNTIES : RANDOLPH
LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT
( 1 ) 35-2097364 ( 2 ) 35-1817574 ( 3 ) 35-1004746
INDIANA RELINE INC YARDBERRY LANDSCAPE COMPANY |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0018 801-06640 5.000 EACH 275.00000 1375.00 300.00000 1500.00 175.00000 875.00
CONSTRUCTION SIGN, A
0019 801-06775 LUMP 2000.00000 2000.00 10000.00000 10000.00 1600.00000 1600.00
MAINTAINING TRAFFIC
—————————————————————————————————————————— e
SECTION TOTALS | $ 112,395.00] $ 152,494.00] $ 159,800.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 112,395.00] $ 152,494.00] $ 159,800.00




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE :
PAGE :

JOHNSON

10/317/16
1173103

TOTAL %

10/23/15
241 -1

OVER

T 241 CONTRACT ID : R -35687-A COUNTIES :
09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT

= INTERSECTION IMPROVEMENT, ROUNDABOUT COMPLETION DATE :

: AT WHITELAND ROAD AND GRAHAM ROAD PROJECT(S) :

NO./NAME

RANK VENDOR

35-0918397
35-1151771
35-1128289
35-1139301
35-1917625
35-1357381
35-1606893

RIETH RILEY CONSTRUCTION
CALUMET CIVIL CONTRACTORS INC
BEATY CONSTRUCTION INC

E & B PAVING INC

MILESTONE CONTRACTORS LP

DAVE OMARA CONTRACTOR INC
OLCO INC

LR R R R R R

BID LOW BID

1.520.409.58 155.

-0000%
-0555%
-8269%
-7947%
-0888%
-5309%

0173%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 241 -2
TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
1 ) 35-0918397 2 ) 35-1151771 3 ) 35-1128289
RIETH RILEY CONSTRUCTION CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

SECTION 0001  INTERSECTION IMPROVEMENT, ROUNDABOUT

__________________________________________ e

0001 105-06845 LUMP 10200.00000 10200.00]  20000.00000 20000.00]  14500.00000 14500.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 55706 . 19000 55706.19]  55000.00000 55000.00|  54825.00000 54825.00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 20000.00000 20000.00|  35000.00000 35000.00|  32900.00000 32900.00
CLEARING RIGHT OF WAY

0011 202-02240 288.000 SYS 10.00000 2880.00 10.00000 2880.00 11.50000 3312.00
PAVEMENT REMOVAL

0012 202-96133 64.000 LFT 10.00000 640.00 10.00000 640.00 31.00000 1984.00
PIPE, REMOVE

0013 203-02000 2314.000 CYS 22.51000 52088.14 25.00000 57850.00 17.25000 39916.50
EXCAVATION, COMMON

0014 203-02070 6310.000 CYS 0.05000 315.50 10.00000 63100.00 20.00000 126200.00
BORROW

0015 205-03371 4.000 CYS 100.00000 400.00 160.00000 640.00 35.00000 140.00
SEDIMENT, REMOVE

0016 205-06931 9.000 TON 175.00000 1575.00 125.00000 1125.00 80.00000 720.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0017 205-06934 6.000 TON 414.00000 2484.00 414.00000 2484.00 414.00000 2484.00
TEMPORARY MULCH

0018 205-06937 1966.000 LFT 2.00000 3932.00 1.25000 2457.50 1.20000 2359.20
TEMPORARY SILT FENCE




INDIANA DEPARTMENT OF TRANSPORTATION

: 10723715

- 241 -3
TABULATION OF BIDS
CALL ORDER - 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
( 1 ) 35-0918397 2 ) 35-1151771 ( 3 ) 35-1128289
RIETH RILEY CONSTRUCTION CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

0019 205-09543 100.000 TON 30.00000 3000.00 12.00000 1200.00 38.00000 3800.00
NO. 2 STONE

0020 205-11586 1.000 TON 400.00000 400.00 500.00000 500.00 90.00000 90.00
TEMPORARY FILTER STONE

0021 205-11587 27.000 SYS 10.00000 270.00 10.00000 270.00 2.42000 65.34
TEMPORARY GEOTEXTILE

0022 205-11591 339.000 LBS 2.10000 711.90 2.10000 711.90 2.10000 711.90
TEMPORARY SEED MIXTURE

0023 207-08264 216.000 SYS 16.00000 3456.00 16.00000 3456.00 25.00000 5400.00
SUBGRADE TREATMENT, TYPE 11

0024 207-09934 8807.000 SYS 5.50000 48438.50 5.00000 44035.00 7 .00000 61649.00
SUBGRADE TREATMENT, TYPE 1B

0025 207-09935 268.000 SYS 32.00000 8576.00 17.00000 4556.00 20.00000 5360.00
SUBGRADE TREATMENT, TYPE IC

0026 211-09264 11.000 CYS 30.00000 330.00 25.00000 275.00 55.00000 605.00
STRUCTURE BACKFILL, TYPE 1

0027 214-11796 100.000 SYS 5.00000 500.00 4 .50000 450.00 3.15000 315.00
GEOGRID, TYPE 1B

0028 301-07448 495.000 TON 28.00000 13860.00 22.00000 10890.00 35.00000 17325.00
COMPACTED AGGREGATE NO. 53 BASE

0029 304-07789 185.000 TON 100.00000 18500.00 62.00000 11470.00 115.00000 21275.00
WIDENING WITH HMA, TYPE D

0030 306-08034 1516.000 SYS 5.00000 7580.00 4 .30000 6518.80 5.45000 8262.20
MILLING, ASPHALT, 1 1/2 IN.

0031 401-07353 894.000 TON 100.00000 89400.00 80.00000 71520.00 70.00000 62580.00
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm

0032 401-07393 1046.000 TON 75.00000 78450.00 60.00000 62760.00 62.00000 64852.00
QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm

0033 401-07404 1046.000 TON 80.00000 83680.00 65.00000 67990.00 62.00000 64852.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm

0034 401-07409 1845.000 TON 65.00000 119925.00 55.00000 101475.00 56.00000 103320.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm

0035 401-10258 2060.000 LFT 0.70000 1442 .00 0.75000 1545.00 1.00000 2060.00
JOINT ADHESIVE, SURFACE

0036 401-10259 2744.000 LFT 0.70000 1920.80 0.70000 1920.80 1.00000 2744 .00
JOINT ADHESIVE, INTERMEDIATE

0037 401-11785 2060.000 LFT 0.30000 618.00 0.22000 453.20 1.00000 2060.00
LIQUID ASPHALT SEALANT

0038 402-07787 85.000 TON 100.00000 8500.00 60.00000 5100.00 95.00000 8075.00
HMA WEDGE AND LEVEL, TYPE D

0039 406-05520 7.000 TON 0.05000 0.35 500.00000 3500.00 500.00000 3500.00

ASPHALT FOR TACK COAT




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 241 -4
TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
( 1 ) 35-0918397 2 ) 35-1151771 ( 3 ) 35-1128289
RIETH RILEY CONSTRUCTION CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 502-11564 827.000 SYS 70.00000 57890.00 72.00000 59544 .00 62.25000 51480.75
PCCP, 7 IN. , COLORED

0041 503-05240 220.000 LFT 15.00000 3300.00 12.00000 2640.00 14..25000 3135.00
D-1 CONTRACTION JOINT

0042 605-06120 235.000 LFT 21.00000 4935.00 19.00000 4465.00 20.00000 4700.00
CURB, CONCRETE , BARRIER

0043 605-06160 302.000 LFT 23.00000 6946.00 21.00000 6342.00 20.00000 6040.00
CURB AND GUTTER, B, CONCRETE, MODIFIED

0044 605-06255 17.000 SYS 100.00000 1700.00 125.00000 2125.00 170.00000 2890.00
CENTER CURB, D CONCRETE

0045 605-52807 2201.000 LFT 16.00000 35216.00 19.00000 41819.00 16.50000 36316.50
CURB AND GUTTER, COMBINED

0046 605-52807 840.000 LFT 23.00000 19320.00 30.00000 25200.00 25.00000 21000.00
CURB AND GUTTER, COMBINED , MODIFIED,
DRY

0047 610-07487 16.000 TON 230.00000 3680.00 225.00000 3600.00 95.00000 1520.00
HMA FOR APPROACHES, TYPE B

0048 610-08446 159.000 SYS 50.00000 7950.00 39.00000 6201.00 60.00000 9540.00
PCCP FOR APPROACHES, 6 IN.

0049 611-06497 5.000 EACH 189.00000 945.00 190.00000 950.00 190.00000 950.00
MAILBOX ASSEMBLY, SINGLE

0050 615-06490 26.000 EACH 182.00000 4732.00 145.00000 3770.00 144500000 37570.00
RIGHT-OF-WAY MARKER

0051 615-06527 1.000 EACH 1181.00000 1181.00 625.00000 625.00 625.00000 625.00
MONUMENT, SECTION CORNER

0052 616-02320 143.000 SYS 3.00000 429.00 3.25000 464.75 3.25000 46475
GEOTEXTILES

0053 616-06451 34.000 TON 115.00000 3910.00 40.00000 1360.00 65.00000 2210.00
RIPRAP, UNIFORM

0054 618-06192 21.000 LFT 1750.00000 36750.00 1450.00000 30450.00 151438000 31801.98
WALL , MASONRY

0055 621-01004 2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0056 621-02770 287.000 SYS 2.24000 642.88 2.24000 642.88 2.24000 642.88
EROSION CONTROL BLANKET

0057 621-06560 5474.000 SYS 0.40000 2189.60 0.40000 2189.60 0.40000 2189.60
MULCHED SEEDING U

0058 621-06567 14.000 KGAL 1.00000 14.00 1.00000 14.00 1.00000 14.00
WATER

0059 621-06570 80.000 CYS 70.00000 5600.00 35.00000 2800.00 75.00000 6000.00

TOPSOIL




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 241 -5
TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-0918397 2 ) 35-1151771 ( 3 ) 35-1128289
RIETH RILEY CONSTRUCTION CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0060 621-06575 3910.000 SYS 3.49000 13645.90 3.49000 13645.90 4.65000 18181.50
SODDING, NURSERY

0061 621-06734 230.000 EACH 4.15000 954.50 4.15000 954.50 4.15000 954.50
WILD FLOWERS PLUG PLANTING

0062 621-98038 40.000 CYS 94.00000 3760.00 94.00000 3760.00 94.00000 3760.00
MULCH HARDWOOD SHREDDED BARK

0063 622-05651 4.000 EACH 428.00000 1712.00 428.00000 1712.00 428.00000 1712.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2.5 TO 3.5 IN.

0064 622-05654 37.000 EACH 24.01000 888.37 24.01000 888.37 24.01000 888.37
PLANT, PERENNIAL , 3 GALLON

0065 622-05654 679.000 EACH 11.58000 7862.82 11.58000 7862.82 11.58000 7862.82
PLANT, PERENNIAL ,1 GALLON

0066 628-09402 6.000 MOS 2500.00000 15000.00 1700.00000 10200.00 2500.00000 15000.00
FIELD OFFICE, B

0067 715-01662 30.000 LFT 30.00000 900.00 20.00000 600.00 45.00000 1350.00
PIPE CLEANING, 12 IN. TO 48 IN. DIA.

0068 715-05048 295.000 LFT 9.00000 2655.00 14.00000 4130.00 8.00000 2360.00
PIPE, TYPE 4, CIRCULAR, 6 IN.

0069 715-05053 60.000 LFT 13.00000 780.00 24.00000 1440.00 13.00000 780.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0070 715-05169 75.000 LFT 30.00000 2250.00 54.00000 4050.00 50.00000 3750.00
PIPE, TYPE 3, CIRCULAR, 15 IN.

0071 715-05423 57.000 LFT 90.00000 5130.00 200.00000 11400.00 120.00000 6840.00
PIPE, SLOTTED DRAIN, 15 IN.

0072 715-05711 459.000 LFT 50.00000 22950.00 56.00000 25704.00 55.00000 25245.00
PIPE, SANITARY SEWER, 6 IN.

0073 715-46005 6.000 EACH 240.00000 1440.00 450.00000 2700.00 375.00000 2250.00
PIPE END SECTION, DIAMETER 15 IN.

0074 716-01382 1.000 EACH 3400.00000 3400.00 3500.00000 3500.00 1500.00000 1500.00
AIR RELEASE VALVE

0075 718-06528 1.000 EACH 700.00000 700.00 575.00000 575.00 475.00000 475.00
OUTLET PROTECTOR, 1

0076 718-52610 26.600 CYS 35.00000 931.00 29.00000 771.40 59.50000 1582.70
AGGREGATE FOR UNDERDRAINS

0077 718-99153 295.000 SYS 2.00000 590.00 0.55000 162.25 2.25000 663.75
GEOTEXTILES FOR UNDERDRAIN.

0078 720-45410 1.000 EACH 4600.00000 4600.00 2300.00000 2300.00 5500.00000 5500.00
MANHOLE, C4

0079 801-03290 12.000 EACH 185.00000 2220.00 165.00000 1980.00 180.00000 2160.00
CONSTRUCTION SIGN, C

0080 801-04308 4.000 EACH 275.00000 1100.00 125.00000 500.00 135.00000 540.00
ROAD CLOSURE SIGN ASSEMBLY
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-0918397 2 ) 35-1151771 ( 3 ) 35-1128289
RIETH RILEY CONSTRUCTION CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0081 801-06625 52.000 EACH 70.00000 3640.00 87.00000 4524 .00 95.00000 4940.00
DETOUR ROUTE MARKER ASSEMBLY

0082 801-06640 16.000 EACH 130.00000 2080.00 125.00000 2000.00 135.00000 2160.00
CONSTRUCTION SIGN, A

0083 801-06775 LUMP 20000.00000 20000.00|  84991.28000 84991.28|  26233.89000 26233.89
MAINTAINING TRAFFIC

0084 801-07119 96.000 LFT 14.00000 1344.00 8.00000 768.00 8.50000 816.00
BARRICADE, 111-B

0085 802-05701 200.500 LFT 15.50000 3107.75 15.50000 3107.75 12.50000 2506.25
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0086 802-05702 148.000 LFT 17.90000 2649.20 17.90000 2649.20 9.00000 1332.00
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE

0087 802-07059 9.000 EACH 47.00000 423.00 47.00000 423.00 40.00000 360.00
SIGN, SHEET, AND SUPPORTS, REMOVE

0088 802-09838 71.000 SFT 16.60000 1178.60 16.60000 1178.60 25.00000 1775.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0089 802-09840 74.000 SFT 17.40000 1287.60 17.40000 1287.60 28.00000 2072.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0090 802-09842 36.000 SFT 22.40000 806.40 22.40000 806.40 22.00000 792.00
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0091 807-06592 200.000 LFT 18.90000 3780.00 18.90000 3780.00 20.00000 4000.00
CONDUIT, STEEL, GALVANIZED, 2 IN.

0092 808-06701 33.000 LFT 0.85000 28.05 1.60000 52.80 1.60000 52.80
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0093 808-06703 1786.000 LFT 0.85000 1518.10 0.60000 1071.60 0.60000 1071.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0094 808-11482 25.000 LFT 0.85000 21.25 1.30000 32.50 1.30000 32.50
LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN. , 2" LINE, 2" GAP

0095 808-11691 117.000 LFT 2.00000 234.00 3.80000 444 .60 3.80000 44460
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN. , 2" LINE, 2" GAP

0096 808-11698 92.000 LFT 10.00000 920.00 9.70000 892.40 9.70000 892.40
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 27 IN.

0097 808-75245 4936.000 LFT 0.85000 4195.60 0.60000 2961.60 0.60000 2961.60
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0098 808-75320 4.000 EACH 150.00000 600.00 90.00000 360.00 90.00000 360.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
IC 1 ) 35-0918397 2 ) 35-1151771 ( 3 ) 35-1128289
IRIETH RILEY CONSTRUCTION ICALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT 1 I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0099 808-75998 18.000 EACH | 100.00000 1800.00] 125.00000 2250.00] 150.00000 2700.00
SNOWPLOWABLE RAISED PAVEMENT MARKER 1 I I
—————————————————————————————————————————— e
SECTION TOTALS | $ 980,800.00] $ 1,050,000.00] $ 1,096,797.88
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 980,800.00] $ 1,050,000.00] $ 1,096,797.88




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 241 -8
TABULATION OF BIDS
CALL ORDER : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
( 4 ) 35-1139301 ( 5 ) 35-1917625 ( 6 ) 35-1357381
E & B PAVING INC MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  INTERSECTION IMPROVEMENT, ROUNDABOUT

0001 105-06845 LUMP 10600 .00000 10600.00]  27000.00000 27000.00 12000.00000 12000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 57700.00000 57700.00]  67000.00000 67000.00]  59000.00000 59000 .00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 34000.00000 34000.00]  44000.00000 44000.00]  35000.00000 35000.00
CLEARING RIGHT OF WAY

0011 202-02240 288.000 SYS 18.00000 5184.00 25.00000 7200.00 10.00000 2880.00
PAVEMENT REMOVAL

0012 202-96133 64.000 LFT 15.00000 960.00 45.00000 2880.00 35.00000 2240.00
PIPE, REMOVE

0013 203-02000 2314.000 CYS 45.00000 104130.00 20.00000 46280.00 23.00000 53222.00
EXCAVATION, COMMON

0014 203-02070 6310.000 CYS 1275000 80452 .50 10.00000 63100.00 23.00000 145130.00
BORROW

0015 205-03371 4.000 CYS 29.00000 116.00 350.00000 1400.00 247 .00000 988.00
SEDIMENT, REMOVE

0016 205-06931 9.000 TON 62.00000 558.00 130.00000 1170.00 45.00000 405.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0017 205-06934 6.000 TON 600.00000 3600.00 415.00000 2490.00 450.00000 2700.00
TEMPORARY MULCH

0018 205-06937 1966.000 LFT 1.65000 3243.90 2.70000 5308.20 1.35000 2654.10
TEMPORARY SILT FENCE

0019 205-09543 100.000 TON 20.00000 2000.00 25.00000 2500.00 20.00000 2000.00
NO. 2 STONE




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
( 4 ) 35-1139301 ( 5 ) 35-1917625 ( 6 ) 35-1357381
E & B PAVING INC MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0020 205-11586 1.000 TON 62.00000 62.00 250.00000 250.00 57.00000 57.00
TEMPORARY FILTER STONE

0021 205-11587 27.000 SYS 3.00000 81.00 4.50000 121.50 3.25000 87.75
TEMPORARY GEOTEXTILE

0022 205-11591 339.000 LBS 6.50000 2203.50 2.10000 711.90 2.35000 796.65
TEMPORARY SEED MIXTURE

0023 207-08264 216.000 SYS 19.50000 4212.00 18.00000 3888.00 25.00000 5400.00
SUBGRADE TREATMENT, TYPE 11

0024 207-09934 8807.000 SYS 5.55000 48878.85 7.00000 61649.00 5.50000 48438.50
SUBGRADE TREATMENT, TYPE IB

0025 207-09935 268.000 SYS 30.00000 8040.00 25.00000 6700.00 29.00000 7772.00
SUBGRADE TREATMENT, TYPE IC

0026 211-09264 11.000 CYS 115.00000 1265.00 30.00000 330.00 42.00000 462.00
STRUCTURE BACKFILL, TYPE 1

0027 214-11796 100.000 SYS 5.00000 500.00 3.00000 300.00 4.50000 450.00
GEOGRID, TYPE IB

0028 301-07448 495.000 TON 25.00000 12375.00 28.00000 13860.00 23.00000 11385.00
COMPACTED AGGREGATE NO. 53 BASE

0029 304-07789 185.000 TON 100.00000 18500.00 85.00000 15725.00 95.00000 17575.00
WIDENING WITH HMA, TYPE D

0030 306-08034 1516.000 SYS 5.00000 7580.00 6.90000 10460.40 4.50000 6822.00
MILLING, ASPHALT, 1 1/2 IN.

0031 401-07353 894.000 TON 90.00000 80460.00 97.00000 86718.00 72.00000 64368.00
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm

0032 401-07393 1046.000 TON 70.00000 73220.00 67.00000 70082 .00 67 .00000 70082.00
QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm

0033 401-07404 1046.000 TON 75.00000 78450.00 67.00000 70082.00 67 .00000 70082.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm

0034 401-07409 1845.000 TON 60.00000 110700.00 63.00000 116235.00 57.00000 105165.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm

0035 401-10258 2060.000 LFT 1.00000 2060.00 1.00000 2060.00 1.25000 2575.00
JOINT ADHESIVE, SURFACE

0036 401-10259 2744.000 LFT 1.00000 2744 .00 1.00000 2744 .00 1.15000 3155.60
JOINT ADHESIVE, INTERMEDIATE

0037 401-11785 2060.000 LFT 0.50000 1030.00 0.30000 618.00 1.15000 2369.00
LIQUID ASPHALT SEALANT

0038 402-07787 85.000 TON 125.00000 10625.00 80.00000 6800.00 107.00000 9095.00
HMA WEDGE AND LEVEL, TYPE D

0039 406-05520 7.000 TON 500.00000 3500.00 450.00000 3150.00 495.00000 3465.00
ASPHALT FOR TACK COAT

0040 502-11564 827.000 SYS 68.00000 56236 .00 85.00000 70295.00 130.00000 107510.00

PCCP, 7 IN. , COLORED
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( ) 35-1139301 ( 5 ) 35-1917625 ( 6 ) 35-1357381
E & B PAVING INC MILESTONE CONTRACTORS LP DAVE OMARA CONTRACTOR INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0041 503-05240 220.000 LFT 21.82000 4800.40 27.00000 5940.00 25.00000 5500.00
D-1 CONTRACTION JOINT

0042 605-06120 235.000 LFT 20.00000 4700.00 40.00000 9400.00 37.00000 8695.00
CURB, CONCRETE , BARRIER

0043 605-06160 302.000 LFT 25.00000 7550.00 30.00000 9060.00 30.00000 9060.00
CURB AND GUTTER, B, CONCRETE, MODIFIED

0044 605-06255 17.000 SYS 120.00000 2040.00 210.00000 3570.00 115.00000 1955.00
CENTER CURB, D CONCRETE

0045 605-52807 2201.000 LFT 16.00000 35216.00 21.00000 46221.00 22.00000 48422.00
CURB AND GUTTER, COMBINED

0046 605-52807 840.000 LFT 25.00000 21000.00 26.00000 21840.00 26.00000 21840.00
CURB AND GUTTER, COMBINED , MODIFIED,
DRY

0047 610-07487 16.000 TON 250.00000 4000.00 220.00000 3520.00 107.00000 1712.00
HMA FOR APPROACHES, TYPE B

0048 610-08446 159.000 SYS 50.00000 7950.00 68.00000 10812.00 57.00000 9063.00
PCCP FOR APPROACHES, 6 IN.

0049 611-06497 5.000 EACH 190.00000 950.00 190.00000 950.00 189.00000 945.00
MAILBOX ASSEMBLY, SINGLE

0050 615-06490 26.000 EACH 145.00000 3770.00 145.00000 3770.00 185.00000 4810.00
RIGHT-OF-WAY MARKER

0051 615-06527 1.000 EACH 625.00000 625.00 625.00000 625.00 1181.00000 1181.00
MONUMENT, SECTION CORNER

0052 616-02320 143.000 SYS 2.50000 357.50 2.50000 357.50 4.50000 643.50
GEOTEXTILES

0053 616-06451 34.000 TON 36.00000 1224.00 160.00000 5440.00 45.00000 1530.00
RIPRAP, UNIFORM

0054 618-06192 21.000 LFT 2153.00000 45213.00 2500.00000 52500.00 2595.00000 54495.00
WALL , MASONRY

0055 621-01004 2.000 EACH 300.00000 600.00 300.00000 600.00 300.00000 600.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0056 621-02770 287.000 SYS 2.24000 642.88 2.30000 660.10 3.00000 861.00
EROSION CONTROL BLANKET

0057 621-06560 5474.000 SYS 0.40000 2189.60 0.40000 2189.60 1.00000 5474.00
MULCHED SEEDING U

0058 621-06567 14.000 KGAL 1.00000 14.00 1.00000 14.00 1.00000 14.00
WATER

0059 621-06570 80.000 CYS 84.00000 6720.00 30.00000 2400.00 45.00000 3600.00
TOPSOIL

0060 621-06575 3910.000 SYS 3.49000 13645.90 3.50000 13685.00 4.50000 17595.00
SODDING, NURSERY
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0061 621-06734 230.000 EACH
WILD FLOWERS PLUG PLANTING

0062 621-98038 40.000 CYS
MULCH HARDWOOD SHREDDED BARK

0063 622-05651 4.000 EACH
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2.5 TO 3.5 IN.

0064 622-05654 37.000 EACH
PLANT, PERENNIAL , 3 GALLON

0065 622-05654 679.000 EACH
PLANT, PERENNIAL ,1 GALLON

0066 628-09402 6.000 MOS
FIELD OFFICE, B

0067 715-01662 30.000 LFT
PIPE CLEANING, 12 IN. TO 48 IN. DIA.

0068 715-05048 295.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0069 715-05053 60.000 LFT
PIPE, UNDERDRAIN, OUTLET 6 IN.

0070 715-05169 75.000 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0071 715-05423 57.000 LFT
PIPE, SLOTTED DRAIN, 15 IN.

0072 715-05711 459.000 LFT
PIPE, SANITARY SEWER, 6 IN.

0073 715-46005 6.000 EACH
PIPE END SECTION, DIAMETER 15 IN.

0074 716-01382 1.000 EACH
AIR RELEASE VALVE

0075 718-06528 1.000 EACH
OUTLET PROTECTOR, 1

0076 718-52610 26.600 CYS
AGGREGATE FOR UNDERDRAINS

0077 718-99153 295.000 SYS
GEOTEXTILES FOR UNDERDRAIN.

0078 720-45410 1.000 EACH
MANHOLE, C4

0079 801-03290 12.000 EACH
CONSTRUCTION SIGN, C

0080 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0081 801-06625 52.000 EACH

DETOUR ROUTE MARKER ASSEMBLY

( 4 ) 35-1139301

E & B PAV
UNIT PR

24.
11
2500.

10.
16.
35.
85.
50.
275.
2600.
1400.
76.

3400.
185.
275.

70.

ING INC
ICE

01000

-58000

00000

-00000

00000
00000
00000
00000
00000
00000
00000
00000
00000

-50000

00000
00000
00000
00000

AMOUNT

888.
7862.
15000.
150.
2950.
960.
2625.
4845.
22950.
1650.
2600.
1400.
2021.
737.
3400.
2220.
1100.
3640.

37
82
00
00
00
00
00
00
00
00
00
00
60
50
00
00
00
00

( 5 ) 35-1917625

MILESTONE CONTRACTORS LP
UNIT PRICE AMOUNT
_____ 4.10000  943.00
9400000 3760.00
430.00000 1720.00
2400000 888.00
11.60000 7876.40
1700.00000 10200.00
50.00000 1500.00
15.00000 4425 _00
18.00000 1080.00
85.00000 6375.00
190.00000 10830.00
89.00000 40851.00
550.00000 3300.00
4700.00000 4700.00
850.00000 850.00
50.00000 1330.00
1.50000 442 .50
3900.00000 3900.00
165.00000 1980.00
125.00000 500.00
87.00000 452400

( 6 ) 35-1357381

DAVE OMARA CONTRACTOR INC

UNIT PRICE

4.
100.
450.

25.
13.
2400.
30.

30.
58.
195.
34.
215.
2995.
975.
28.

2725.
180.
135.

95.

50000
00000
00000

00000
00000
00000
00000

-50000

00000
00000
00000
00000
00000
00000
00000
00000

-75000

00000
00000
00000
00000

AMOUN
1035.
4000.
1800.

925.
8827.
14400.
900.
1917.
1800.
4350.
11115.
15606.
1290.
2995.
975.
744.
1106.
2725.
2160.
540.
4940.

T
00
00
00

00
00
00
00
50
00
00
00
00
00
00
00
80
25
00
00
00
00
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0082 801-06640 16.000 EACH
CONSTRUCTION SIGN, A

0083 801-06775 LUMP
MAINTAINING TRAFFIC

0084 801-07119 96.000 LFT
BARRICADE, I111-B

0085 802-05701 200.500 LFT
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0086 802-05702 148.000 LFT
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE

0087 802-07059 9.000 EACH
SIGN, SHEET, AND SUPPORTS, REMOVE

0088 802-09838 71.000 SFT
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0089 802-09840 74.000 SFT
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0090 802-09842 36.000 SFT
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0091 807-06592 200.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0092 808-06701 33.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0093 808-06703 1786.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0094 808-11482 25.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN. , 27 LINE, 2" GAP

0095 808-11691 117.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN. , 27 LINE, 2" GAP

0096 808-11698 92.000 LFT
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 27 IN.

0097 808-75245 4936.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0098 808-75320 4.000 EACH
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

E & B PAV
UNIT PR

40.
25.
28.
22.
18.

10.

150.

( 4 ) 35-1139301

ING INC
ICE

-00000

00000
00000
00000
00000
00000

-85000

-85000
-85000

-00000

00000

-85000

00000

AMOUNT

360.
1775.
2072.

792.
3600.

28.

1518.
21.

234.

920.

4195.

600.

.00

00
00
00
00
00
05

10
25

00

00

60

00

( 5

40.
25.
28.
22.
20.

90.

UNIT PRICE

-00000
-00000
-00000
-00000

-00000

00000
00000
00000
00000
00000

.60000

.60000
-30000

-80000

.70000

.60000

00000

) 35-1917625
MILESTONE CONTRACTORS LP

AMOUNT

360.
1775.
2072.

792.
4000.

52.

1071.
32.

444 .

892.

2961.

360.

.00

00
00
00
00
00
80

60
50

60

40

60

00

( 6 ) 35-1357381

DAVE OMARA CONTRACTOR INC

UNIT PRICE

135.
27856.
8.

17.

16.

190.
16.
17.
20.
24.

10.

90.

00000
90000
00000
00000

00000

00000
00000
00000
00000
00000

-75000

-60000
-40000

-00000

00000

-60000

00000

AMOUN
2160.
27856.
768.
3408.

2368.

1710.
1136.
1258.
720.
4800.
57.

1071.
35.

468.

920.

2961.

360.

T
00
90
00
50

00

00
00
00
00
00
75

60
00

00

00

60

00
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TABULATION OF BIDS
CALL ORDER : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
IC 4 ) 35-1139301 IC 5 ) 35-1917625 IC 6 ) 35-1357381
IE & B PAVING INC IMILESTONE CONTRACTORS LP |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0099 808-75998 18.000 EACH | 100.00000 1800.00] 125.00000 2250.00] 135.00000 2430.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | I I
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,155,330.00] $ 1,158,214.60] $ 1,191,975.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,155,330.00] $ 1,158,214.60] $ 1,191,975.00
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A = JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  INTERSECTION IMPROVEMENT, ROUNDABOUT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL
CONTRACT LIENS

0004 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP
CLEARING RIGHT OF WAY

0011 202-02240 288.000 SYS
PAVEMENT REMOVAL

0012 202-96133 64.000 LFT
PIPE, REMOVE

0013 203-02000 2314.000 CYS
EXCAVATION, COMMON

0014 203-02070 6310.000 CYS
BORROW

0015 205-03371 4.000 CYS
SEDIMENT, REMOVE

0016 205-06931 9.000 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP
0017 205-06934 6.000 TON
TEMPORARY MULCH
0018 205-06937
TEMPORARY SILT FENCE
0019 205-09543
NO. 2 STONE

1966.000 LFT
100.000 TON

63000.
62000.
36.
20.
43.
35.
103.
81.
725.

32.

-00000
-00000
-00000

00000
00000
18000
07000
24000
00000
00000
04000
00000

-00000

00000

63000.
62000.
10419.
1284.
100057.
220850.
412.
729.
4350.
3932.
3200.

.00
.00
.00

00
00
84
48
36
00
00
36
00
00
00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e
0020 205-11586 1.000 TON 105.00000 105.00
TEMPORARY FILTER STONE
0021 205-11587 27.000 SYS 6.50000 175.50
TEMPORARY GEOTEXTILE
0022 205-11591 339.000 LBS 5.00000 1695.00
TEMPORARY SEED MIXTURE
0023 207-08264 216.000 SYS 16.00000 3456.00
SUBGRADE TREATMENT, TYPE I1
0024 207-09934 8807.000 SYS 9.00000 79263.00
SUBGRADE TREATMENT, TYPE IB
0025 207-09935 268.000 SYS 34.00000 9112.00
SUBGRADE TREATMENT, TYPE IC
0026 211-09264 11.000 CYS 66.00000 726.00
STRUCTURE BACKFILL, TYPE 1
0027 214-11796 100.000 SYS 3.31000 331.00
GEOGRID, TYPE IB
0028 301-07448 495.000 TON 39.22000 19413.90
COMPACTED AGGREGATE NO. 53 BASE
0029 304-07789 185.000 TON 90.00000 16650.00
WIDENING WITH HMA, TYPE D
0030 306-08034 1516.000 SYS 9.55000 14477.80
MILLING, ASPHALT, 1 1/2 IN.
0031 401-07353 894.000 TON 99.00000 88506.00
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm
0032 401-07393 1046.000 TON 68.00000 71128.00
QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm
0033 401-07404 1046.000 TON 68.00000 71128.00
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm
0034 401-07409 1845.000 TON 64.00000 118080.00
QC/QA-HMA, 4, 64, BASE, 25.0 mm
0035 401-10258 2060.000 LFT 1.00000 2060.00
JOINT ADHESIVE, SURFACE
0036 401-10259 2744.000 LFT 1.00000 2744.00
JOINT ADHESIVE, INTERMEDIATE
0037 401-11785 2060.000 LFT 0.30000 618.00
LIQUID ASPHALT SEALANT
0038 402-07787 85.000 TON 88.00000 7480.00
HMA WEDGE AND LEVEL, TYPE D
0039 406-05520 7.000 TON 455.00000 3185.00
ASPHALT FOR TACK COAT
0040 502-11564 827.000 SYS 126.00000 104202.00
PCCP, 7 IN. , COLORED




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 241 -16
TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e
0041 503-05240 220.000 LFT 22.00000 4840.00
D-1 CONTRACTION JOINT
0042 605-06120 235.000 LFT 45.54000 10701.90
CURB, CONCRETE , BARRIER
0043 605-06160 302.000 LFT 62.00000 18724.00
CURB AND GUTTER, B, CONCRETE, MODIFIED
0044 605-06255 17.000 SYS 145.75000 2477.75
CENTER CURB, D CONCRETE
0045 605-52807 2201.000 LFT 25.30000 55685 30
CURB AND GUTTER, COMBINED
0046 605-52807 840.000 LFT 25.30000 21252.00
CURB AND GUTTER, COMBINED , MODIFIED,
DRY
0047 610-07487 16.000 TON 225.00000 3600.00
HMA FOR APPROACHES, TYPE B
0048 610-08446 159.000 SYS 86.75000 13793.25
PCCP FOR APPROACHES, 6 IN.
0049 611-06497 5.000 EACH 262.00000 1310.00
MAILBOX ASSEMBLY, SINGLE
0050 615-06490 26.000 EACH 200.00000 5200.00
RIGHT-OF-WAY MARKER
0051 615-06527 1.000 EACH 862.00000 862.00
MONUMENT, SECTION CORNER
0052 616-02320 143.000 SYS 4.00000 572.00
GEOTEXTILES
0053 616-06451 34.000 TON 63.00000 2142.00
RIPRAP, UNIFORM
0054 618-06192 21.000 LFT 1800.00000 37800.00
WALL , MASONRY
0055 621-01004 2.000 EACH 760.00000 1520.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0056 621-02770 287.000 SYS 4.22000 1211.14
EROSION CONTROL BLANKET
0057 621-06560 5474.000 SYS 3.79000 20746.46
MULCHED SEEDING U
0058 621-06567 14.000 KGAL 2.00000 28.00
WATER
0059 621-06570 80.000 CYS 102.00000 8160.00
TOPSOIL
0060 621-06575 3910.000 SYS 11.00000 43010.00
SODDING, NURSERY
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TABULATION OF BIDS
CALL ORDER  : 241 CONTRACT ID : R -35687-A : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_______________________________________________________________________ e
0061 621-06734 230.000 EACH 18.00000 4140.00
WILD FLOWERS PLUG PLANTING
0062 621-98038 40.000 CYS 105.00000 4200.00
MULCH HARDWOOD SHREDDED BARK
0063 622-05651 4.000 EACH 580.00000 2320.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2.5 TO 3.5 IN.
0064 622-05654 37.000 EACH 25.00000 925.00
PLANT, PERENNIAL , 3 GALLON
0065 622-05654 679.000 EACH 21.00000 14259.00
PLANT, PERENNIAL ,1 GALLON
0066 628-09402 6.000 MOS 2300.00000 13800.00
FIELD OFFICE, B
0067 715-01662 30.000 LFT 46.00000 1380.00
PIPE CLEANING, 12 IN. TO 48 IN. DIA.
0068 715-05048 295.000 LFT 12.00000 3540.00
PIPE, TYPE 4, CIRCULAR, 6 IN.
0069 715-05053 60.000 LFT 34.00000 2040.00
PIPE, UNDERDRAIN, OUTLET 6 IN.
0070 715-05169 75.000 LFT 39.00000 2925.00
PIPE, TYPE 3, CIRCULAR, 15 IN.
0071 715-05423 57.000 LFT 142.00000 8094.00
PIPE, SLOTTED DRAIN, 15 IN.
0072 715-05711 459.000 LFT 33.00000 15147.00
PIPE, SANITARY SEWER, 6 IN.
0073 715-46005 6.000 EACH 535.00000 3210.00
PIPE END SECTION, DIAMETER 15 IN.
0074 716-01382 1.000 EACH 3212.00000 3212.00
AIR RELEASE VALVE
0075 718-06528 1.000 EACH 1200.00000 1200.00
OUTLET PROTECTOR, 1
0076 718-52610 26.600 CYS 60.00000 1596.00
AGGREGATE FOR UNDERDRAINS
0077 718-99153 295.000 SYS 4.00000 1180.00
GEOTEXTILES FOR UNDERDRAIN.
0078 720-45410 1.000 EACH 3785.00000 3785.00
MANHOLE, C4
0079 801-03290 12.000 EACH 227.00000 2724.00
CONSTRUCTION SIGN, C
0080 801-04308 4.000 EACH 172.50000 690.00
ROAD CLOSURE SIGN ASSEMBLY
0081 801-06625 52.000 EACH 120.06000 6243.12
DETOUR ROUTE MARKER ASSEMBLY




CALL ORDER T 241
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 241 -18

COUNTIES : JOHNSON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0082 801-06640 16.000 EACH
CONSTRUCTION SIGN, A

0083 801-06775 LUMP
MAINTAINING TRAFFIC

0084 801-07119 96.000 LFT
BARRICADE, I111-B

0085 802-05701 200.500 LFT
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0086 802-05702 148.000 LFT
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE

0087 802-07059 9.000 EACH
SIGN, SHEET, AND SUPPORTS, REMOVE

0088 802-09838 71.000 SFT
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0089 802-09840 74.000 SFT
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0090 802-09842 36.000 SFT
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0091 807-06592 200.000 LFT
CONDUIT, STEEL, GALVANIZED, 2 IN.

0092 808-06701 33.000 LFT
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0093 808-06703 1786.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0094 808-11482 25.000 LFT

LINE, THERMOPLASTIC, DOTTED, WHITE, 4
IN. , 27 LINE, 2" GAP

0095 808-11691 117.000 LFT
LINE, THERMOPLASTIC, DOTTED, WHITE, 12
IN. , 27 LINE, 2" GAP

0096 808-11698 92.000 LFT
TRANSVERSE MARKING, THERMOPLASTIC,
YIELD LINE, WHITE, 27 IN.

0097 808-75245 4936.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0098 808-75320 4.000 EACH

PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

( )

UNIT PRICE AMOUNT

CONTRACT ID : R -35687-A
DISTRICT - SEYMOUR DISTRICT
( 7 ) 35-1606893
OLCO INC

UNIT PRICE AMOUNT
e
172.00000 2752.00
32150.00000 32150.00
11.04000 1059.84
16.65000 3338.33
12.42000 1838.16
5520000 496.80
34.50000 2449 .50
38.65000 2860.10
30.00000 1080.00
23.00000 4600.00
2.10000 69.30
0.80000 1428.80
1.79000 44.75
5.24000 613.08
13.39000 1231.88
0.83000 4096.88
124.00000 496.00

UNIT PRICE AMOUNT
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TABULATION OF BIDS
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CALL ORDER  : 241 CONTRACT ID : R -35687-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
IC 7 ) 35-1606893 1C ) 1C )
JOLCO INC I
LINE NO / ITEM CODE / ALT 1 I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0099 808-75998 18.000 EACH | 210.00000 3780.00] I
SNOWPLOWABLE RAISED PAVEMENT MARKER 1 I I
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,520,409.58] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,520,409.58] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 251 -1

CALL ORDER 251 CONTRACT ID : R -35695-A COUNTIES
LETTING DATE : 09/02/15 10:00 AM DISTRICT : LAPORTE DISTRICT
DESCRIPTION INTERSECTION IMPROVEMENT COMPLETION DATE
LOCATION : ON SMOKE ROAD, 0.21 MILE SOUTH OF DIVISION ROAD TO 0.22 MILE PROJECT(S) :
NORTH OF DIVISION ROAD
RANK VENDOR NO./NAME

1  35-1068009
2 35-0918397
3  35-1120685

DYER CONSTRUCTION CO
RIETH RILEY CONSTRUCTION
WALSH & KELLY INC

: PORTER
: 05/15/17
129754100LC4
TOTAL % OVER
BID LOW BID
1,163,038.27 100.0000%
1,272,868.04 109.4433%
1,348,489.43 115.9454%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER : 251 CONTRACT ID : R -35695-A COUNTIES : PORTER
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
1 ) 35-1068009 2 ) 35-0918397 3 ) 35-1120685
DYER CONSTRUCTION CO RIETH RILEY CONSTRUCTION WALSH & KELLY INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

____________________________________________________________________________________________________ e

SECTION 0001  INTERSECTION IMPROVEMENT

____________________________________________________________________________________________________ e

0001 105-06845 LUMP 18205.00000 18205.00]  25000.00000 25000.00]  13000.00000 13000.00
CONSTRUCTION ENGINEERING

0002 108-09283 LUMP 8000.00000 8000.00 1.00000 1.00]  10000.00000 10000.00
CPM SCHEDULE

0003 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0004 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0005 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0006 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0007 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP 58000.00000 58000.00|  86850.00000 86850.00|]  85000.00000 85000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-01015 LUMP 7700.00000 7700.00 7500.00000 7500.00]  24000.00000 24000.00
CLEARING AND GRUBBING

0012 201-52370 LUMP 8489.56000 8489.56]  21000.00000 21000.00|  12000.00000 12000.00
CLEARING RIGHT OF WAY

0013 203-02000 5860.000 CYS 17.62000 103253.20 20.00000 117200.00 23.00000 134780.00
EXCAVATION, COMMON

0014 203-02070 690.000 CYS 12.02000 8293.80 22.00000 15180.00 20.00000 13800.00
BORROW

0015 205-03371 200.000 CYS 17.38000 3476.00 9.00000 1800.00 30.00000 6000.00
SEDIMENT, REMOVE

0016 205-06930 3.000 TON 240.84000 722.52 250.00000 750.00 230.00000 690.00
SPLASHPAD

0017 205-06931 189.000 TON 83.51000 15783.39 100.00000 18900.00 95.00000 17955.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0018 205-06936 229.000 TON 77.17000 17671.93 100.00000 22900.00 75.00000 17175.00

TEMPORARY SEDIMENT TRAP




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER  : 251 CONTRACT ID : R -35695-A COUNTIES : PORTER
LETTING DATE : 09/02/15 10:00 AM DISTRICT : LAPORTE DISTRICT
( 1 ) 35-1068009 ( 2 ) 35-0918397 ( 3 ) 35-1120685
DYER CONSTRUCTION CO RIETH RILEY CONSTRUCTION WALSH & KELLY INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0019 205-06937 2895.000 LFT 5.96000 17254.20 3.50000 10132.50 2.40000 6948.00
TEMPORARY SILT FENCE

0020 205-06938 53.000 LFT 57.99000 3073.47 58.00000 3074.00 63.16000 3347.48
TEMPORARY SLOPE DRAIN.

0021 205-09543 591.000 TON 24.97000 14757.27 15.00000 8865.00 38.00000 22458.00
NO. 2 STONE

0022 205-11582 1840.000 LFT 13.99000 25741.60 12.00000 22080.00 7.00000 12880.00
DIVERSION INTERCEPTOR TYPE C

0023 207-08264 620.000 SYS 12.62000 7824.40 28.00000 17360.00 12.00000 7440.00
SUBGRADE TREATMENT, TYPE 11

0024 207-08268 528.000 SYS 25.02000 13210.56 35.00000 18480.00 2400000 12672.00
SUBGRADE TREATMENT, TYPE IV

0025 207-09934 5633.000 SYS 7.76000 43712.08 6.50000 36614.50 7.00000 39431.00
SUBGRADE TREATMENT, TYPE IB

0026 207-09935 403.000 SYS 23.05000 9289.15 38.00000 15314.00 2400000 9672.00
SUBGRADE TREATMENT, TYPE IC

0027 211-02050 394.000 CYS 36.23000 14274.62 42.00000 16548.00 43.00000 16942 .00
B BORROW

0028 211-09264 95.000 CYS 18.43000 1750.85 40.00000 3800.00 20.10000 1909.50
STRUCTURE BACKFILL, TYPE 1

0029 211-09266 569.000 CYS 51.33000 29206.77 40.00000 22760.00 50.00000 28450.00
STRUCTURE BACKFILL, TYPE 3

0030 214-11609 2691.000 SYS 65.31000 175749.21 77.50000 208552.50 90.00000 242190.00
GEOCELL CONFINEMENT SYSTEM

0031 215-07043 1437.000 SYS 10.56000 15174.72 7.15000 10274.55 19.00000 27303.00
CHEMICAL MODIFICATION, SOILS

0032 301-07448 1888.000 TON 26.95000 50881.60 32.00000 60416.00 2400000 45312.00
COMPACTED AGGREGATE NO. 53 BASE

0033 303-01180 782.000 TON 29.58000 23131.56 45.00000 35190.00 40.00000 31280.00
COMPACTED AGGREGATE NO. 53

0034 303-08210 120.000 TON 28.99000 3478.80 10.00000 1200.00 40.00000 4800.00
COMPACTED AGGREGATE NO. 53 TEMPORARY
FOR DRIVEWAYS

0035 304-07493 25.000 TON 110.00000 2750.00 335.00000 8375.00 110.00000 2750.00
WIDENING WITH HMA, TYPE B

0036 306-08042 655.000 SYS 5.48000 3589.40 6.00000 3930.00 5.00000 3275.00
MILLING, SCARIFICATION

0037 306-08043 525.000 SYS 4.36000 2289.00 6.70000 3517.50 6.00000 3150.00
MILLING, TRANSITION

0038 401-07321 534.000 TON 80.00000 42720.00 86.70000 46297 .80 80.00000 42720.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0039 401-07390 734.000 TON 68.00000 49912.00 69.20000 50792.80 68.00000 49912 .00

QC/QA-HMA, 2, 64,

INTERMEDIATE, 19.0 mm
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TABULATION OF BIDS
CALL ORDER : 251 CONTRACT ID : R -35695-A COUNTIES : PORTER
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-1068009 ( 2 ) 35-0918397 ( 3 ) 35-1120685
DYER CONSTRUCTION CO RIETH RILEY CONSTRUCTION WALSH & KELLY INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0040 401-10258 6165.000 LFT 0.50000 3082.50 0.35000 2157.75 0.50000 3082.50
JOINT ADHESIVE, SURFACE

0041 401-10259 4605.000 LFT 0.50000 2302.50 0.45000 2072.25 0.50000 2302.50
JOINT ADHESIVE, INTERMEDIATE

0042 401-11785 6165.000 LFT 0.20000 1233.00 0.15000 924.75 0.20000 1233.00
LIQUID ASPHALT SEALANT

0043 402-07451 165.000 TON 90.00000 14850.00 75.45000 12449.25 90.00000 14850.00
HMA WEDGE AND LEVEL, TYPE B

0044 406-05520 2.000 TON 1250.00000 2500.00 407.75000 815.50 1250.00000 2500.00
ASPHALT FOR TACK COAT

0045 603-06045 160.000 LFT 37.20000 5952.00 30.00000 4800.00 30.00000 4800.00
FENCE, CHAIN LINK, 48 IN.

0046 604-06070 24.000 SYS 108.00000 2592.00 152.85000 3668.40 64.00000 1536.00
SIDEWALK, CONCRETE

0047 604-44251 3.600 CYS 1550.00000 5580.00 1640.00000 5904.00 1733.08000 6239.09
STEPS, CONCRETE

0048 604-95344 19.000 LFT 326.00000 6194.00 326.00000 6194.00 326.00000 6194.00
HAND RAIL, PEDESTRIAN

0049 605-06140 101.000 LFT 35.00000 3535.00 34.45000 3479.45 50.00000 5050.00
CURB AND GUTTER, CONCRETE

0050 610-07487 172.000 TON 90.00000 15480.00 100.25000 17243.00 90.00000 15480.00
HMA FOR APPROACHES, TYPE B

0051 611-06497 1.000 EACH 250.00000 250.00 250.00000 250.00 250.00000 250.00
MAILBOX ASSEMBLY, SINGLE

0052 611-06498 1.000 EACH 300.00000 300.00 300.00000 300.00 300.00000 300.00
MAILBOX ASSEMBLY, DOUBLE

0053 615-06490 26.000 EACH 175.00000 4550.00 175.00000 4550.00 175.00000 4550.00
RIGHT-OF-WAY MARKER

0054 615-06505 6.000 EACH 960.00000 5760.00 960.00000 5760.00 960.00000 5760.00
MONUMENT, B

0055 615-06527 2.000 EACH 750.00000 1500.00 750.00000 1500.00 750.00000 1500.00
MONUMENT, SECTION CORNER

0056 616-02320 1429.000 SYS 1.57000 2243.53 3.05000 4358.45 2.00000 2858.00
GEOTEXTILES

0057 616-05688 12.500 TON 102.48000 1281.00 125.00000 1562.50 125.00000 1562.50
RIPRAP, CLASS 1

0058 616-06405 0.900 TON 646.38000 581.74 500.00000 450.00 650.00000 585.00
RIPRAP, REVETMENT

0059 616-06451 1001.000 TON 66.37000 66436.37 70.00000 70070.00 65.00000 65065 .00
RIPRAP, UNIFORM

0060 621-02770 1371.000 SYS 1.52000 2083.92 1.52000 2083.92 1.52000 2083.92
EROSION CONTROL BLANKET
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TABULATION OF BIDS
CALL ORDER : 251 CONTRACT ID : R -35695-A COUNTIES : PORTER
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-1068009 ( 2 ) 35-0918397 ( 3 ) 35-1120685
DYER CONSTRUCTION CO RIETH RILEY CONSTRUCTION WALSH & KELLY INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0061 621-06545 1.000 TON 940.00000 940.00 940.00000 940.00 940.00000 940.00
FERTILIZER

0062 621-06553 340.000 LBS 5.90000 2006.00 5.90000 2006.00 5.90000 2006.00
SEED MIXTURE R

0063 621-06557 345.000 LBS 2.30000 793.50 2.30000 793.50 2.30000 793.50
SEED MIXTURE T

0064 621-06565 9.000 TON 472.00000 4248.00 472.00000 4248.00 472.00000 4248.00
MULCHING MATERIAL

0065 621-06567 7.000 KGAL 1.00000 7.00 1.00000 7.00 1.00000 7.00
WATER

0066 621-06574 426.000 SYS 5.02000 2138.52 5.02000 2138.52 5.02000 2138.52
SODDING

0067 621-06575 1329.000 SYS 5.02000 6671.58 5.02000 6671.58 5.02000 6671.58
SODDING, NURSERY

0068 628-09401 10.000 MOS 2341.19000 23411.90 1750.00000 17500.00 3000.00000 30000.00
FIELD OFFICE, A

0069 628-11976 2.000 EACH 1232.21000 2464 .42 1000.00000 2000.00 500.00000 1000.00
COMPUTER SYSTEM EQUIPMENT

0070 628-11977 1.000 EACH 1848.31000 1848.31 1000.00000 1000.00 1400.00000 1400.00
COMPUTER SYSTEM

0071 703-06028 189.000 LBS 3.00000 567.00 7.35000 1389.15 10.00000 1890.00
REINFORCING BARS

0072 715-05121 72.000 LFT 82.03000 5906.16 69.00000 4968.00 89.34000 6432.48
PIPE, TYPE 1, CIRCULAR, 18 IN.

0073 715-05168 12.000 LFT 55.84000 670.08 84.00000 1008.00 60.82000 729.84
PIPE, TYPE 3, CIRCULAR, 12 IN.

0074 715-05435 70.000 LFT 27.78000 1944.60 30.00000 2100.00 60.00000 4200.00
PIPE, UNDERDRAIN, OUTLET 4 IN.

0075 715-46000 2.000 EACH 871.45000 1742.90 600.00000 1200.00 949.19000 1898.38
PIPE END SECTION, DIAMETER 12 IN.

0076 715-46010 1.000 EACH 1035.83000 1035.83 800.00000 800.00 1128.24000 1128.24
PIPE END SECTION, DIAMETER 18 IN.

0077 732-11770 78.000 CYS 62.00000 4836.00 62.00000 4836.00 70.00000 5460.00
AGGREGATE FOR DRAINAGE FILL

0078 732-11811 2006.000 SFT 33.93000 68063.58 27.75000 55666.50 39.00000 78234.00
MODULAR BLOCK WALL ERECTION

0079 732-11812 2006.000 SFT 20.85000 41825.10 20.85000 41825.10 30.00000 60180.00
MODULAR BLOCK WALL WITH GROUND
RE INFORCEMENT

0080 801-03290 4.000 EACH 161.00000 644.00 161.00000 644.00 161.00000 644.00
CONSTRUCTION SIGN, C

0081 801-04308 11.000 EACH 207.00000 2277.00 207.00000 2277.00 207.00000 2277.00
ROAD CLOSURE SIGN ASSEMBLY




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 251 -6
TABULATION OF BIDS
CALL ORDER : 251 CONTRACT ID : R -35695-A COUNTIES : PORTER
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-1068009 ( 2 ) 35-0918397 ( 3 ) 35-1120685
DYER CONSTRUCTION CO RIETH RILEY CONSTRUCTION WALSH & KELLY INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0082 801-06625 28.000 EACH 119.00000 3332.00 119.00000 3332.00 119.00000 3332.00
DETOUR ROUTE MARKER ASSEMBLY
0083 801-06640 13.000 EACH 155.00000 2015.00 155.00000 2015.00 155.00000 2015.00
CONSTRUCTION SIGN, A
0084 801-06645 5.000 EACH 52.00000 260.00 52.00000 260.00 52.00000 260.00
CONSTRUCTION SIGN, B
0085 801-06775 LUMP 22067 .63000 22067.63|  27000.00000 27000.00]  20000.00000 20000.00
MAINTAINING TRAFFIC
0086 801-07118 72.000 LFT 12.92000 930.24 12.92000 930.24 12.92000 930.24
BARRICADE, I111-A
0087 801-07119 72.000 LFT 14.82000 1067.04 14.82000 1067.04 14.82000 1067.04
BARRICADE, 111-B
0088 802-05702 96.800 LFT 11.65000 1127.72 17.00000 1645.60 14.00000 1355.20
SIGN POST, SQUARE TYPE 2 REINFORCED
ANCHOR BASE
0089 802-09838 57.300 SFT 13.79000 790.17 30.00000 1719.00 14.00000 802.20
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0090 802-09840 10.880 SFT 51.06000 555.53 40.00000 435.20 21.00000 228.48
SIGN, SHEET, WITH LEGEND, 0.100 IN.
0091 808-06703 3813.000 LFT 0.92000 3507.96 0.92000 3507.96 0.92000 3507.96
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0092 808-75245 3890.000 LFT 0.92000 3578.80 0.92000 3578.80 0.92000 3578.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.
0093 808-75297 42.000 LFT 5.44000 228.48 5.44000 228.48 5.44000 228.48
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0094 621-01004 5.000 EACH 375.00000 1875.00 375.00000 1875.00 375.00000 1875.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,163,038.27] $ 1,272,868.04| $ 1,348,489.43
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,163,038.27] $ 1,272,868.04| $ 1,348,489.43




CALL ORDER

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION

261 CONTRACT ID :
LETTING DATE :

09/02/15 10:00 AM DISTRICT
: SAFE ROUTES TO SCHOOLS
: ALONG VARIOUS LOCATIONS IN ELWOOD

VENDOR RANKING

R -35870-A COUNTIES :
: GREENFIELD DISTRICT
COMPLETION DATE :

PROJECT(S) :

DATE :
PAGE :

MAD I SON

06/30/16
1173759
129866700LC3

10/23/15
261 -1

TOTAL % OVER

RANK VENDOR

35-0997978
26-4305155
35-2046222
35-0918397
35-1139301
35-1128289
35-1606893

PHEND & BROWN INC

R A MYERS CONSTRUCTION CO
MORPHEY CONSTRUCTION INC
RIETH RILEY CONSTRUCTION
E & B PAVING INC

BEATY CONSTRUCTION INC
OLCO INC

LR R R R R R

BID LOW BID

-0000%
- 7790%
-0543%
-4090%
- -9800%
396,800.00 135.
418,608.18 143.

9911%
4652%



CALL ORDER 261
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -35870-A

COUNTIES :

: GREENFIELD DISTRICT

10/23/15
261 -2

DATE :
PAGE :

MAD I SON

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359 1.
LIQUIDATED DAMAGES

0003 109-08360 1.
CONTRACT LIENS

0004 109-08443 1.

QUANTITY

000
000
000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0005 109-08444

1.000 DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-08463 1.000 DOL
PROJECT ESTIMATE ADJUSTMENT
0007 109-11362 1.000 DOL

QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT

CONTROL MEASURES
0008 110-01001

MOBILIZATION AND DEMOBILIZATION

0009 201-52370
CLEARING RIGHT OF WAY

0010 202-02278 1245.
CURB, CONCRETE, REMOVE
0011 202-52710 1834.

SIDEWALK CONCRETE, REMOVE

0012 203-02000 202.
EXCAVATION, COMMON

0013 203-02070 100.
BORROW

0014 205-06933 8.
TEMPORARY INLET PROTECTION

0015 205-06937 3038.
TEMPORARY SILT FENCE

0016 207-08266 340.

SUBGRADE TREATMENT, TYPE 111

0017 304-07490 11.
HVMA PATCHING, TYPE B
0018 306-08159 116

000
000
000
000
000
000
000
000
000

MILLING, ASPHALT , VARIABLE DéPTH

LUMP
LUMP
LFT
SYS
CYS
CYS
EACH
LFT
SYS
TON
SYS

1 ) 35-0997978

PHEND & BROWN INC
UNIT PRICE AMOUNT
~ 8000.00000 8000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
12000.00000 12000.00
10000.00000 10000.00
9.00000 11205.00
10.00000 18340.00
25.00000 5050.00
30.00000 3000.00
70.00000 560.00
1.54000 4678.52
11.00000 3740.00
250.00000 2750.00
57.00000 6612.00

( 2 ) 26-4305155

R A MYERS CONSTRUCTION CO
UNIT PRICE AMOUNT
9000.00000 9000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
14560 .00000 14560.00
12000.00000 12000.00
7.00000 8715.00
7.00000 12838.00
55.00000 11110.00
4400000 4400.00
200.00000 1600.00
2.00000 6076.00
18.00000 6120.00
500.00000 5500.00
14.00000 1624.00

3 ) 35-2046222

MORPHEY CONSTRUCTION INC
UNIT PRICE AMOUNT
~ 8000.00000 8000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
12000.00000 12000.00
2700.00000 2700.00
7.00000 8715.00
9.00000 16506.00
163.00000 32926.00
105.00000 10500.00
125.00000 1000.00
2.00000 6076.00
32.00000 10880.00
640.00000 7040.00
42.00000 4872.00



CALL ORDER 261
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

R -35870-A

COUNTIES :

: GREENFIELD DISTRICT

MAD I SON

DATE :
PAGE :

10/23/15

261 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 604-06070 1689.000
SIDEWALK, CONCRETE

0020 604-07897 50.000
CURB RAMP, CONCRETE, C

0021 604-07901 60.000
CURB RAMP, CONCRETE, G

0022 604-07902 24.000
CURB RAMP, CONCRETE, H

0023 604-07903 11.000
CURB RAMP, CONCRETE, K

0024 605-06120 1225.000
CURB, CONCRETE

0025 605-52807 20.000

CURB AND GUTTER, COMBINED

0026 610-07487 7.000
HMA FOR APPROACHES, TYPE B

0027 610-08446 98.000
PCCP FOR APPROACHES, 6 IN.

0028 610-09108 218.000
PCCP FOR APPROACHES, 9 IN.

0029 618-04181 2.000
BICYCLE RACK

0030 621-01004 2.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0031 621-06560 1398.000
MULCHED SEEDING U

0032 628-09401 6.000
FIELD OFFICE, A

0033 628-11976 1.000

COMPUTER SYSTEM EQUIPMENT

0034 628-11977 1.000
COMPUTER SYSTEM

0035 801-03290 6.000
CONSTRUCTION SIGN, C

0036 801-06640 12.000
CONSTRUCTION SIGN, A

0037 801-06645 4.000
CONSTRUCTION SIGN, B

0038 801-06775
MAINTAINING TRAFFIC

0039 808-03439 894.000

TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.

CONTRACT TOTALS

LFT
LFT
TON
SYS
SYS
EACH
EACH

SYS
MOS
EACH
EACH
EACH
EACH
EACH
LUMP
LFT

( 1 ) 35-0997978

PHEND & BROWN
UNIT PRICE

195.
195.
195.
195.
21.
49.
250.
62.
70.
1300.
425.

1.82000
2300.00000
901.00000
1500.00000
135.00000
125.00000
-00000
-00000

6.10000

INC

( 2 ) 26-4305155
R A MYERS CONSTRUCTION CO

AMOUNT| UNIT PRICE AMOUNT
84450.00] 45.00000 76005.00]
9750.00 19500000 9750.00
11700.00 200.00000 12000.00
4680.00 200.00000 4800.00
2145 .00 200.00000 2200.00
26582 .50 26.00000 31850.00
980.00 33.00000 660.00
1750.00 400.00000 2800.00
6076.00 75.00000 7350.00
15260.00 85.00000 18530.00
2600.00 2000.00000 4000.00
850.00 400.00000 800.00
2544 _36 2.00000 2796.00
13800.00 2300.00000 13800.00
901.00 1100.00000 1100.00
1500.00 1500.00000 1500.00
810.00 150.00000 900.00
1500.00 150.00000 1800.00
260.00 70.00000 280.00
12250.00]  13000.00000 13000.00
5453 .40 7.00000 625800
291,783.78] $ 305,728.00]
291,783.78] $ 305,728.00]

( 3 ) 35-2046222
MORPHEY CONSTRUCT ION

UNIT PRICE

a47.
200.
200.
200.
200.
32.
38.
321.
98.
105.
1650.
500.

16.
2000.
500.
1500.
200.
200.
200.
27000.

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
00000

00000
00000
00000
00000
00000
00000
00000
00000

-00000

INC

AMOUNT

79383.
10000.
12000.
4800.
2200.
39200.
760.
2247.
9604.
22890.
3300.
1000.

22368.
12000.
500.
1500.
1200.
2400.
800.

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00

.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 261 -4
TABULATION OF BIDS

CALL ORDER  : 261 CONTRACT ID : R -35870-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT
IC 1 ) 35-0997978 IC 2 ) 26-4305155 IC 3 ) 35-2046222
|PHEND & BROWN INC IR A MYERS CONSTRUCTION CO |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ +




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 261 -5
TABULATION OF BIDS
CALL ORDER  : 261 CONTRACT ID : R -35870-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT - GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 35-1139301 ( 6 ) 35-1128289
RIETH RILEY CONSTRUCTION E & B PAVING INC BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SAFE ROUTE TO SCHOOL

0001 105-06845 LUMP 6350.00000 6350.00 8000.00000 8000.00]  11661.98000 11661.98
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0007 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0008 110-01001 LUMP 26551.17000 26551.17]  19500.00000 19500.00]  19800.00000 19800.00
MOBILIZATION AND DEMOBILIZATION

0009 201-52370 LUMP 1850000000 18500.00 2500.00000 2500.00 7500.00000 7500.00
CLEARING RIGHT OF WAY

0010 202-02278 1245.000 LFT 12.73000 15848 .85 8.00000 9960.00 10.00000 12450.00
CURB, CONCRETE, REMOVE

0011 202-52710 1834.000 SYS 18.42000 33782.28 30.00000 55020.00 6.00000 11004.00
SIDEWALK CONCRETE, REMOVE

0012 203-02000 202.000 CYS 104 .64000 21137.28 50.00000 10100.00 50.00000 10100.00
EXCAVATION, COMMON

0013 203-02070 100.000 CYS 16.00000 1600.00 20.00000 2000.00 50.00000 5000.00
BORROW

0014 205-06933 8.000 EACH 177 .54000 1420.32 147 .00000 1176.00 150.00000 1200.00
TEMPORARY INLET PROTECTION

0015 205-06937 3038.000 LFT 2.10000 6379.80 3.09000 9387.42 1.50000 4557.00
TEMPORARY SILT FENCE

0016 207-08266 340.000 SYS 15.68000 5331.20 40.00000 13600.00 40.00000 13600.00
SUBGRADE TREATMENT, TYPE 111

0017 304-07490 11.000 TON 294.91000 3244.01 250.00000 2750.00 150.00000 1650.00
HMA PATCHING, TYPE B

0018 306-08159 116.000 SYS 23.34000 2707.44 15.00000 1740.00 38.00000 4408.00
MILLING, ASPHALT , VARIABLE DEPTH

0019 604-06070 1689.000 SYS 47 .04000 79450.56 65.00000 109785.00 50.00000 84450.00
SIDEWALK, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 261 -6
TABULATION OF BIDS
CALL ORDER : 261 CONTRACT ID : R -35870-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 4 ) 35-0918397 ( 5 ) 35-1139301 ( 6 ) 35-1128289
RIETH RILEY CONSTRUCTION E & B PAVING INC BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0020 604-07897 50.000 SYS 199.53000 9976.50 155.00000 7750.00 200.00000 10000.00
CURB RAMP, CONCRETE, C
0021 604-07901 60.000 SYS 193.33000 11599.80 135.00000 8100.00 200.00000 12000.00
CURB RAMP, CONCRETE, G
0022 604-07902 24.000 SYS 193.34000 4640.16 200.00000 4800.00 200.00000 4800.00
CURB RAMP, CONCRETE, H
0023 604-07903 11.000 SYS 207.47000 2282.17 200.00000 2200.00 225.00000 2475.00
CURB RAMP, CONCRETE, K
0024 605-06120 1225.000 LFT 18.51000 22674.75 40.00000 49000.00 32.00000 39200.00
CURB, CONCRETE
0025 605-52807 20.000 LFT 74.18000 1483.60 30.00000 600.00 75.00000 1500.00
CURB AND GUTTER, COMBINED
0026 610-07487 7.000 TON 346.42000 2424 .94 300.00000 2100.00 200.00000 1400.00
HMA FOR APPROACHES, TYPE B
0027 610-08446 98.000 SYS 126.03000 12350.94 100.00000 9800.00 115.00000 11270.00
PCCP FOR APPROACHES, 6 IN.
0028 610-09108 218.000 SYS 138.46000 30184.28 100.00000 21800.00 105.00000 22890.00
PCCP FOR APPROACHES, 9 IN.
0029 618-04181 2.000 EACH 1000.00000 2000.00 550.00000 1100.00 800.00000 1600.00
BICYCLE RACK
0030 621-01004 2.000 EACH 600.00000 1200.00 600.00000 1200.00 425.00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0031 621-06560 1398.000 SYS 1.14000 1593.72 1.14000 1593.72 2.00000 2796.00
MULCHED SEEDING U
0032 628-09401 6.000 MOS 2626.84000 15761.04 2000.00000 12000.00 2000.00000 12000.00
FIELD OFFICE, A
0033 628-11976 1.000 EACH 1221.78000 1221.78 180.00000 180.00 700.00000 700.00
COMPUTER SYSTEM EQUIPMENT
0034 628-11977 1.000 EACH 1500.00000 1500.00 1500.00000 1500.00 1500.00000 1500.00
COMPUTER SYSTEM
0035 801-03290 6.000 EACH 135.00000 810.00 170.00000 1020.00 175.00000 1050.00
CONSTRUCTION SIGN, C
0036 801-06640 12.000 EACH 125.00000 1500.00 150.00000 1800.00 150.00000 1800.00
CONSTRUCTION SIGN, A
0037 801-06645 4.000 EACH 65.00000 260.00 100.00000 400.00 100.00000 400.00
CONSTRUCTION SIGN, B
0038 801-06775 LUMP 38039.96000 38039.96|  17818.00000 17818.00]  74700.52000 74700.52
MAINTAINING TRAFFIC
0039 808-03439 894.000 LFT 6.10000 5453.40 7.25000 6481.50 7.25000 6481.50
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 389,265.95] $ 396,767.64] $ 396,800.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 389,265.95] $ 396,767.64] $ 396,800.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 261 -7
TABULATION OF BIDS
CALL ORDER : 261 CONTRACT ID : R -35870-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTION 0001  SAFE ROUTE TO SCHOOL
__________________________________________ e
0001 105-06845 LUMP 10200.00000 10200.00
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS
0004 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0005 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 109-08463 1.000 DOL 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT
0007 109-11362 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0008 110-01001 LUMP 41600.00000 41600.00
MOBILIZATION AND DEMOBILIZATION
0009 201-52370 LUMP 16550.00000 16550.00
CLEARING RIGHT OF WAY
0010 202-02278 1245.000 LFT 19.00000 23655.00
CURB, CONCRETE, REMOVE
0011 202-52710 1834.000 SYS 25.25000 46308.50
SIDEWALK CONCRETE, REMOVE
0012 203-02000 202.000 CYS 41.00000 8282.00
EXCAVATION, COMMON
0013 203-02070 100.000 CYS 49.00000 4900.00
BORROW
0014 205-06933 8.000 EACH 150.00000 1200.00
TEMPORARY INLET PROTECTION
0015 205-06937 3038.000 LFT 1.75000 5316.50
TEMPORARY SILT FENCE
0016 207-08266 340.000 SYS 15.63000 5314.20
SUBGRADE TREATMENT, TYPE 111
0017 304-07490 11.000 TON 276.00000 3036.00
HMA PATCHING, TYPE B
0018 306-08159 116.000 SYS 30.36000 3521.76
MILLING, ASPHALT , VARIABLE DEPTH
0019 604-06070 1689.000 SYS 52.41000 88520.49
SIDEWALK, CONCRETE




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 261 -8
TABULATION OF BIDS
CALL ORDER : 261 CONTRACT ID : R -35870-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 7 ) 35-1606893 ( ) ( )
OLCO INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0020 604-07897 50.000 SYS 222.18000 11109.00
CURB RAMP, CONCRETE, C
0021 604-07901 60.000 SYS 265.00000 15900.00
CURB RAMP, CONCRETE, G
0022 604-07902 24.000 SYS 154.00000 3696.00
CURB RAMP, CONCRETE, H
0023 604-07903 11.000 SYS 131.00000 1441.00
CURB RAMP, CONCRETE, K
0024 605-06120 1225.000 LFT 43.65000 53471.25
CURB, CONCRETE
0025 605-52807 20.000 LFT 18.98000 379.60
CURB AND GUTTER, COMBINED
0026 610-07487 7.000 TON 124.20000 869.40
HMA FOR APPROACHES, TYPE B
0027 610-08446 98.000 SYS 68.00000 6664 .00
PCCP FOR APPROACHES, 6 IN.
0028 610-09108 218.000 SYS 86.00000 18748.00
PCCP FOR APPROACHES, 9 IN.
0029 618-04181 2.000 EACH 1260.00000 2520.00
BICYCLE RACK
0030 621-01004 2.000 EACH 760.00000 1520.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0031 621-06560 1398.000 SYS 3.26000 4557.48
MULCHED SEEDING U
0032 628-09401 6.000 MOS 1900.00000 11400.00
FIELD OFFICE, A
0033 628-11976 1.000 EACH 300.00000 300.00
COMPUTER SYSTEM EQUIPMENT
0034 628-11977 1.000 EACH 1500.00000 1500.00
COMPUTER SYSTEM
0035 801-03290 6.000 EACH 220.00000 1320.00
CONSTRUCTION SIGN, C
0036 801-06640 12.000 EACH 172.00000 2064.00
CONSTRUCTION SIGN, A
0037 801-06645 4.000 EACH 76.00000 304.00
CONSTRUCTION SIGN, B
0038 801-06775 LUMP 12600.00000 12600.00
MAINTAINING TRAFFIC
0039 808-03439 894.000 LFT 11.00000 9834.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 418,608.18] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 418,608.18] $ 0.00] $




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

1271 CONTRACT ID : R -36004-A

09/02/15 10:00 AM DISTRICT : VINCENNES DISTRICT

- ROAD RECONSTRUCTION

= ON OAK GROVE ROAD FROM 0.10 MILE EAST OF LIBBERT ROAD TO
HICKORY VIEW

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

WARRICK

05701717
0500640

DATE : 10/23/15
PAGE : 271 -1

RANK VENDOR

35-1878024
35-2131982
35-1139301
35-1009310
35-1057095

RAGLE INC

J B 1 CONSTRUCTION INC

E & B PAVING INC

DEIG BROTHERS LUMBER & CONSTR
BLANKENBERGER BROTHERS INC

3,123,143.57
3,149,980.00
3,300,130.00
3,422,200.45
3,743,200.00

% OVER
LOW BID

100.0000%
100.8593%
105.6669%
109.5755%
119.8536%
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RAGLE INC J B 1 CONSTRUCTION INC E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ROAD RECONSTRUCTION

0001 105-06845 LUMP 65000.00000 65000.00]  30000.00000 30000.00]  60000.00000 6000000
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP | 156000.00000 156000.00] 157000.00000 157000.00] 163917.00000 163917.00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP | 136000.00000 136000.00]  70000.00000 70000.00]  75000.00000 7500000
CLEARING RIGHT OF WAY

0011 202-02240 997.000 SYS 6.00000 5982 .00 14..00000 13958.00 14..00000 13958.00
PAVEMENT REMOVAL

0012 202-03000 LUMP 7500.00000 7500.00]  19500.00000 19500.00]  19500.00000 19500.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
15

0013 202-03875 1.000 EACH 150.00000 150.00 600.00000 600.00 600.00000 600.00
CONCRETE STEPS, REMOVE

0014 202-52710 16.000 SYS 9.50000 152.00 28.00000 448.00 28.00000 448.00
SIDEWALK CONCRETE, REMOVE

0015 203-02000 9485.000 CYS 25.00000 237125.00 28.00000 265580.00 28.00000 26558000
EXCAVATION, COMMON

0016 203-02070 3585.000 CYS 10.00000 35850.00 20.00000 71700.00 20.00000 71700.00
BORROW

0017 205-03371 500.000 CYS 11.50000 5750.00 28.00000 14000.00 28.00000 14000.00
SEDIMENT, REMOVE

0018 205-06933 68.000 EACH 120.00000 8160.00 115.00000 7820.00 120.00000 8160.00
TEMPORARY INLET PROTECTION
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__________________________________________ e

0019 205-06934 16.000 TON 440.00000 7040.00 700.00000 11200.00 440.00000 7040.00
TEMPORARY MULCH

0020 205-06936 66.000 TON 90.00000 5940.00 105.00000 6930.00 105.00000 6930.00
TEMPORARY SEDIMENT TRAP

0021 205-06937 1600.000 LFT 2.00000 3200.00 1.50000 2400.00 11.00000 17600.00
TEMPORARY SILT FENCE

0022 205-08594 2060.000 LFT 5.50000 11330.00 5.00000 10300.00 5.50000 11330.00
FILTER SOCK

0023 205-09543 100.000 TON 37.50000 3750.00 32.00000 3200.00 32.00000 3200.00
NO. 2 STONE

0024 205-11582 2375.000 LFT 5.00000 11875.00 7.00000 16625.00 7.00000 16625.00
DIVERSION INTERCEPTOR TYPE C

0025 205-11585 850.000 LFT 33.50000 28475.00 8.00000 6800.00 8.00000 6800.00
TEMPORARY FILTER BERM

0026 205-11586 6.000 TON 51.50000 309.00 80.00000 480.00 80.00000 480.00
TEMPORARY FILTER STONE

0027 205-11587 120.000 SYS 4.75000 570.00 4.00000 480.00 4.00000 480.00
TEMPORARY GEOTEXTILE

0028 205-11591 984.000 LBS 3.00000 2952.00 3.00000 2952.00 3.00000 2952.00
TEMPORARY SEED MIXTURE

0029 205-11626 2.000 EACH 5000.00000 10000.00 3800.00000 7600.00 3800.00000 7600.00
PUMP AROUND

0030 207-08264 3089.000 SYS 15.50000 47879.50 17.50000 54057.50 17.50000 54057.50
SUBGRADE TREATMENT, TYPE I1

0031 207-09934 23653.000 SYS 8.00000 189224.00 8.75000 206963.75 7.46000 176451.38
SUBGRADE TREATMENT, TYPE IB

0032 211-02050 645.000 CYS 40.50000 26122.50 38.00000 24510.00 38.00000 24510.00
B BORROW

0033 211-09264 2363.000 CYS 26.00000 61438.00 29.50000 69708.50 29.50000 69708.50
STRUCTURE BACKFILL, TYPE 1

0034 211-09268 79.000 CYS 130.00000 10270.00 120.00000 9480.00 120.00000 9480.00
STRUCTURE BACKFILL, TYPE 5

0035 215-07043 2365.000 SYS 5.35000 12652.75 12.25000 28971.25 11.60000 27434.00
CHEMICAL MODIFICATION, SOILS

0036 301-07448 3223.000 TON 30.00000 96690.00 36.00000 116028.00 30.00000 96690.00
COMPACTED AGGREGATE NO. 53 BASE

0037 303-07449 203.000 TON 32.00000 6496.00 38.00000 7714.00 38.00000 7714.00
COMPACTED AGGREGATE NO. 73

0038 303-08210 70.000 TON 35.00000 2450.00 33.00000 2310.00 55.00000 3850.00
COMPACTED AGGREGATE NO. 53 TEMPORARY
FOR DRIVEWAYS

0039 306-08043 231.000 SYS 25.00000 5775.00 22.00000 5082.00 39.00000 9009.00
MILLING, TRANSITION
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0041 401-07322 1590.000 TON 78.00000 124020.00 78.00000 124020.00 79.50000 126405.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0042 401-07390 2617.000 TON 64.00000 167488.00 64.00000 167488.00 75.50000 197583.50
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0043 401-07423 3126.000 TON 62.00000 193812.00 62.00000 193812.00 73.00000 228198.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0044 401-10258 4756.000 LFT 0.50000 2378.00 0.50000 2378.00 0.75000 3567.00
JOINT ADHESIVE, SURFACE

0045 401-10259 4656.000 LFT 0.75000 3492.00 0.75000 3492.00 1.30000 6052.80
JOINT ADHESIVE, INTERMEDIATE

0046 401-11785 4756.000 LFT 0.25000 1189.00 0.25000 1189.00 0.45000 2140.20
LIQUID ASPHALT SEALANT

0047 406-05520 10.000 TON 525.00000 5250.00 525.00000 5250.00 400.00000 4000.00
ASPHALT FOR TACK COAT

0048 604-06070 2059.000 SYS 40.00000 82360.00 32.00000 65888.00 32.00000 65888.00
SIDEWALK, CONCRETE

0049 604-07900 163.000 SYS 80.00000 13040.00 118.00000 19234.00 118.00000 19234.00
CURB RAMP, CONCRETE, F , MODIFIED

0050 604-07903 45.000 SYS 90.00000 4050.00 117.00000 5265.00 117.00000 5265.00
CURB RAMP, CONCRETE, K , MODIFIED

0051 604-44251 1.000 CYS 1200.00000 1200.00 1800.00000 1800.00 1800.00000 1800.00
STEPS, CONCRETE

0052 605-02278 1338.000 LFT 4.50000 6021.00 4.50000 6021.00 5.00000 6690.00
CURB, REMOVE

0053 605-06090 157.000 LFT 20.00000 3140.00 20.00000 3140.00 20.00000 3140.00
CURB, INTEGRAL CONCRETE

0054 605-06155 6856.000 LFT 18.00000 123408.00 15.00000 102840.00 15.00000 102840.00
CURB AND GUTTER, CONCRETE, MODIFIED

0055 607-06175 224.000 LFT 30.00000 6720.00 34.00000 7616.00 34.00000 7616.00
GUTTER, CONCRETE, A

0056 610-08446 2604.000 SYS 46.50000 121086.00 41.00000 106764.00 41.00000 106764.00
PCCP FOR APPROACHES, 6 IN.

0057 610-08446 60.000 SYS 60.00000 3600.00 76.50000 4590.00 76.50000 4590.00
PCCP FOR APPROACHES, 6 IN. , EXPOSED
AGGREGATE

0058 611-06497 33.000 EACH 145.00000 4785.00 145.00000 4785.00 145.00000 4785.00
MAILBOX ASSEMBLY, SINGLE

0059 615-06527 1.000 EACH 595 .00000 595.00 595.00000 595.00 595.00000 595.00
MONUMENT, SECTION CORNER

0060 616-02320 268.000 SYS 3.25000 871.00 2.00000 536.00 2.00000 536.00
GEOTEXTILES

0061 616-05688 50.000 TON 75.00000 3750.00 48.50000 2425.00 48.50000 2425.00
RIPRAP, CLASS 1
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0062 616-06405 109.000 TON 70.00000 7630.00 48.00000 5232.00 48.00000 5232.00
RIPRAP, REVETMENT

0063 616-06451 4.000 TON 100.00000 400.00 48.00000 192.00 48.00000 192.00
RIPRAP, UNIFORM

0064 621-01004 2.000 EACH 750.00000 1500.00 750.00000 1500.00 1250.00000 2500.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0065 621-02770 690.000 SYS 1.40000 966.00 1.40000 966.00 1.40000 966.00
EROSION CONTROL BLANKET , TEMPORARY

0066 621-06560 1851.000 SYS 0.40000 740.40 0.40000 740.40 0.40000 740.40
MULCHED SEEDING U

0067 621-06567 57.000 KGAL 1.00000 57.00 1.00000 57.00 1.00000 57.00
WATER

0068 621-06575 14228.000 SYS 6.50000 92482.00 7.50000 106710.00 5.00000 71140.00
SODDING, NURSERY

0069 628-09402 19.000 MOS 1800.00000 34200.00 1800.00000 34200.00 2300.00000 43700.00
FIELD OFFICE, B

0070 628-11729 2.000 EACH 100.00000 200.00 150.00000 300.00 725.00000 1450.00
CELLULAR TELEPHONE, TYPE A

0071 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0072 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0073 628-11781 38.000 MOS 75.00000 2850.00 95.00000 3610.00 90.00000 3420.00
CELLULAR TELEPHONE SERVICE, 750 MIN.

0074 628-11976 1.000 EACH 500.00000 500.00 875.00000 875.00 800.00000 800.00
COMPUTER SYSTEM EQUIPMENT

0075 628-11977 1.000 EACH 500.00000 500.00 1500.00000 1500.00 1750.00000 1750.00
COMPUTER SYSTEM

0076 713-11199 250.000 LFT 32.50000 8125.00 25.00000 6250.00 25.00000 6250.00
TEMPORARY PIPE

0077 714-11096 80.000 LFT 600.00000 4800000 545.00000 43600.00 545.00000 43600.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 3 FT.

0078 715-05024 17.000 LFT 120.00000 2040.00 125.00000 2125.00 125.00000 2125.00
PIPE, TYPE 2, CIRCULAR, 36 IN.

0079 715-05048 8495.000 LFT 4.00000 33980.00 5.00000 42475 .00 4.50000 38227.50
PIPE, TYPE 4, CIRCULAR, 6 IN.

0080 715-05049 50.000 LFT 20.00000 1000.00 22.00000 1100.00 22.00000 1100.00
PIPE, TYPE 4, CIRCULAR, 8 IN.

0081 715-05051 50.000 LFT 21.25000 1062.50 24.00000 1200.00 24..00000 1200.00

PIPE, TYPE 4, CIRCULAR, 10 IN.
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0082 715-05053 74.000 LFT 25.50000 1887.00 20.00000 1480.00 20.00000 1480.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0083 715-05149 2097.000 LFT 31.50000 6605550 39.00000 81783.00 39.00000 81783.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0084 715-05151 1131.000 LFT 35.25000 39867.75 39.50000 44674.50 39.50000 44674.50
PIPE, TYPE 2, CIRCULAR, 15 IN.

0085 715-05152 994.000 LFT 42.50000 42245.00 53.00000 52682.00 53.00000 52682.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0086 715-05154 176.000 LFT 53.00000 9328.00 68.00000 11968.00 68.00000 11968.00
PIPE, TYPE 2, CIRCULAR, 24 IN.

0087 715-05156 520.000 LFT 65.00000 33800.00 68.00000 35360.00 68.00000 35360.00
PIPE, TYPE 2, CIRCULAR, 30 IN.

0088 715-05173 45.000 LFT 51.50000 2317.50 70.00000 3150.00 70.00000 3150.00
PIPE, TYPE 3, CIRCULAR, 24 IN.

0089 715-09064 4895.000 LFT 1.19000 5825.05 1.19000 5825.05 1.25000 6118.75
VIDEO INSPECTION FOR PIPE

0090 715-46000 1.000 EACH 450.00000 450.00 415.00000 415.00 415.00000 415.00
PIPE END SECTION, DIAMETER 12 IN.

0091 715-46005 3.000 EACH 485.00000 1455.00 420.00000 1260.00 420.00000 1260.00
PIPE END SECTION, DIAMETER 15 IN.

0092 715-46010 2.000 EACH 535.00000 1070.00 640.00000 1280.00 640.00000 1280.00
PIPE END SECTION, DIAMETER 18 IN.

0093 715-46020 3.000 EACH 600.00000 1800.00 645.00000 1935.00 645.00000 1935.00
PIPE END SECTION, DIAMETER 24 IN.

0094 715-46040 1.000 EACH 1500.00000 1500.00 1565.00000 1565.00 1565.00000 1565.00
PIPE END SECTION, DIAMETER 36 IN.

0095 718-06532 3000.000 LFT 0.94000 2820.00 0.94000 2820.00 1.00000 3000.00
VIDEO INSPECTION FOR UNDERDRAINS

0096 718-52610 952.000 CYS 50.00000 47600.00 36.50000 34748.00 36.50000 34748.00
AGGREGATE FOR UNDERDRAINS

0097 718-99153 8213.000 SYS 0.90000 7391.70 0.90000 7391.70 0.90000 7391.70
GEOTEXTILES FOR UNDERDRAIN.

0098 720-03481 18.000 EACH 4000.00000 72000.00 3500.00000 63000.00 3500.00000 63000.00
MANHOLE, H4 MODIFIED

0099 720-04682 8.000 EACH 2200.00000 17600.00 2100.00000 16800.00 2100.00000 16800.00
INLET , F-2

0100 720-44000 3.000 EACH 575.00000 1725.00 575.00000 1725.00 575.00000 1725.00
CASTING, ADJUST TO GRADE , TYPE 4

0101 720-45005 10.000 EACH 2000.00000 20000.00 2100.00000 21000.00 2100.00000 21000.00
INLET, A2

0102 720-45030 1.000 EACH 1800.00000 1800.00 1850.00000 1850.00 1850.00000 1850.00
INLET, E7




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 271 -7
TABULATION OF BIDS
CALL ORDER  : 271 CONTRACT ID : R -36004-A COUNTIES : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 1 ) 35-1878024 ( 2 ) 35-2131982 ( 3 ) 35-1139301
RAGLE INC J B 1 CONSTRUCTION INC E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0103 720-45605 6.000 LFT 720.00000 4320.00 475.00000 2850.00 475.00000 2850.00
STRUCTURE, MANHOLE, RECONSTRUCTED ,
TYPE C

0104 720-92884 2.000 EACH 6400.00000 12800.00 6800.00000 13600.00 6800.00000 13600.00
MANHOLE, K4 MODIFIED

0105 720-93409 1.000 EACH 2800.00000 2800.00 2600.00000 2600.00 2600.00000 2600.00
INLET, B15 MODIFIED

0106 720-93411 4.000 EACH 2800.00000 11200.00 2600.00000 10400.00 2600.00000 10400.00
INLET, C15 MODIFIED

0107 720-95409 9.000 EACH 4200.00000 37800.00 3600.00000 32400.00 3600.00000 32400.00
MANHOLE, J4 MODIFIED

0108 720-98174 17.000 EACH 2800.00000 47600.00 2600.00000 44200.00 2600.00000 44200.00
INLET, B15

0109 720-98555 27.000 EACH 2800.00000 75600.00 2600.00000 70200.00 2600.00000 70200.00
INLET, C15

0110 801-03290 4.000 EACH 295.00000 1180.00 295.00000 1180.00 295.00000 1180.00
CONSTRUCTION SIGN, C

0111 801-04308 6.000 EACH 150.00000 900.00 150.00000 900.00 150.00000 900.00
ROAD CLOSURE SIGN ASSEMBLY

0112 801-06203 1000.000 LFT 0.33000 330.00 0.33000 330.00 0.33000 330.00
TEMPORARY PAVEMENT MARKING, 4 IN.

0113 801-06207 500.000 LFT 1.00000 500.00 1.00000 500.00 6.00000 3000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0114 801-06625 34.000 EACH 120.00000 4080.00 120.00000 4080.00 120.00000 4080.00
DETOUR ROUTE MARKER ASSEMBLY

0115 801-06640 24.000 EACH 125.00000 3000.00 125.00000 3000.00 125.00000 3000.00
CONSTRUCTION SIGN, A

0116 801-06775 LUMP 75000.00000 75000.00]  97997.53000 97997.53] 194350.01000 194350.01
MAINTAINING TRAFFIC

0117 801-07119 148.000 LFT 14..00000 2072.00 14..00000 2072.00 14..00000 2072.00
BARRICADE, 111-B

0118 802-04089 1.000 EACH 90.00000 90.00 88.00000 88.00 100.00000 100.00
SIGN, SHEET, REMOVE

0119 802-05701 139.000 LFT 20.00000 2780.00 16.00000 2224.00 18.96000 2635.44
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0120 802-07059 13.000 EACH 27.50000 357.50 60.00000 780.00 100.00000 1300.00
SIGN, SHEET, AND SUPPORTS, REMOVE

0121 802-09837 2.000 SFT 34.00000 68.00 4600000 92.00 27.90000 55.80

SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.080 IN. THICKNESS
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0122 802-09838 102.000 SFT 28.00000 2856.00 2450000 2499.00 18.90000 1927.80
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0123 802-09839 2.000 SFT 38.00000 76.00 47.00000 94.00 29.90000 59.80
SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.100 IN. THICKNESS

0124 802-09840 16.000 SFT 34.00000 544.00 40.00000 640.00 19.90000 318.40
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0125 802-09842 28.000 SFT 33.00000 924.00 35.00000 980.00 21.90000 613.20
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0126 805-01815 2.000 EACH 2800.00000 5600.00 2500.00000 5000.00 2500.00000 5000.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 IN

0127 805-01842 4.000 EACH 1000.00000 4000.00 950.00000 3800.00 950.00000 3800.00
HANDHOLE SIGNAL TYPE 1

0128 805-02150 8.000 EACH 650.00000 5200.00 480.00000 3840.00 480.00000 3840.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.

0129 805-02645 8.000 EACH 800.00000 6400.00 525.00000 4200.00 525.00000 4200.00
SIGNAL PEDESTAL FOUNDATION, A

0130 805-09540 1.000 EACH 1650.00000 1650.00 920.00000 920.00 920.00000 920.00
LOOP DETECTOR RACK

0131 805-11817 8.000 EACH 650.00000 5200.00 900.00000 7200.00 900.00000 7200.00
PEDESTRIAN PUSH BUTTON, APS

0132 805-78109 1.000 EACH 1250000000 12500.00]  14500.00000 14500.00]  14500.00000 14500.00
CONTROLLER AND CABINET, SECONDARY MENU
DRIVEN, 8 PHASE

0133 805-78205 8.000 EACH 650.00000 5200.00 680.00000 5440.00 680.00000 5440.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.

0134 805-78225 4.000 EACH 700.00000 2800.00 1000.00000 4000.00 1000.00000 4000.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.

0135 805-78415 1.000 EACH 4650.00000 4650.00 2100.00000 2100.00 2100.00000 2100.00
SPAN, CATENARY, AND TETHER

0136 805-78420 4.000 EACH 250.00000 1000.00 285.00000 1140.00 285.00000 1140.00
DISCONNECT HANGER

0137 805-78445 1.000 EACH 2100.00000 2100.00 880.00000 880.00 880.00000 880.00
SIGNAL SERVICE

0138 805-78467 50.000 LFT 3.50000 175.00 2.50000 125.00 2.50000 125.00
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA

0139 805-78470 4200.000 LFT 0.60000 2520.00 0.44000 1848.00 0.44000 1848.00
SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0140 805-78480 1070.000 LFT 1.50000 1605.00 1.60000 1712.00 1.60000 1712.00

SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA
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0141 805-78485 1510.000 LFT 1.75000 2642 .50 1.70000 2567.00 1.70000 2567.00
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA

0142 805-78490 140.000 LFT 2.00000 280.00 1.90000 266.00 1.90000 266.00
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA

0143 805-78495 650.000 LFT 3.00000 1950.00 2.20000 1430.00 2.20000 1430.00
SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA

0144 805-78510 2640.000 LFT 0.90000 2376.00 1.36000 3590.40 1.36000 3590.40
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0145 805-78785 8.000 EACH 650.00000 5200.00 900.00000 7200.00 900.00000 7200.00
SIGNAL DETECTOR HOUSING

0146 805-78795 1580.000 LFT 9.00000 14220.00 5.00000 7900.00 5.00000 7900.00
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0147 805-78925 1.000 EACH 1750.00000 1750.00 1580.00000 1580.00 1580.00000 1580.00
CONTROLLER CABINET FOUNDATION, P1

0148 805-81032 2.000 EACH 5500.00000 11000.00 5050.00000 10100.00 5050.00000 10100.00
SIGNAL STRAIN POLE STEEL 30 FT

0149 805-90005 8.000 EACH 1100.00000 8800.00 600.00000 4800.00 600.00000 4800.00
SIGNAL POLE, PEDESTAL, 10 FT

0150 805-92504 11.000 EACH 450.00000 4950.00 350.00000 3850.00 350.00000 3850.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0152 808-06703 5680.000 LFT 0.60000 3408.00 0.60000 3408.00 0.60000 3408.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0153 808-09381 LUMP 2500.00000 2500.00 2500.00000 2500.00 2500.00000 2500.00
RETRO-REFLECTIVITY TESTING

0154 808-75245 12280.000 LFT 0.60000 7368.00 0.60000 7368.00 0.60000 7368.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0155 808-75278 630.000 LFT 2.90000 1827.00 2.90000 1827.00 2.90000 1827.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.

0156 808-75297 150.000 LFT 5.90000 885.00 5.90000 885.00 5.90000 885.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0157 808-75300 579.000 LFT 0.98000 567.42 0.98000 567.42 0.98000 567.42
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.

0158 808-75320 4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0159 808-75325 4.000 EACH 75.00000 300.00 75.00000 300.00 75.00000 300.00

PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY
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—————————————————————————————————————————— e
0160 805-11815 810.000 LFT | 20.00000 16200.00] 25.00000 20250.00] 25.00000 20250.00
CONDUIT, HDPE, 2 IN. SCHEDULE 80 | | |
—————————————————————————————————————————— e
SECTION TOTALS | $ 3,123,143.57] $ 3,149,980.00] $ 3,300,130.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,123,143.57] $ 3,149,980.00] $ 3,300,130.00
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SECTION 0001  ROAD RECONSTRUCTION

0001 105-06845 LUMP 45000.00000 45000.00]  61500.00000 61500.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP | 170000.00000 170000.00] 186952.68000 186952.68
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 89900.00000 89900.00] 190000.00000 190000.00
CLEARING RIGHT OF WAY

0011 202-02240 997.000 SYS 17.00000 16949.00 15.00000 1495500
PAVEMENT REMOVAL

0012 202-03000 LUMP 16112.00000 16112.00]  18000.00000 18000.00
HOUSES AND BUILDINGS, REMOVE, PARCEL NO
15

0013 202-03875 1.000 EACH 2325.00000 2325.00 1000.00000 1000.00
CONCRETE STEPS, REMOVE

0014 202-52710 16.000 SYS 30.00000 480.00 27.00000 432.00
SIDEWALK CONCRETE, REMOVE

0015 203-02000 9485.000 CYS 2400000 227640.00 60.00000 569100.00
EXCAVATION, COMMON

0016 203-02070 3585.000 CYS 18.40000 65964 .00 17.00000 6094500
BORROW

0017 205-03371 500.000 CYS 14..00000 7000.00 15.00000 7500.00
SEDIMENT, REMOVE

0018 205-06933 68.000 EACH 131.00000 8908.00 130.00000 8840.00
TEMPORARY INLET PROTECTION
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0019 205-06934 16.000 TON 475.00000 7600.00 480.00000 7680.00
TEMPORARY MULCH

0020 205-06936 66.000 TON 67.00000 4422 .00 150.00000 9900.00
TEMPORARY SEDIMENT TRAP

0021 205-06937 1600.000 LFT 1.50000 2400.00 1.50000 2400.00
TEMPORARY SILT FENCE

0022 205-08594 2060.000 LFT 6.00000 12360.00 6.00000 12360.00
FILTER SOCK

0023 205-09543 100.000 TON 26.00000 2600.00 28.00000 2800.00
NO. 2 STONE

0024 205-11582 2375.000 LFT 2.50000 5937.50 1.00000 2375.00
DIVERSION INTERCEPTOR TYPE C

0025 205-11585 850.000 LFT 36.00000 30600.00 4400000 37400.00
TEMPORARY FILTER BERM

0026 205-11586 6.000 TON 79.00000 474.00 50.00000 300.00
TEMPORARY FILTER STONE

0027 205-11587 120.000 SYS 4.50000 540.00 5.00000 600.00
TEMPORARY GEOTEXTILE

0028 205-11591 984.000 LBS 3.25000 3198.00 3.25000 3198.00
TEMPORARY SEED MIXTURE

0029 205-11626 2.000 EACH 2125.00000 4250.00 2500.00000 5000.00
PUMP AROUND

0030 207-08264 3089.000 SYS 19.00000 58691 .00 26.00000 80314.00
SUBGRADE TREATMENT, TYPE I1

0031 207-09934 23653.000 SYS 12.60000 298027.80 7.00000 165571.00
SUBGRADE TREATMENT, TYPE IB

0032 211-02050 645.000 CYS 49.50000 31927.50 63.00000 40635.00
B BORROW

0033 211-09264 2363.000 CYS 34.00000 80342.00 28.00000 66164.00
STRUCTURE BACKFILL, TYPE 1

0034 211-09268 79.000 CYS 110.00000 8690.00 155.00000 12245.00
STRUCTURE BACKFILL, TYPE 5

0035 215-07043 2365.000 SYS 11.00000 26015.00 8.50000 20102.50
CHEMICAL MODIFICATION, SOILS

0036 301-07448 3223.000 TON 30.00000 96690.00 40.00000 128920.00
COMPACTED AGGREGATE NO. 53 BASE

0037 303-07449 203.000 TON 45_00000 9135.00 36.00000 7308.00
COMPACTED AGGREGATE NO. 73

0038 303-08210 70.000 TON 48.00000 3360.00 155.00000 10850.00
COMPACTED AGGREGATE NO. 53 TEMPORARY
FOR DRIVEWAYS

0039 306-08043 231.000 SYS 23.00000 5313.00 20.00000 4620.00
MILLING, TRANSITION
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__________________________________________ e

0041 401-07322 1590.000 TON 88.00000 139920.00 78.00000 124020.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0042 401-07390 2617.000 TON 72.00000 188424.00 64.00000 167488.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0043 401-07423 3126.000 TON 70.00000 218820.00 62.00000 193812.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0044 401-10258 4756.000 LFT 0.60000 2853.60 0.50000 2378.00
JOINT ADHESIVE, SURFACE

0045 401-10259 4656.000 LFT 0.85000 3957.60 0.75000 3492.00
JOINT ADHESIVE, INTERMEDIATE

0046 401-11785 4756.000 LFT 0.30000 1426.80 0.25000 1189.00
LIQUID ASPHALT SEALANT

0047 406-05520 10.000 TON 595 .00000 5950.00 525.00000 5250.00
ASPHALT FOR TACK COAT

0048 604-06070 2059.000 SYS 40.00000 82360.00 40.00000 82360.00
SIDEWALK, CONCRETE

0049 604-07900 163.000 SYS 128.00000 20864 .00 118.00000 19234.00
CURB RAMP, CONCRETE, F , MODIFIED

0050 604-07903 45.000 SYS 127.00000 5715.00 117.00000 5265.00
CURB RAMP, CONCRETE, K , MODIFIED

0051 604-44251 1.000 CYS 1955.00000 1955.00 1800.00000 1800.00
STEPS, CONCRETE

0052 605-02278 1338.000 LFT 8.00000 10704.00 4.00000 5352.00
CURB, REMOVE

0053 605-06090 157.000 LFT 22.00000 3454.00 28.00000 4396.00
CURB, INTEGRAL CONCRETE

0054 605-06155 6856.000 LFT 16.00000 109696 .00 15.00000 102840.00
CURB AND GUTTER, CONCRETE, MODIFIED

0055 607-06175 224.000 LFT 37.00000 8288.00 34.00000 7616.00
GUTTER, CONCRETE, A

0056 610-08446 2604.000 SYS 50.00000 130200.00 41.00000 106764.00
PCCP FOR APPROACHES, 6 IN.

0057 610-08446 60.000 SYS 88.00000 5280.00 76.50000 4590.00
PCCP FOR APPROACHES, 6 IN. , EXPOSED
AGGREGATE

0058 611-06497 33.000 EACH 156.00000 5148.00 145.00000 4785.00
MAILBOX ASSEMBLY, SINGLE

0059 615-06527 1.000 EACH 641.00000 641.00 595.00000 595.00
MONUMENT, SECTION CORNER

0060 616-02320 268.000 SYS 4.60000 1232.80 2.50000 670.00
GEOTEXTILES

0061 616-05688 50.000 TON 61.00000 3050.00 54.00000 2700.00
RIPRAP, CLASS 1
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0062 616-06405 109.000 TON 56.00000 6104.00 44.00000 4796.00
RIPRAP, REVETMENT

0063 616-06451 4.000 TON 102.00000 408.00 125.00000 500.00
RIPRAP, UNIFORM

0064 621-01004 2.000 EACH 810.00000 1620.00 4000.00000 8000.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0065 621-02770 690.000 SYS 1.50000 1035.00 1.50000 1035.00
EROSION CONTROL BLANKET , TEMPORARY

0066 621-06560 1851.000 SYS 0.45000 832.95 0.45000 832.95
MULCHED SEEDING U

0067 621-06567 57.000 KGAL 1.10000 62.70 1.00000 57.00
WATER

0068 621-06575 14228.000 SYS 5.40000 76831.20 5.50000 78254.00
SODDING, NURSERY

0069 628-09402 19.000 MOS 1725.00000 32775.00 2000.00000 38000.00
FIELD OFFICE, B

0070 628-11729 2.000 EACH 105.00000 210.00 500.00000 1000.00
CELLULAR TELEPHONE, TYPE A

0071 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0072 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0073 628-11781 38.000 MOS 165.00000 6270.00 125.00000 4750.00
CELLULAR TELEPHONE SERVICE, 750 MIN.

0074 628-11976 1.000 EACH 1100.00000 1100.00 1500.00000 1500.00
COMPUTER SYSTEM EQUIPMENT

0075 628-11977 1.000 EACH 1100.00000 1100.00 1500.00000 1500.00
COMPUTER SYSTEM

0076 713-11199 250.000 LFT 32.00000 8000.00 50.00000 12500.00
TEMPORARY PIPE

0077 714-11096 80.000 LFT 532.00000 42560.00 600.00000 48000.00
STRUCTURE, REINFORCED CONCRETE, BOX
SECTIONS, 8 FT. X 3 FT.

0078 715-05024 17.000 LFT 157.00000 2669.00 15600000 2652.00
PIPE, TYPE 2, CIRCULAR, 36 IN.

0079 715-05048 8495.000 LFT 5.00000 42475.00 8.50000 72207.50
PIPE, TYPE 4, CIRCULAR, 6 IN.

0080 715-05049 50.000 LFT 35.00000 1750.00 25.00000 1250.00
PIPE, TYPE 4, CIRCULAR, 8 IN.

0081 715-05051 50.000 LFT 36.00000 1800.00 28.00000 1400.00
PIPE, TYPE 4, CIRCULAR, 10 IN.
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0082 715-05053 74.000 LFT 34.00000 2516.00 32.50000 2405.00
PIPE, UNDERDRAIN, OUTLET 6 IN.

0083 715-05149 2097.000 LFT 49.00000 102753.00 46.00000 96462.00
PIPE, TYPE 2, CIRCULAR, 12 IN.

0084 715-05151 1131.000 LFT 51.00000 57681.00 48.50000 54853.50
PIPE, TYPE 2, CIRCULAR, 15 IN.

0085 715-05152 994.000 LFT 53.00000 52682 .00 53.00000 52682.00
PIPE, TYPE 2, CIRCULAR, 18 IN.

0086 715-05154 176.000 LFT 56.00000 9856.00 64.00000 11264.00
PIPE, TYPE 2, CIRCULAR, 24 IN.

0087 715-05156 520.000 LFT 68.00000 35360.00 90.00000 46800.00
PIPE, TYPE 2, CIRCULAR, 30 IN.

0088 715-05173 45.000 LFT 82.00000 3690.00 65.00000 2925.00
PIPE, TYPE 3, CIRCULAR, 24 IN.

0089 715-09064 4895.000 LFT 1.30000 6363.50 1.19000 5825.05
VIDEO INSPECTION FOR PIPE

0090 715-46000 1.000 EACH 915.00000 915.00 750.00000 750.00
PIPE END SECTION, DIAMETER 12 IN.

0091 715-46005 3.000 EACH 945.00000 2835.00 800.00000 2400.00
PIPE END SECTION, DIAMETER 15 IN.

0092 715-46010 2.000 EACH 867.00000 1734.00 850.00000 1700.00
PIPE END SECTION, DIAMETER 18 IN.

0093 715-46020 3.000 EACH 1260.00000 3780.00 1400.00000 4200.00
PIPE END SECTION, DIAMETER 24 IN.

0094 715-46040 1.000 EACH 1690.00000 1690.00 1600.00000 1600.00
PIPE END SECTION, DIAMETER 36 IN.

0095 718-06532 3000.000 LFT 1.00000 3000.00 0.94000 2820.00
VIDEO INSPECTION FOR UNDERDRAINS

0096 718-52610 952.000 CYS 46.00000 43792.00 74.00000 70448.00
AGGREGATE FOR UNDERDRAINS

0097 718-99153 8213.000 SYS 1.20000 9855.60 2.00000 16426.00
GEOTEXTILES FOR UNDERDRAIN.

0098 720-03481 18.000 EACH 4010.00000 72180.00 3500.00000 63000.00
MANHOLE, H4 MODIFIED

0099 720-04682 8.000 EACH 2530.00000 20240.00 2700.00000 21600.00
INLET , F-2

0100 720-44000 3.000 EACH 1182.00000 3546.00 650.00000 1950.00
CASTING, ADJUST TO GRADE , TYPE 4

0101 720-45005 10.000 EACH 2440.00000 24400.00 2400.00000 24000.00
INLET, A2

0102 720-45030 1.000 EACH 2335.00000 2335.00 2300.00000 2300.00
INLET, E7
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0103 720-45605 6.000 LFT 1250.00000 7500.00 300.00000 1800.00
STRUCTURE, MANHOLE, RECONSTRUCTED ,
TYPE C

0104 720-92884 2.000 EACH 8260.00000 16520.00 7500.00000 15000.00
MANHOLE, K4 MODIFIED

0105 720-93409 1.000 EACH 3132.00000 3132.00 3260.00000 3260.00
INLET, B15 MODIFIED

0106 720-93411 4.000 EACH 3239.00000 12956.00 3400.00000 13600.00
INLET, C15 MODIFIED

0107 720-95409 9.000 EACH 4462 .00000 40158.00 3370.00000 30330.00
MANHOLE, J4 MODIFIED

0108 720-98174 17.000 EACH 2960.00000 50320.00 3260.00000 55420.00
INLET, B15

0109 720-98555 27.000 EACH 306500000 82755.00 3360.00000 90720.00
INLET, C15

0110 801-03290 4.000 EACH 318.00000 1272.00 295.00000 1180.00
CONSTRUCTION SIGN, C

0111 801-04308 6.000 EACH 161.00000 966.00 150.00000 900.00
ROAD CLOSURE SIGN ASSEMBLY

0112 801-06203 1000.000 LFT 0.36000 360.00 0.33000 330.00
TEMPORARY PAVEMENT MARKING, 4 IN.

0113 801-06207 500.000 LFT 1.10000 550.00 1.00000 500.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0114 801-06625 34.000 EACH 130.00000 4420.00 120.00000 4080.00
DETOUR ROUTE MARKER ASSEMBLY

0115 801-06640 24.000 EACH 135.00000 3240.00 125.00000 3000.00
CONSTRUCTION SIGN, A

0116 801-06775 LUMP 57900.00000 57900.00|  25000.00000 25000.00
MAINTAINING TRAFFIC

0117 801-07119 148.000 LFT 15.00000 2220.00 14.00000 2072.00
BARRICADE, 111-B

0118 802-04089 1.000 EACH 95.00000 95.00 88.00000 88.00
SIGN, SHEET, REMOVE

0119 802-05701 139.000 LFT 17.00000 2363.00 16.00000 2224.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0120 802-07059 13.000 EACH 65.00000 845.00 60.00000 780.00
SIGN, SHEET, AND SUPPORTS, REMOVE

0121 802-09837 2.000 SFT 49.00000 98.00 46.00000 92.00
SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.080 IN. THICKNESS
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0122 802-09838 102.000 SFT 26.00000 2652.00 2450000 2499.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0123 802-09839 2.000 SFT 50.00000 100.00 47.00000 94.00
SIGN, DOUBLE-FACED, SHEET, WITH LEGEND,
0.100 IN. THICKNESS

0124 802-09840 16.000 SFT 43.00000 688.00 40.00000 640.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0125 802-09842 28.000 SFT 38.00000 1064 .00 35.00000 980.00
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0126 805-01815 2.000 EACH 2695.00000 5390.00 2500.00000 5000.00
SIGNAL POLE FOUNDATION, 36 IN. X 144 IN

0127 805-01842 4.000 EACH 1025.00000 4100.00 950.00000 3800.00
HANDHOLE SIGNAL TYPE 1

0128 805-02150 8.000 EACH 518.00000 4144.00 480.00000 3840.00
PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18
IN.

0129 805-02645 8.000 EACH 565.00000 4520.00 525.00000 4200.00
SIGNAL PEDESTAL FOUNDATION, A

0130 805-09540 1.000 EACH 992.00000 992.00 920.00000 920.00
LOOP DETECTOR RACK

0131 805-11817 8.000 EACH 970.00000 7760.00 900.00000 7200.00
PEDESTRIAN PUSH BUTTON, APS

0132 805-78109 1.000 EACH 15622.00000 15622.00]  14500.00000 14500.00
CONTROLLER AND CABINET, SECONDARY MENU
DRIVEN, 8 PHASE

0133 805-78205 8.000 EACH 732.00000 5856.00 680.00000 5440.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.

0134 805-78225 4.000 EACH 1077 .00000 4308.00 1000.00000 4000.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.

0135 805-78415 1.000 EACH 2262 .00000 2262.00 2100.00000 2100.00
SPAN, CATENARY, AND TETHER

0136 805-78420 4.000 EACH 307.00000 1228.00 285.00000 1140.00
DISCONNECT HANGER

0137 805-78445 1.000 EACH 948.00000 948.00 880.00000 880.00
SIGNAL SERVICE

0138 805-78467 50.000 LFT 2.70000 135.00 2.50000 125.00
SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA

0139 805-78470 4200.000 LFT 0.50000 2100.00 0.44000 1848.00
SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0140 805-78480 1070.000 LFT 1.70000 1819.00 1.60000 1712.00

SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA
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TABULATION OF BIDS

DATE : 10/23/15
PAGE : 271 -18

CALL ORDER  : 271 CONTRACT ID : R -36004-A COUNTIES : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 4 ) 35-1009310 5 ) 35-1057095 ( )
DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0141 805-78485 1510.000 LFT 1.80000 2718.00 1.70000 2567.00
SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA

0142 805-78490 140.000 LFT 2.05000 287.00 1.90000 266.00
SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA

0143 805-78495 650.000 LFT 2.40000 1560.00 2.20000 1430.00
SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA

0144 805-78510 2640.000 LFT 1.50000 3960.00 1.36000 3590.40
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0145 805-78785 8.000 EACH 970.00000 7760.00 900.00000 7200.00
SIGNAL DETECTOR HOUSING

0146 805-78795 1580.000 LFT 5.40000 8532.00 5.00000 7900.00
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0147 805-78925 1.000 EACH 1705.00000 1705.00 1580.00000 1580.00
CONTROLLER CABINET FOUNDATION, P1

0148 805-81032 2.000 EACH 5440 .00000 10880.00 5050.00000 10100.00
SIGNAL STRAIN POLE STEEL 30 FT

0149 805-90005 8.000 EACH 647.00000 5176.00 600.00000 4800.00
SIGNAL POLE, PEDESTAL, 10 FT

0150 805-92504 11.000 EACH 378.00000 4158.00 350.00000 3850.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0152 808-06703 5680.000 LFT 0.65000 3692.00 0.60000 3408.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0153 808-09381 LUMP 2695.00000 2695.00 2500.00000 2500.00
RETRO-REFLECTIVITY TESTING

0154 808-75245 12280.000 LFT 0.65000 7982.00 0.60000 7368.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0155 808-75278 630.000 LFT 3.20000 2016.00 2.90000 1827.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.

0156 808-75297 150.000 LFT 6.40000 960.00 5.90000 885.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.

0157 808-75300 579.000 LFT 1.10000 636.90 0.98000 567.42
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.

0158 808-75320 4.000 EACH 81.00000 324.00 75.00000 300.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW

0159 808-75325 4.000 EACH 81.00000 324.00 75.00000 300.00

PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 271 -19
TABULATION OF BIDS
CALL ORDER  : 271 CONTRACT ID : R -36004-A COUNTIES : WARRICK
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : VINCENNES DISTRICT
IC 4 ) 35-1009310 IC 5 ) 35-1057095 1C )
IDEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC |
LINE NO / ITEM CODE / ALT 1 I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 805-11815 810.000 LFT | 27.00000 21870.00] 25.00000 20250.00]
CONDUIT, HDPE, 2 IN. SCHEDULE 80 1 I I
—————————————————————————————————————————— e
SECTION TOTALS I $ 3,422,200.45] $ 3,743,200.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS I $ 3,422,200.45] $ 3,743,200.00] $




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

: 281 CONTRACT ID : R -37498-A COUNTIES :
09/02/15 10:00 AM DISTRICT : LAPORTE DISTRICT

: SAFE ROUTE TO SCHOOL COMPLETION DATE

: ALONG THE COQUILLARD PRIMARY SCHOOL, ST JOHNS SCHOOL PROJECT(S) :

AND KENNEDY PRIMARY CENTER

ST. JOSEPH

: 05/15/17

140063500LC4

DATE : 10/23/15
PAGE : 281 -1

RANK

VENDOR NO./NAME

35-0918397
32-0133111
35-1120685
35-0997978

RIETH RILEY CONSTRUCTION
PREMIUM CONCRETE SERVICES INC
WALSH & KELLY INC

PHEND & BROWN INC

494,644 .00
525,208.25
560,219.54
711,060.56

% OVER
LOW BID

100.0000%
106.1790%
113.2571%
143.7520%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 281 -2
TABULATION OF BIDS
CALL ORDER  : 281 CONTRACT ID : R -37498-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/02/15 10:00 AM DISTRICT - LAPORTE DISTRICT
1 ) 35-0918397 2 ) 32-0133111 3 ) 35-1120685
RIETH RILEY CONSTRUCTION PREMIUM CONCRETE SERVICES IN [WALSH & KELLY INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  SAFE ROUTE TO SCHOOL

0001 105-06845 LUMP 6001500000 60015.00]  83550.00000 83550.00]  55000.00000 55000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0007 110-01001 LUMP 32998.04000 32998.04]  30000.00000 30000.00]  17000.00000 17000.00
MOBILIZATION AND DEMOBILIZATION

0008 201-02260 1.000 EACH 1875.00000 1875.00 3000.00000 3000.00 1250.00000 1250.00
TREE 30 IN., REMOVE

0009 201-02270 1.000 EACH 2950.00000 2950.00 5000.00000 5000.00 5000.00000 5000.00
TREE 60 IN., REMOVE

0010 201-52370 LUMP 8100.00000 8100.00]  20000.00000 20000.00]  15000.00000 1500000
CLEARING RIGHT OF WAY

0011 202-52710 832.000 SYS 25.00000 20800.00 62.00000 51584.00 90.00000 74880.00
SIDEWALK CONCRETE, REMOVE

0012 203-02000 100.000 CYS 0.87000 87.00 75.00000 7500.00 50.00000 5000.00
EXCAVATION, COMMON

0013 203-02070 100.000 CYS 0.46000 46.00 75.00000 7500.00 25.00000 2500.00
BORROW

0014 205-06933 122.000 EACH 17.50000 2135.00 120.00000 14640.00 135.00000 16470.00
TEMPORARY INLET PROTECTION

0015 502-03289 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT

0016 604-06070 2126.000 SYS 4400000 93544.00 36.00000 76536.00 38.00000 80788.00
SIDEWALK, CONCRETE

0017 604-07894 11.000 SYS 125.00000 1375.00 160.00000 1760.00 200.00000 2200.00
CURB RAMP, CONCRETE, A

0018 604-07896 66.000 SYS 125.00000 8250.00 105.00000 6930.00 200.00000 13200.00

CURB RAMP, CONCRETE, B




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 281 -3
TABULATION OF BIDS
CALL ORDER : 281 CONTRACT ID : R -37498-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 1 ) 35-0918397 2 ) 32-0133111 ( 3 ) 35-1120685
RIETH RILEY CONSTRUCTION PREMIUM CONCRETE SERVICES IN |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0019 604-07897 427.000 SYS 125.00000 53375.00 130.00000 55510.00 200.00000 85400.00
CURB RAMP, CONCRETE, C
0020 604-07900 73.000 SYS 125.00000 9125.00 145.00000 10585.00 200.00000 14600.00
CURB RAMP, CONCRETE, F
0021 604-07901 266.000 SYS 125.00000 33250.00 130.00000 34580.00 200.00000 53200.00
CURB RAMP, CONCRETE, G
0022 604-07902 200.000 SYS 125.00000 25000.00 135.00000 27000.00 200.00000 40000.00
CURB RAMP, CONCRETE, H
0023 605-06120 2281.000 LFT 35.00000 79835.00 20.00000 45620.00 11.50000 26231.50
CURB, CONCRETE
0024 610-07713 147.000 SYS 62.00000 9114.00 58.00000 8526.00 53.00000 7791.00
PCCP FOR APPROACHES, 8 IN.
0025 610-08446 76.000 SYS 60.00000 4560.00 52.00000 3952.00 41.00000 3116.00
PCCP FOR APPROACHES, 6 IN.
0026 621-06567 33.000 kGAL 1.00000 33.00 1.00000 33.00 1.00000 33.00
WATER
0027 621-06570 20.000 CYS 105.00000 2100.00 50.00000 1000.00 100.00000 2000.00
TOPSOIL
0028 621-06575 2016.000 SYS 6.90000 13910.40 5.00000 10080.00 9.60000 19353.60
SODDING, NURSERY
0029 622-05651 2.000 EACH 915.00000 1830.00 925.00000 1850.00 915.00000 1830.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2.5 TO 3.5 IN.
0030 720-44000 4.000 EACH 360.00000 1440.00 400.00000 1600.00 54.47000 217.88
CASTING, ADJUST TO GRADE , VALVE
0031 801-06645 40.000 EACH 42.00000 1680.00 42.00000 1680.00 42.00000 1680.00
CONSTRUCTION SIGN, B
0032 801-06775 LUMP 22238.00000 22238.00|  10000.00000 10000.00]  11500.00000 11500.00
MAINTAINING TRAFFIC
0033 801-07119 100.000 LFT 8.55000 855.00 8.55000 855.00 8.55000 855.00
BARRICADE, 111-B
0034 802-05704 165.000 LFT 6.34000 1046.10 6.50000 1072.50 6.34000 1046.10
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE
0035 802-09838 30.000 SFT 12.40000 372.00 12.50000 375.00 12.40000 372.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0036 802-09840 135.000 SFT 13.54000 1827.90 13.75000 1856.25 13.54000 1827.90
SIGN, SHEET, WITH LEGEND, 0.100 IN.
0037 808-06726 141.000 LFT 1.74000 245.34 2.00000 282.00 1.74000 245.34
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.
0038 808-75100 1491.000 LFT 0.42000 626.22 0.50000 745.50 0.42000 626.22
TRANSVERSE MARKING, PAINT, CROSSWALK
LINE, WHITE, 6 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 494,644 .00] $ 525,208.25] $ 560,219.54
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 494,644 .00] $ 525,208.25] $ 560,219.54



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15

PAGE : 281 -4
TABULATION OF BIDS

CALL ORDER  : 281 CONTRACT ID : R -37498-A COUNTIES : ST. JOSEPH

LETTING DATE : 09/02/15 10:00 AM DISTRICT - LAPORTE DISTRICT
( 1 ) 35-0918397 IC 2 ) 32-0133111 ( 3 ) 35-1120685
RIETH RILEY CONSTRUCTION [PREMIUM CONCRETE SERVICES IN |WALSH & KELLY INC

ITEM DESCRIPTION QUANTITY

=
LINE NO /7 ITEM CODE / ALT |
|
+

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 281 -5
TABULATION OF BIDS
CALL ORDER : 281 CONTRACT ID : R -37498-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/02/15 10:00 AM DISTRICT - LAPORTE DISTRICT
( 4 ) 35-0997978 ( ) ( )
PHEND & BROWN INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SAFE ROUTE TO SCHOOL
0001 105-06845 LUMP 40950 .00000 40950.00
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS
0004 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0005 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 109-11362 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0007 110-01001 LUMP 34900.00000 34900.00
MOBILIZATION AND DEMOBILIZATION
0008 201-02260 1.000 EACH 2500.00000 2500.00
TREE 30 IN., REMOVE
0009 201-02270 1.000 EACH 4000.00000 4000.00
TREE 60 IN., REMOVE
0010 201-52370 LUMP 40000.00000 40000.00
CLEARING RIGHT OF WAY
0011 202-52710 832.000 SYS 18.00000 14976.00
SIDEWALK CONCRETE, REMOVE
0012 203-02000 100.000 CYS 42.00000 4200.00
EXCAVATION, COMMON
0013 203-02070 100.000 CYS 60.00000 6000.00
BORROW
0014 205-06933 122.000 EACH 16200000 19764.00
TEMPORARY INLET PROTECTION
0015 502-03289 1.000 DOL 1.00000 1.00
QUALITY ASSURANCE ADJUSTMENT
0016 604-06070 2126.000 SYS 75.00000 159450.00
SIDEWALK, CONCRETE
0017 604-07894 11.000 SYS 231.00000 2541 .00
CURB RAMP, CONCRETE, A
0018 604-07896 66.000 SYS 185.00000 12210.00
CURB RAMP, CONCRETE, B
0019 604-07897 427.000 SYS 19600000 83692.00

CURB RAMP, CONCRETE, C




INDIANA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE : 10/23/15
PAGE : 281 -6

CALL ORDER : 281 CONTRACT ID : R -37498-A COUNTIES : ST. JOSEPH
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
( 4 ) 35-0997978 ( ) ( )
PHEND & BROWN INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0020 604-07900 73.000 SYS 207.00000 15111.00
CURB RAMP, CONCRETE, F
0021 604-07901 266.000 SYS 204.00000 54264 .00
CURB RAMP, CONCRETE, G
0022 604-07902 200.000 SYS 203.00000 40600.00
CURB RAMP, CONCRETE, H
0023 605-06120 2281.000 LFT 33.00000 75273.00
CURB, CONCRETE
0024 610-07713 147.000 SYS 120.00000 17640.00
PCCP FOR APPROACHES, 8 IN.
0025 610-08446 76.000 SYS 110.00000 8360.00
PCCP FOR APPROACHES, 6 IN.
0026 621-06567 33.000 kGAL 1.00000 33.00
WATER
0027 621-06570 20.000 CYS 125.00000 2500.00
TOPSOIL
0028 621-06575 2016.000 SYS 13.00000 26208.00
SODDING, NURSERY
0029 622-05651 2.000 EACH 915.00000 1830.00
PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2.5 TO 3.5 IN.
0030 720-44000 4.000 EACH 600.00000 2400.00
CASTING, ADJUST TO GRADE , VALVE
0031 801-06645 40.000 EACH 42.00000 1680.00
CONSTRUCTION SIGN, B
0032 801-06775 LUMP 35000.00000 35000.00
MAINTAINING TRAFFIC
0033 801-07119 100.000 LFT 8.55000 855.00
BARRICADE, 111-B
0034 802-05704 165.000 LFT 6.34000 1046.10
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE
0035 802-09838 30.000 SFT 12.40000 372.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.
0036 802-09840 135.000 SFT 13.54000 1827.90
SIGN, SHEET, WITH LEGEND, 0.100 IN.
0037 808-06726 141.000 LFT 1.74000 245.34
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.
0038 808-75100 1491.000 LFT 0.42000 626.22
TRANSVERSE MARKING, PAINT, CROSSWALK
LINE, WHITE, 6 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 711,060.56] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 711,060.56] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 341 -1

CALL ORDER 341 CONTRACT ID : RS-33193-A COUNTIES

LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT

DESCRIPTION : ASPHALT RESURFACE COMPLETION DATE

LOCATION : ON SR 3 FROM SR 62 TO .47 MILE NORTH OF 5TH STREET PROJECT(S) :
RANK VENDOR NO./NAME

1 35-1139301
2  35-1357381
3  35-1487672

E & B PAVING INC
DAVE OMARA CONTRACTOR INC
MAC CONSTRUCTION & EXCAVATING

: CLARK
: 07/31/16
1005446
TOTAL % OVER
BID LOW BID
1,476,000.00 100.0000%
1,535,874.54 104.0565%
1,705,308.73 115.5358%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 341 -2
TABULATION OF BIDS
CALL ORDER : 341 CONTRACT ID : RS-33193-A COUNTIES : CLARK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
1 ) 35-1139301 2 ) 35-1357381 3 ) 35-1487672
E & B PAVING INC DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

SECTION 0001  ASPHALT RESURFACE

_______________________________________________________________________ e

0001 105-06845 LUMP 7800.00000 7800.00 1400.00000 1400.00 750.00000 750.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0010 110-01001 LUMP 73500.00000 73500.00]  61000.00000 61000.00|  78101.87000 78101.87
MOBILIZATION AND DEMOBILIZATION

0011 202-02278 250.000 LFT 16.00000 4000.00 15.00000 3750.00 16.00000 4000.00
CURB, CONCRETE, REMOVE

0012 202-52710 100.000 SYS 57.00000 5700.00 50.00000 5000.00 57.00000 5700.00
SIDEWALK CONCRETE, REMOVE

0013 202-90277 28.000 EACH 75.00000 2100.00 85.00000 2380.00 75.00000 2100.00
DETECTOR HOUSING, REMOVE

0014 203-02000 134.000 CYS 52.00000 6968.00 20.00000 2680.00 75.96000 10178.64
EXCAVATION, COMMON

0015 205-09543 94.000 TON 62.00000 5828.00 30.00000 2820.00 65.98000 6202.12
NO. 2 STONE

0016 302-06464 34.000 CYS 85.00000 2890.00 80.00000 2720.00 175.00000 5950.00
SUBBASE FOR PCCP

0017 303-01180 67.000 TON 63.00000 4221.00 40.00000 2680.00 65.98000 4420.66
COMPACTED AGGREGATE NO. 53

0018 304-07491 14.000 TON 650.00000 9100.00 400.00000 5600.00 606 .54000 8491.56
HMA PATCHING, TYPE C




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 341 -3
TABULATION OF BIDS
CALL ORDER : 341 CONTRACT ID : RS-33193-A COUNTIES : CLARK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( ) 35-1139301 ( 2 ) 35-1357381 ( 3 ) 35-1487672
E & B PAVING INC DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0019 306-08041 429.000 SYS 3.40000 1458.60 10.00000 4290.00 10.00000 4290.00
MILLING, PCCP , 1.5" FOR APPROACH

0020 306-08042 81905.000 SYS 0.90000 73714.50 1.30000 106476.50 1.15000 94190.75
MILLING, SCARIFICATION , PCCP MAINLINE

0021 306-08043 100.000 SYS 4.50000 450.00 1.30000 130.00 35.00000 3500.00
MILLING, TRANSITION

0022 306-08159 96566.000 SYS 0.90000 86909.40 1.30000 125535.80 1.15000 111050.90
MILLING, ASPHALT , VARIABLE DEPTH

0023 306-08432 587.000 SYS 2.40000 1408.80 7.00000 4109.00 8.55000 5018.85
MILLING, APPROACH

0024 401-07328 8448.000 TON 70.00000 591360.00 70.00000 591360.00 91.00000 768768.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0025 401-10258 51811.000 LFT 0.30000 15543.30 0.40000 20724.40 0.40000 20724.40
JOINT ADHESIVE, SURFACE

0026 401-11785 51811.000 LFT 0.15000 7771.65 0.10000 5181.10 0.19000 9844.09
LIQUID ASPHALT SEALANT

0027 402-07452 50.000 TON 95.00000 4750.00 100.00000 5000.00 175.00000 8750.00
HMA WEDGE AND LEVEL, TYPE C

0028 406-05520 27.000 TON 500.00000 13500.00 400.00000 10800.00 650.00000 17550.00
ASPHALT FOR TACK COAT

0029 503-03489 20.000 EACH 25.00000 500.00 35.00000 700.00 20.00000 400.00
RETROFITTED TIE BARS

0030 503-05240 500.000 LFT 16.00000 8000.00 20.00000 10000.00 13.00000 6500.00
D-1 CONTRACTION JOINT

0031 506-06333 1000.000 SYS 225.00000 225000.00 160.00000 160000.00 175.00000 175000.00
PCCP PATCHING, FULL DEPTH

0032 604-06070 100.000 SYS 80.00000 8000.00 85.00000 8500.00 60.00000 6000.00
SIDEWALK, CONCRETE

0033 604-07897 25.000 SYS 228.00000 5700.00 260.00000 6500.00 180.00000 4500.00
CURB RAMP, CONCRETE, C

0034 604-07900 150.000 SYS 230.00000 34500.00 260.00000 39000.00 185.00000 27750.00
CURB RAMP, CONCRETE, F

0035 604-07901 225.000 SYS 247.00000 55575.00 280.00000 63000.00 185.00000 41625.00
CURB RAMP, CONCRETE, G

0036 604-07902 55.000 SYS 226.00000 12430.00 260.00000 14300.00 185.00000 10175.00
CURB RAMP, CONCRETE, H

0037 604-07903 25.000 SYS 226.00000 5650.00 260.00000 6500.00 185.00000 4625.00
CURB RAMP, CONCRETE, K

0038 605-01870 250.000 LFT 25.00000 6250.00 28.00000 7000.00 35.00000 8750.00
CURB, CONCRETE A

0039 610-07488 107.000 TON 160.00000 17120.00 150.00000 16050.00 185.00000 19795.00
HMA FOR APPROACHES, TYPE C




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 341 -4
TABULATION OF BIDS
CALL ORDER  : 341 CONTRACT ID : RS-33193-A COUNTIES : CLARK
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
( 1 ) 35-1139301 2 ) 35-1357381 ( 3 ) 35-1487672
E & B PAVING INC DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 615-06505 1.000 EACH 3250.00000 3250.00 3700.00000 3700.00 3250.00000 3250.00
MONUMENT, B

0041 616-02320 400.000 SYS 1.00000 400.00 3.00000 1200.00 1.25000 500.00
GEOTEXTILES

0042 621-06574 100.000 SYS 20.00000 2000.00 25.00000 2500.00 23.00000 2300.00
SODDING

0043 628-09402 10.000 MOS 2245.00000 22450.00 1500.00000 15000.00 1500.00000 15000.00
FIELD OFFICE, B

0044 628-11730 2.000 EACH 160.00000 320.00 300.00000 600.00 150.00000 300.00
CELLULAR TELEPHONE, TYPE B

0045 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0046 628-11780 20.000 MOS 160.00000 3200.00 100.00000 2000.00 150.00000 3000.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0047 628-11976 1.000 EACH 320.00000 320.00 300.00000 300.00 550.00000 550.00
COMPUTER SYSTEM EQUIPMENT

0048 628-11977 1.000 EACH 1165.00000 1165.00 1500.00000 1500.00 550.00000 550.00
COMPUTER SYSTEM

0049 801-03290 3.000 EACH 175.00000 525.00 175.00000 525.00 175.00000 525.00
CONSTRUCTION SIGN, C

0050 801-06207 3000.000 LFT 1.00000 3000.00 2.40000 7200.00 2.00000 6000.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0051 801-06640 44.000 EACH 139.00000 6116.00 140.00000 6160.00 139.00000 6116.00
CONSTRUCTION SIGN, A

0052 801-06775 LUMP 48441 .66000 48441.66] 105000.00000 105000.00] 107000.00000 107000.00
MAINTAINING TRAFFIC

0053 805-78470 13375.000 LFT 0.20000 2675.00 0.22000 2942 .50 0.20000 2675.00
SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0054 805-78510 1338.000 LFT 1.00000 1338.00 1.10000 1471.80 1.00000 1338.00
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0055 805-78785 28.000 EACH 550.00000 15400.00 600.00000 16800.00 550.00000 15400.00
SIGNAL DETECTOR HOUSING

0056 805-78795 4280.000 LFT 6.00000 25680.00 6.50000 27820.00 6.00000 25680.00
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0057 808-06701 5996.000 LFT 0.67000 4017.32 0.67000 4017.32 0.67000 4017.32
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.

0058 808-06703 5566.000 LFT 0.67000 3729.22 0.67000 3729.22 0.67000 3729.22

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 341 -5
TABULATION OF BIDS
CALL ORDER : 341 CONTRACT ID : RS-33193-A COUNTIES : CLARK
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1139301 2 ) 35-1357381 ( 3 ) 35-1487672
E & B PAVING INC DAVE OMARA CONTRACTOR INC MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0059 808-09381 LUMP 3100.00000 3100.00 3100.00000 3100.00 3100.00000 3100.00
RETRO-REFLECTIVITY TESTING
0060 808-10051 265.000 LFT 7.00000 1855.00 8.00000 2120.00 3.00000 795.00
TRANSVERSE MARKING, MULTI-COMPONENT,
STOP LINE, WHITE, 24 IN.
0061 808-10056 1395.000 LFT 2.00000 2790.00 2.00000 2790.00 3.00000 4185.00
TRANSVERSE MARKING, MULTI-COMPONENT,
CROSSWALK LINE, WHITE, 6 IN.
0062 808-74815 455.000 LFT 2.50000 1137.50 2.50000 1137.50 2.50000 1137.50
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 12 IN.
0063 808-75240 4308.000 LFT 0.40000 1723.20 0.50000 2154.00 0.40000 1723.20
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.
0064 808-75245 23210.000 LFT 0.40000 9284.00 0.50000 11605.00 0.40000 9284.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.
0065 808-75274 108.000 LFT 1.70000 183.60 1.80000 194.40 1.70000 183.60
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 8 IN.
0066 808-75297 347.000 LFT 5.00000 1735.00 5.20000 1804.40 5.00000 1735.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0067 808-75300 869.000 LFT 1.25000 1086.25 1.40000 1216.60 1.25000 1086.25
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
0068 808-75320 32.000 EACH 94.00000 3008.00 94.00000 3008.00 94.00000 3008.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
0069 808-75325 29.000 EACH 127.00000 3683.00 127.00000 3683.00 127.00000 3683.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY
0070 808-75996 36.000 EACH 50.00000 1800.00 50.00000 1800.00 32.38000 1165.68
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0071 808-75998 36.000 EACH 80.00000 2880.00 100.00000 3600.00 43.92000 1581.12
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,476,000.00] $ 1,535,874.54] $ 1,705,308.73
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,476,000.00] $ 1,535,874.54] $ 1,705,308.73




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

RS-34893-A COUNTIES :
- SEYMOUR DISTRICT

COMPLETION DATE

PROJECT(S) :

DATE : 10/23/15
PAGE : 351 -1

CALL ORDER : 351 CONTRACT ID :
LETTING DATE : 09/02/15 10:00 AM DISTRICT
DESCRIPTION : ASPHALT RESURFACE
LOCATION : ON SR 11 FROM US 50 TO 1-65
RANK VENDOR NO./NAME
1 35-1357381 DAVE OMARA CONTRACTOR INC
2  35-1917625 MILESTONE CONTRACTORS LP

JACKSON
: 09/16/16
129617600ST5
TOTAL % OVER
BID LOW BID
1,474,630.70 100.0000%

1,871,807.15 126.9340%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 351 -2
TABULATION OF BIDS
CALL ORDER : 351 CONTRACT ID : RS-34893-A COUNTIES : JACKSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
1 ) 35-1357381 2 ) 35-1917625 ( )
DAVE OMARA CONTRACTOR INC MILESTONE CONTRACTORS LP

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 1600.00000 1600.00 7500.00000 7500.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARKINGS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 62000.00000 62000.00]  94000.00000 94000.00
MOBILIZATION AND DEMOBILIZATION

0010 202-02278 75.000 LFT 18.00000 1350.00 25.00000 1875.00
CURB, CONCRETE, REMOVE

0011 202-52710 120.000 SYS 55.00000 6600.00 30.00000 3600.00
SIDEWALK CONCRETE, REMOVE

0012 202-90277 29.000 EACH 83.00000 2407.00 76.55000 2219.95
DETECTOR HOUSING, REMOVE

0013 203-02000 700.000 CYS 22.00000 15400.00 30.00000 21000.00
EXCAVATION, COMMON

0014 205-09543 200.000 TON 25.00000 5000.00 25.00000 500000
NO. 2 STONE

0015 302-06464 240.000 CYS 20.00000 4800.00 105.00000 25200.00
SUBBASE FOR PCCP

0016 303-01180 300.000 TON 22.00000 6600.00 25.00000 7500.00
COMPACTED AGGREGATE NO. 53

0017 304-07491 1600.000 TON 90.00000 144000.00 10900000 174400.00
HMA PATCHING, TYPE C

0018 306-08034 92837.000 SYS 1.30000 120688.10 1.45000 134613.65
MILLING, ASPHALT, 1 1/2 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 351 -3
TABULATION OF BIDS
CALL ORDER : 351 CONTRACT ID : RS-34893-A COUNTIES : JACKSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1357381 2 ) 35-1917625 ( )
DAVE OMARA CONTRACTOR INC MILESTONE CONTRACTORS LP

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0019 306-08043 200.000 SYS 1.30000 260.00 1.45000 290.00
MILLING, TRANSITION

0020 306-08432 12440.000 SYS 2.50000 31100.00 7.00000 87080.00
MILLING, APPROACH

0021 401-06264 LUMP 3000.00000 3000.00 4400.00000 4400.00
PROFILOGRAPH, HMA

0022 401-07328 7659.000 TON 61.00000 467199.00 81.00000 620379.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0023 401-10258 75000.000 LFT 0.30000 22500.00 0.25000 18750.00
JOINT ADHESIVE, SURFACE

0024 401-11785 75000.000 LFT 0.10000 7500.00 0.05000 3750.00
LIQUID ASPHALT SEALANT

0025 406-05520 29.000 TON 400.00000 11600.00 375.00000 10875.00
ASPHALT FOR TACK COAT

0026 503-03489 20.000 EACH 35.00000 700.00 250.00000 5000.00
RETROFITTED TIE BARS

0027 503-05240 96.000 LFT 22.00000 2112.00 18.50000 1776.00
D-1 CONTRACTION JOINT

0028 503-05310 96.000 LFT 80.00000 7680.00 133.00000 12768.00
TERMINAL JOINT

0029 506-06333 200.000 SYS 110.00000 22000.00 275.00000 55000.00
PCCP PATCHING, FULL DEPTH

0030 604-06070 120.000 SYS 85.00000 10200.00 125.00000 15000.00
SIDEWALK, CONCRETE

0031 604-07894 75.000 SYS 240.00000 18000.00 330.00000 24750.00
CURB RAMP, CONCRETE, A

0032 604-07896 160.000 SYS 240.00000 38400.00 330.00000 52800.00
CURB RAMP, CONCRETE, B

0033 604-07897 140.000 SYS 240.00000 33600.00 330.00000 46200.00
CURB RAMP, CONCRETE, C

0034 604-07901 50.000 SYS 240.00000 12000.00 330.00000 16500.00
CURB RAMP, CONCRETE, G

0035 604-07902 10.000 SYS 240.00000 2400.00 330.00000 3300.00
CURB RAMP, CONCRETE, H

0036 605-01870 75.000 LFT 26.00000 1950.00 35.00000 2625.00
CURB, CONCRETE A

0037 606-07484 12439.000 LFT 0.60000 7463.40 1.05000 13060.95
MILLED HMA CORRUGATIONS

0038 610-07488 1600.000 TON 65.00000 104000.00 95.00000 152000.00
HMA FOR APPROACHES, TYPE C

0039 615-06525 1.000 EACH 3600.00000 3600.00 500.00000 500.00
CASTING ADJUSTED TO GRADE, MONUMENT




CALL ORDER : 351
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-34893-A

- SEYMOUR DISTRICT

DATE : 10/23/15
PAGE : 351 -4

COUNTIES : JACKSON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0040 616-02320 500.000 SYS
GEOTEXTILES

0041 621-06574 60.000 SYS
SODDING

0042 628-09402 8.000 MOS
FIELD OFFICE, B

0043 628-11730 1.000 EACH
CELLULAR TELEPHONE, TYPE B

0044 628-11732 1.000 DOL
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0045 628-11780 8.000 MOS
CELLULAR TELEPHONE SERVICE, 500 MIN.

0046 628-11976 2.000 EACH
COMPUTER SYSTEM EQUIPMENT

0047 628-11977 1.000 EACH
COMPUTER SYSTEM

0048 720-44000 40.000 EACH

CASTING, ADJUST TO GRADE , INLETS AND
MANHOLES

0049 801-03290 3.000 EACH
CONSTRUCTION SIGN, C

0050 801-06203 6010.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0051 801-06207 6010.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0052 801-06640 58.000 EACH
CONSTRUCTION SIGN, A

0053 801-06775 LUMP
MAINTAINING TRAFFIC

0054 802-07058 1.000 EACH
SIGN, SHEET, ASSEMBLY RELOCATE

0055 805-78470 12500.000 LFT

SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0056 805-78510 1250.000 LFT
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0057 805-78785 29.000 EACH
SIGNAL DETECTOR HOUSING

0058 805-78795 4000.000 LFT
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

( 1 ) 35-1357381
DAVE OMARA CONTRACTOR INC

UNIT PRICE

140.
140000.
160.

0.

580.

-00000
-30000
-00000

00000
00000
00000
28000

-10000

00000

-50000

AMOUNT

600.
1803.
12020.

8120.
140000.
160.
3500.

1375.

16820.
26000.

00
00
00

00
00
00
00

00

00
00

2 ) 35-1917625
MILESTONE CONTRACTORS LP

UNIT PRICE AMOUNT
_____ 3.00000  1500.00
45.00000 2700.00
2200.00000 17600.00
200.00000 200.00
1.00000 1.00
100.00000 800.00
900.00000 1800.00
1000.00000 1000.00
900.00000 36000.00
220.00000 660.00
2.00000 12020.00
2.00000 12020.00
138.00000 8004.00
60000.00000 60000.00
153.00000 153.00
0.25000 3125.00
1.00000 1250.00
535.00000 15515.00
6.10000 24400.00

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 351 -5

CALL ORDER : 351 CONTRACT ID : RS-34893-A COUNTIES : JACKSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1357381 2 ) 35-1917625 ( )
DAVE OMARA CONTRACTOR INC MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0059 808-04298 4.000 EACH 500.00000 2000.00 460.00000 1840.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
R X R
0060 808-06701 516.000 LFT 0.75000 387.00 0.70000 361.20
LINE, THERMOPLASTIC, BROKEN, WHITE, 4
IN.
0061 808-06703 42303.000 LFT 0.40000 16921.20 0.40000 16921.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN
0062 808-09381 LUMP 3000.00000 3000.00 2800.00000 2800.00
RETRO-REFLECTIVITY TESTING
0063 808-75245 20447.000 LFT 0.40000 8178.80 0.40000 8178.80
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.
0064 808-75278 90.000 LFT 2.75000 247.50 2.55000 229.50
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.
0065 808-75297 707.000 LFT 5.50000 3888.50 5.10000 3605.70
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0066 808-75300 1654.000 LFT 1.30000 2150.20 1.30000 2150.20
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
0067 808-75320 41.000 EACH 100.00000 4100.00 96.00000 3936.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
0068 808-75325 29.000 EACH 140.00000 4060.00 131.00000 3799.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY
0069 808-75996 460.000 EACH 8.50000 3910.00 10.00000 4600.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0070 808-92027 540.000 LFT 1.80000 972.00 1.70000 918.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,474,630.70] $ 1,871,807.15| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,474,630.70] $ 1,871,807.15| $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 361 -1

CALL ORDER : 361 CONTRACT ID : RS-34900-A COUNTIES

LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT

DESCRIPTION : ASPHALT RESURFACE COMPLETION DATE :

LOCATION : ON SR 135 FROM SR 46 TO RIDGEWAY DRIVE PROJECT(S) :
RANK VENDOR NO./NAME

> BROWN
06/30/16
129695300ST5
TOTAL % OVER
BID LOW BID

1 35-1139301
2  35-1917625

E & B PAVING INC
MILESTONE CONTRACTORS LP

695,596.00 100.0000%
696,630.00 100.1486%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 361 -2
TABULATION OF BIDS
CALL ORDER  : 361 CONTRACT ID : RS-34900-A COUNTIES : BROWN
LETTING DATE : 09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT
1 ) 35-1139301 2 ) 35-1917625 ( )
E & B PAVING INC MILESTONE CONTRACTORS LP

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ASPHALT RESURFACE

0001 105-06845 LUMP 5000.00000 5000.00 2500.00000 2500.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 109-09377 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC
MARK INGS

0006 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0007 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0008 110-01001 LUMP 34500.00000 34500.00]  33000.00000 33000.00
MOBILIZATION AND DEMOBILIZATION

0009 202-02278 264.000 LFT 18.00000 4752.00 50.00000 13200.00
CURB, CONCRETE, REMOVE

0010 202-02279 18.000 LFT 25.00000 450.00 55.00000 990.00
CURB AND GUTTER, REMOVE

0011 202-52710 59.000 SYS 45_00000 2655.00 110.00000 6490.00
SIDEWALK CONCRETE, REMOVE

0012 202-90277 8.000 EACH 85.00000 680.00 210.00000 1680.00
DETECTOR HOUSING, REMOVE

0013 203-02000 150.000 CYS 35.00000 5250.00 55.00000 8250.00
EXCAVATION, COMMON

0014 205-09543 150.000 TON 22.00000 3300.00 55.00000 8250.00
NO. 2 STONE

0015 303-01180 150.000 TON 23.00000 3450.00 55.00000 8250.00
COMPACTED AGGREGATE NO. 53

0016 304-07491 792.000 TON 155.00000 122760.00 125.00000 99000.00
HMA PATCHING, TYPE C

0017 306-08034 21512.000 SYS 2.75000 59158.00 1.80000 38721.60
MILLING, ASPHALT, 1 1/2 IN.

0018 306-08043 100.000 SYS 2.75000 275.00 3.00000 300.00
MILLING, TRANSITION




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 361 -3
TABULATION OF BIDS
CALL ORDER : 361 CONTRACT ID : RS-34900-A COUNTIES : BROWN
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1139301 ( 2 ) 35-1917625 ( )
E & B PAVING INC MILESTONE CONTRACTORS LP

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0019 306-08432 4404.000 SYS 6.25000 27525.00 4.80000 21139.20
MILLING, APPROACH

0020 401-07334 1775.000 TON 98.50000 174837.50 88.00000 156200.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0021 401-10258 11000.000 LFT 0.35000 3850.00 0.66000 7260.00
JOINT ADHESIVE, SURFACE

0022 401-11785 11000.000 LFT 0.19000 2090.00 0.11000 1210.00
LIQUID ASPHALT SEALANT

0023 406-05520 7.000 TON 575.00000 4025.00 500.00000 3500.00
ASPHALT FOR TACK COAT

0024 604-06070 59.000 SYS 78.50000 4631.50 105.00000 6195.00
SIDEWALK, CONCRETE

0025 604-07896 80.000 SYS 220.00000 17600.00 250.00000 20000.00
CURB RAMP, CONCRETE, B

0026 604-07897 30.000 SYS 340.00000 10200.00 350.00000 10500.00
CURB RAMP, CONCRETE, C

0027 604-07900 40.000 SYS 265.00000 10600.00 245.00000 9800.00
CURB RAMP, CONCRETE, F

0028 604-07902 35.000 SYS 295.00000 10325.00 350.00000 12250.00
CURB RAMP, CONCRETE, H

0029 605-01870 264.000 LFT 55.00000 14520.00 52.00000 13728.00
CURB, CONCRETE A

0030 605-06144 18.000 LFT 60.00000 1080.00 85.00000 1530.00
CURB AND GUTTER, A, CONCRETE

0031 610-07488 391.000 TON 170.00000 66470.00 136.00000 53176.00
HMA FOR APPROACHES, TYPE C

0032 616-02320 300.000 SYS 2.50000 750.00 7.00000 2100.00
GEOTEXTILES

0033 621-06574 25.000 SYS 100.00000 2500.00 55.00000 1375.00
SODDING

0034 628-09402 6.000 MOS 1900.00000 11400.00 1700.00000 10200.00
FIELD OFFICE, B

0035 628-11976 1.000 EACH 195.00000 195.00 3100.00000 3100.00
COMPUTER SYSTEM EQUIPMENT

0036 628-11977 1.000 EACH 700.00000 700.00 325.00000 325.00
COMPUTER SYSTEM

0037 720-01894 3.000 EACH 1750.00000 5250.00 1500.00000 4500.00
CASTING, FURNISH AND ADJUST TO GRADE ,
INLETS

0038 720-01894 1.000 EACH 1350.00000 1350.00 1550.00000 1550.00
CASTING, FURNISH AND ADJUST TO GRADE ,
PEDESTRIAN INLET GRATE




CALL ORDER : 361
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : RS-34900-A
DISTRICT - SEYMOUR DISTRICT

COUNTIES : BROWN

DATE : 10/23/15
PAGE : 361 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0039 720-04499 3.000 EACH
INLET RECONSTRUCT

0040 720-44000 12.000 EACH

CASTING, ADJUST TO GRADE , INLETS AND
MANHOLES

0041 801-03290 3.000 EACH
CONSTRUCTION SIGN, C

0042 801-06203 1200.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0043 801-06207 1200.000 LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

0044 801-06640 41.000 EACH
CONSTRUCTION SIGN, A

0045 801-06775 LUMP
MAINTAINING TRAFFIC

0046 805-78470 4000.000 LFT

SIGNAL CABLE, ROADWAY LOOP, COPPER,
1C/14 GA

0047 805-78510 400.000 LFT
SIGNAL CABLE, DETECTOR LEAD-IN, COPPER,
2C/16 GA

0048 805-78785 8.000 EACH
SIGNAL DETECTOR HOUSING

0049 805-78795 1280.000 LFT
SAW CUT FOR ROADWAY LOOP DETECTOR AND
SEALANT

0050 808-06703 7191.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

0051 808-09381 LUMP
RETRO-REFLECTIVITY TESTING

0052 808-10033 50.000 LFT
LINE, MULTI-COMPONENT, SOLID, WHITE, 4
IN.

0053 808-10051 12.000 LFT

TRANSVERSE MARKING, MULTI-COMPONENT,
STOP LINE, WHITE, 24 IN.

0054 808-75245 10799.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0055 808-75260 550.000 LFT
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, WHITE, 12 IN.

( 1 ) 35-1139301
E & B PAVING INC

UNIT PRICE
1650.00000
800.00000

159.00000
1.35000
1.35000

119.00000
23682.80000
0.25000

1.10000

600.00000
6.30000

0.49000
1800.00000
25.00000

75.00000

0.49000

2.45000

AMOUNT

477 .
1620.
1620.

4879.
23682.
1000.

440.

4800.
8064.

3523.
1800.
1250.

900.

5291.

1347.

00
00
00

00
80
00

00

00
00

59
00
00

00

51

50

( 2 ) 35-1917625

MILESTONE CONTRACTORS LP
UNIT PRICE AMOUNT
2200.00000 6600.00
800.00000 9600.00
165.00000 495.00
2.50000 3000.00
3.00000 3600.00
125.00000 5125.00
60000.00000 60000.00
0.32000 1280.00
2.10000 840.00
830.00000 6640.00
10.50000 13440.00
0.52000 3739.32
1875.00000 1875.00
52.00000 2600.00
157 .00000 1884.00
0.52000 5615.48
2.58000 1419.00

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 361 -5

CALL ORDER : 361 CONTRACT ID : RS-34900-A COUNTIES : BROWN
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 1 ) 35-1139301 ( 2 ) 35-1917625 ( )
E & B PAVING INC MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0056 808-75278 220.000 LFT 2.45000 539.00 2.58000 567.60
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSHATCH LINE, YELLOW, 12 IN.
0057 808-75297 168.000 LFT 4.95000 831.60 5.10000 856.80
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
0058 808-75300 1200.000 LFT 1.20000 1440.00 1.25000 1500.00
TRANSVERSE MARKING, THERMOPLASTIC,
CROSSWALK LINE, WHITE, 6 IN.
0059 808-75320 12.000 EACH 95.00000 1140.00 100.00000 1200.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
LANE INDICATION ARROW
0060 808-75325 1.000 EACH 125.00000 125.00 130.00000 130.00
PAVEMENT MESSAGE MARKING, THERMOPLASTIC
ONLY
0061 808-75996 69.000 EACH 20.00000 1380.00 21.00000 1449.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0062 808-75998 69.000 EACH 40.00000 2760.00 42.00000 2898.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 695,596.00] $ 696,630.00| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 695,596.00] $ 696,630.00| $




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 401 CONTRACT ID : B -30204-A

09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT

: BRIDGE REHABILITATION AND SMALL STRUCTURE REPLACEMENT

: ON SR 18 OVER PRAIRIE CREEK 0.02 MILE EAST OF SR 3 AND ON
SR 18 OVER MONROE THOMPSON DITCH, 2.28 MILES EAST OF 1-69

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

BLACKFORD

10/317/16
0101521
0300971

DATE :
PAGE :

GRANT

10/23/15
401 -1

O~NOUTAWNE

35-1065659
35-1057237
35-1817530
35-1374866
36-2839689
35-1128289
35-1310611
38-3806996

BROOKS CONSTRUCTION COMPANY INC
R L MCCOY INC

PIONEER ASSOCIATES INC

PRIMCO INC

ILLINOIS CONSTRUCTORS CORP
BEATY CONSTRUCTION INC

DUNCAN ROBERTSON INC

HIS CONSTRUCTORS INC

ARARAAAAAH D

1,137,486.
1,184,659.
1,220,998.
1,330,373.
1,341,194.
1,434,055.
1,505,538.
1,567,067.

%

OVER

LOW BID

-0000%
-1471%
-3418%
-9574%
-9087%
-0724%
-3567%
. 7658%



CALL ORDER : 401
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : B -30204-A

COUNTIES :

: FT. WAYNE DISTRICT

BLACKFORD

DATE : 10/23/15
PAGE : 401 -2
GRANT

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359 1.000
LIQUIDATED DAMAGES

0003 109-08360 1.000
CONTRACT LIENS

0004 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES

0006 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000

DOL

PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000
QUALITY ADJUSTMENTS, FAILURE TO

DOL

MAINTAIN TEMPORARY EROSION AND SEDIMENT

CONTROL MEASURES
0009 110-01001

MOBILIZATION AND DEMOBILIZATION
0010 201-52370

CLEARING RIGHT OF WAY

0011 202-01066 415.000
HYDRO DEMOLITION
0012 202-02240 169.000

PAVEMENT REMOVAL

0013 202-51328
PRESENT STRUCTURE, REMOVE PORTIONS
BRIDGE NO. 1

0014 202-51330
PRESENT STRUCTURE, REMOVE

0015 202-51822 415.000
BRIDGE DECK OVERLAY, REMOVE

0016 202-62420 208.000
BRIDGE RAILING, REMOVE

0017 203-02000 695.000
EXCAVATION, COMMON

0018 203-02070 545.000

BORROW

LUMP
LUMP
SYS
SYS
LUMP

LUMP
SYS
LFT
CYS
CYS

1 ) 35-1065659

BROOKS CONSTRUCTION COMPANY
UNIT PRICE AMOUNT
©15000.00000 15000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
55000.00000 55000.00
20000.00000 20000.00
80.00000 33200.00
32.00000 5408.00
90000.00000 90000.00
75000.00000 75000.00
8.00000 3320.00
1.00000 208.00
37.00000 25715.00
25.00000 13625.00

2 ) 35-1057237

R L MCCOY INC
UNIT PRICE AMOUNT
~ 7000.00000 7000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
59000.00000 59000.00
29900.00000 29900.00
80.00000 33200.00
32.00000 5408.00
165000.00000 165000.00
12908 .00000 12908.00
8.00000 3320.00
1.00000 208.00
52.95000 36800.25
1.00000 545.00

3 ) 35-1817530

PIONEER ASSOCIATES INC
UNIT PRICE AMOUNT
~ 6700.00000 6700.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
61000.00000 61000.00
24500.00000 24500.00
80.00000 33200.00
35.00000 5915.00
40000.00000 40000.00
30000.00000 30000.00
13.25000 5498.75
10.00000 2080.00
22.00000 15290.00
8.00000 4360.00



CALL ORDER : 401
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -30204-A

DISTRICT : FT. WAYNE DISTRICT

COUNTIES :

BLACKFORD

DATE :
PAGE :

GRANT

10/23/15
401 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
0019 205-06931 24.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP
0020 205-06936 60.000 TON
TEMPORARY SEDIMENT TRAP

0021 205-06937 1890.000 LFT
TEMPORARY SILT FENCE

0022 205-09543 200.000 TON
NO. 2 STONE

0023 206-51220 40.000 CYS
EXCAVATION, WET

0024 207-09935 1849.000 SYS
SUBGRADE TREATMENT, TYPE IC

0025 211-02050 40.000 CYS
B BORROW

0026 211-09268 1153.000 CYS
STRUCTURE BACKFILL, TYPE 5

0027 301-07448 392.000 TON
COMPACTED AGGREGATE NO. 53 BASE

0028 302-07455 58.400 CYS
DENSE GRADED SUBBASE

0029 303-01180 248.000 TON
COMPACTED AGGREGATE NO. 53

0030 305-09888 68.000 LFT
RELIEF JOINT

0031 306-08034 427.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0032 306-08042 1840.000 SYS
MILLING, SCARIFICATION

0033 306-08043 361.000 SYS
MILLING, TRANSITION

0034 401-07328 294.000 TON
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0035 401-07392 337.000 TON
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm

0036 401-10258 2430.000 LFT
JOINT ADHESIVE, SURFACE

0037 401-10259 240.000 LFT
JOINT ADHESIVE, INTERMEDIATE

0038 401-11785 2430.000 LFT
LIQUID ASPHALT SEALANT

0039 406-05520 2.000 TON

ASPHALT FOR TACK COAT

( 1 ) 35-1065659
BROOKS CONSTRUCTION COMPANY

UNIT PRICE AMOUNT
______ 42.00000  1008.00
42.00000 2520.00
1.75000 3307.50
13.00000 2600.00
23.00000 920.00
15.00000 27735.00
40.00000 1600.00
95.00000 109535.00
20.00000 7840.00
82.00000 4788.80
32.00000 7936.00
40.00000 2720.00
8.00000 3416.00
2.75000 5060.00
2.75000 992.75
92.00000 27048.00
63.00000 21231.00
0.25000 607.50
1.20000 288.00
0.20000 486.00
200.00000 400.00

( 2 ) 35-1057237

R L MCCOY INC
UNIT PRICE

24.40000
25.54000
17.95000
95.00000
73.50000
25.15000
82.00000
28.30000
40.00000

100.00000
70.00000

600.00000

AMOUNT

33189.55
3800.00
84745.50
9858.80
4788.80
7018.40
2720.00
1643.95
7084.00
1389.85
29400.00
23590.00
1409.40

144 .00

729.00
1200.00

( 3 ) 35-1817530
PIONEER ASSOCIATES

UNIT PRICE

65.
65.
3.
31.
50.
25.
60.
140.
27.
45.
28.
40.

100.
70.

600.

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
35000
00000

-50000
-00000
-50000

00000
00000

-58000
-60000
-30000

00000

INC

AMOUNT

1560.
3900.
5670.
6200.
2000.
46225.
2400.
161420.
10584.
2628.
7030.
2720.
2775.
9200.
1985.
29400.
23590.
1409.
144.
729.
1200.

00
00
00
00
00
00
00
00
00
00
80
00
50
00
50
00
00
40
00
00
00



CALL ORDER : 401

LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -30204-A

: FT. WAYNE DISTRICT

COUNTIES :

BLACKFORD

DATE :
PAGE :

GRANT

10/23/15
401 -4

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0040 601-01128 4.000 EACH
GUARDRAIL, TRANSITION, TYPE WGB

0041 601-02103 119.000 LFT
GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3
IN. SPACING

0042 601-02241 320.000 LFT
GUARDRAIL, REMOVE

0043 601-06035 100.000 LFT
GUARDRAIL, RESET

0044 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0045 601-07050 2.000 EACH
GUARDRAIL END TREATMENT, OS RESET

0046 601-94689 5.000 EACH
GUARDRAIL, END TREATMENT, OS

0047 601-99105 583.000 LFT
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0048 602-06729 8.000 EACH
BARRIER, DELINEATOR

0049 609-06259 350.300 SYS
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0050 615-06490 9.000 EACH
RIGHT-OF-WAY MARKER

0051 615-06505 2.000 EACH
MONUMENT, B

0052 616-02320 913.000 SYS
GEOTEXTILES

0053 616-06405 528.000 TON
RIPRAP, REVETMENT

0054 616-95754 35.000 LFT
PAVED SIDE DITCH, BREAK

0055 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0056 621-06559 9914.000 SYS
MULCHED SEEDING R

0057 621-06567 3.000 KGAL
WATER

0058 621-06574 658.000 SYS
SODDING

0059 628-09402 12.000 MOS

FIELD OFFICE, B

( 1 ) 35-1065659

BROOKS CONSTRUCTION COMPANY

UNIT PR

11.
2650.
1565.
2500.

18.

13.

102.

145.
865.

35.

12.
400.

10.

1276.

ICE

-00000
-00000

-00000

00000
00000
00000
00000
00000
00000
00000

00000
00000

-00000

00000
00000
00000

-50000

00000

-00000

00000

AMOUNT

320.
1100.
5300.
3130.

12500.
10494.

104.
35730.

1305.
1730.
1826.
18480.
420.
800.

4957.
30.
4606.
15312.

00
00
00
00
00
00
00
60

00
00
00
00
00
00

00
00
00
00

( 2 ) 35-1057237

R L MCCOY INC
UNIT PRICE

1225.00000

24.00000

1.00000
11.00000
2650.00000
1565.00000
2500.00000
18.00000
13.00000
102.00000

145.00000
865.00000
2.04000
43.77000
12.00000
400.00000

0.46000
1.00000
5.56000
1600.00000

AMOUNT

320.
1100.
5300.
3130.

12500.
10494.

104.
35730.

1305.
1730.
1862.
23110.
420.
800.

4560.

3658.
19200.

00
00
00
00
00
00
00
60

00
00
52
56
00
00

44

.00

48
00

( 3 ) 35-1817530
PIONEER ASSOCIATES

UNIT PRICE

1225.
24.

11.
2650.
1565.
2500.

18.

13.

118.

145.
865.

38.
25.
750.

250.
10.
2025.

00000
00000

-00000

00000
00000
00000
00000
00000
65000
00000

00000
00000

-00000

00000
00000
00000

-70000

00000
00000
00000

INC

AMOUNT

4900.
2856.

320.
1100.
5300.
3130.

12500.
10494.

109.
41335.

1305.
1730.
3652.
20064.
875.
1500.

6939.
750.
6580.
24300.

00
00

00
00
00
00
00
00
20
40

00
00
00
00
00
00

80
00
00
00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -5
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 1 ) 35-1065659 ( 2 ) 35-1057237 ( 3 ) 35-1817530
BROOKS CONSTRUCTION COMPANY [|R L MCCOY INC PIONEER ASSOCIATES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0060 628-11729 1.000 EACH 282.00000 282.00 250.00000 250.00 215.00000 215.00
CELLULAR TELEPHONE, TYPE A

0061 628-11730 1.000 EACH 131.00000 131.00 250.00000 250.00 175.00000 175.00
CELLULAR TELEPHONE, TYPE B

0062 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0063 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0064 628-11780 24.000 MOS 70.00000 1680.00 75.00000 1800.00 135.00000 3240.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0065 628-11976 1.000 EACH 360.00000 360.00 1176.00000 1176.00 950.00000 950.00
COMPUTER SYSTEM EQUIPMENT

0066 628-11977 1.000 EACH 1176.00000 1176.00 360.00000 360.00 1590.00000 1590.00
COMPUTER SYSTEM

0067 703-06029 46349.000 LBS 0.85000 39396.65 0.85000 39396.65 1.20000 55618.80
REINFORCING BARS, EPOXY COATED

0068 703-97936 14.000 EACH 39.00000 546.00 39.00000 546.00 35.65000 499.10
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0069 704-51002 75.300 CYS 800.00000 60240.00 850.00000 6400500 700.00000 52710.00
CONCRETE, C, SUPERSTRUCTURE

0070 706-11600 16.400 CYS 800.00000 13120.00 800.00000 13120.00 114500000 18778.00
RAILING, CONCRETE FC

0071 706-11622 4.000 EACH 2000.00000 8000.00 2000.00000 8000.00 2350.00000 9400.00
CONCRETE BRIDGE RAILING TRANSITION, WFC

0072 709-51821 LUMP 3800.00000 3800.00 3800.00000 3800.00 6150.00000 6150.00
SURFACE SEAL , BRIDGE NO. 1

0073 710-09158 15.000 SFT 150.00000 2250.00 150.00000 2250.00 40.00000 600.00
PATCHING CONCRETE STRUCTURES

0074 715-05169 52.000 LFT 45_00000 2340.00 56.58000 2942 .16 47 .50000 2470.00
PIPE, TYPE 3, CIRCULAR, 15 IN.

0075 715-08306 101.000 TON 68.00000 6868.00 100.00000 10100.00 100.00000 10100.00
HMA FOR STRUCTURE INSTALLATION, TYPE C

0076 715-09938 LUMP 1500000000 15000.00]  15000.00000 15000.00 8500.00000 8500.00
PIPE, BRIDGE DECK DRAIN SYSTEM

0077 715-46005 2.000 EACH 350.00000 700.00 383.00000 766.00 415.00000 830.00
PIPE END SECTION, DIAMETER 15 IN.

0078 722-51401 208.000 SFT 35.00000 7280.00 35.00000 7280.00 92.00000 19136.00
BRIDGE DECK PATCHING, FULL DEPTH

0079 722-51842 507.000 SYS 71.00000 35997.00 71.00000 35997.00 110.00000 55770.00
BRIDGE DECK OVERLAY

0080 722-51846 10.000 CYS 550.00000 5500.00 550.00000 5500.00 550.00000 5500.00
BRIDGE DECK OVERLAY, ADDITIONAL




CALL ORDER : 401
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -30204-A

: FT. WAYNE DISTRICT

COUNTIES :

BLACKFORD

DATE :
PAGE :

GRANT

10/23/15
401 -6

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0081 722-60824 415.000 SYS
SURFACE MILLING

0082 723-11984 54.000 LFT

STRUCTURE, COATED REINFORCED CONCRETE,
THREE-SIDED SECTIONS, 240 IN. X 174 IN.

0083 801-03290 2.000 EACH
CONSTRUCTION SIGN, C

0084 801-04308 9.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0085 801-06625 67.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0086 801-06640 32.000 EACH
CONSTRUCTION SIGN, A

0087 801-06775 LUMP
MAINTAINING TRAFFIC

0088 801-07118 168.000 LFT
BARRICADE, I11-A

0089 801-07119 102.000 LFT
BARRICADE, I111-B

0090 802-04089 1.000 EACH
SIGN, SHEET, REMOVE

0091 802-05704 44 _.000 LFT

SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0092 802-05705 36.000 LFT
SIGN POST, SQUARE TYPE 2 UNREINFORCED
ANCHOR BASE

0093 802-07060 1.000 EACH
SIGN, SHEET, RELOCATE

0094 802-09838 18.000 SFT
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0095 802-09840 6.000 SFT
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0096 808-06712 263.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0097 808-06713 2340.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0098 808-06714 1130.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0099 808-06716 600.000 LFT
LINE, REMOVE

0100 808-06726 26.000 LFT

TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.

( 1 ) 35-1065659

BROOKS CONSTRUCTION COMPANY

UNIT PR

14.
16692.

45.

10.

100.
21.
40.

© N O O O

ICE

-00000
-00000
-00000

00000
92000

-45000
-50000

00000

-00000

00000

00000
00000
00000

.36000
.36000
.36000
-40000
.55000

AMOUNT

210060.

28.
198.
402.
448.

16692.

75.

51.

45.
396.

360.

100.
378.
240.
94.
842.
406.
1440.
248.

00
00
00
00
92
60
00
00
00

00

00
00
00
68
40
80
00
30

( 2 ) 35-1057237

R L MCCOY INC
UNIT PRICE

14.00000
22.00000
6.00000
14.00000
9540.00000
0.45000
0.50000
45.00000
9.00000

10.00000

100.00000
21.00000
40.00000

.36000

-36000

-36000

-40000

© N O O O

.55000

AMOUNT

237600.

28.
198.
402.
448.

9540.

75.

51.

45.
396.

360.

100.
378.
240.
94.
842.
406.
1440.
248.

00
00
00
00
00
60
00
00
00

00

00
00
00
68
40
80
00
30

( 3 ) 35-1817530
PIONEER ASSOCIATES

UNIT PRICE

7.

4055.

120.
125.
70.
100.
25200.
12.
12.
45.

10.

100.
21.
40.

N O O O O

50000
00000

00000
00000
00000
00000
00000
00000
00000
00000

-00000

00000

00000
00000
00000

-40000
-40000
-40000
-75000
-40000

INC

AMOUNT

3112.
218970.

240.
1125.
4690.
3200.

25200.
2016.
1224.

45.
396.

360.

100.
378.
240.
105.
936.
452.
450.

62.

50
00

00
00
00
00
00
00
00
00
00

00

00
00
00
20
00
00
00
40



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -7
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 1 ) 35-1065659 ( 2 ) 35-1057237 ( 3 ) 35-1817530
BROOKS CONSTRUCTION COMPANY |R L MCCOY INC PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0101 808-75996 22.000 EACH 16.00000 352.00 20.00000 440.00 75.00000 1650.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0102 808-75998 22.000 EACH 129.00000 2838.00 129.00000 2838.00 125.00000 2750.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,137,486.00] $ 1,184,659.19] $ 1,220,998.35
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,137,486.00] $ 1,184,659.19] $ 1,220,998.35




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -8
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 4 ) 35-1374866 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO INC ILLINOIS CONSTRUCTORS CORP  |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

SECTION 0001  SMALL STRUCTURE REPLACEMENT

__________________________________________ e

0001 105-06845 LUMP 28372.00000 28372.00 7900.00000 7900.00 8000.00000 8000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 66518 .68000 66518.68|  70000.00000 70000.00|  71400.00000 71400.00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 27301.58000 27301.58|  29900.00000 29900.00|  28500.00000 28500.00
CLEARING RIGHT OF WAY

0011 202-01066 415.000 SYS 110.00000 45650.00 55.00000 22825.00 67.35000 27950.25
HYDRO DEMOLITION

0012 202-02240 169.000 SYS 80.00000 13520.00 12.00000 2028.00 21.50000 3633.50
PAVEMENT REMOVAL

0013 202-51328 LUMP 66243.23000 66243.23|  69750.31000 69750.31|  72189.05000 72189.05
PRESENT STRUCTURE, REMOVE PORTIONS ,
BRIDGE NO. 1

0014 202-51330 LUMP 83651 .47000 83651.47|  33300.00000 33300.00| 179589.52000 179589.52
PRESENT STRUCTURE, REMOVE

0015 202-51822 415.000 SYS 12.00000 4980.00 7.20000 2988.00 11.00000 4565.00
BRIDGE DECK OVERLAY, REMOVE

0016 202-62420 208.000 LFT 1.00000 208.00 7.65000 1591.20 1.00000 208.00
BRIDGE RAILING, REMOVE

0017 203-02000 695.000 CYS 22.00000 15290.00 52.95000 36800.25 22.00000 15290.00
EXCAVATION, COMMON

0018 203-02070 545.000 CYS 30.00000 16350.00 1.00000 545.00 18.00000 9810.00
BORROW




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -9
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1374866 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO INC ILLINOIS CONSTRUCTORS CORP  |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0019 205-06931 24.000 TON 100.00000 2400.00 49.80000 1195.20 60.00000 1440.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0020 205-06936 60.000 TON 65.00000 3900.00 55.30000 3318.00 95.00000 5700.00
TEMPORARY SEDIMENT TRAP

0021 205-06937 1890.000 LFT 2.35000 4441 .50 1.80000 3402.00 1.80000 3402.00
TEMPORARY SILT FENCE

0022 205-09543 200.000 TON 30.00000 6000.00 2440000 4880.00 30.00000 6000.00
NO. 2 STONE

0023 206-51220 40.000 CYS 66.00000 2640.00 25.54000 1021.60 100.00000 400000
EXCAVATION, WET

0024 207-09935 1849.000 SYS 22.00000 40678.00 17.95000 33189.55 19.50000 36055.50
SUBGRADE TREATMENT, TYPE IC

0025 211-02050 40.000 CYS 35.00000 1400.00 95.00000 3800.00 32.00000 1280.00
B BORROW

0026 211-09268 1153.000 CYS 70.00000 80710.00 60.00000 69180.00 90.00000 103770.00
STRUCTURE BACKFILL, TYPE 5

0027 301-07448 392.000 TON 24.00000 9408.00 25.15000 9858.80 19.00000 7448.00
COMPACTED AGGREGATE NO. 53 BASE

0028 302-07455 58.400 CYS 85.00000 4964 .00 85.00000 4964 .00 83.00000 4847 .20
DENSE GRADED SUBBASE

0029 303-01180 248.000 TON 24.00000 5952.00 28.30000 7018.40 23.00000 5704.00
COMPACTED AGGREGATE NO. 53

0030 305-09888 68.000 LFT 50.00000 3400.00 35.00000 2380.00 60.00000 4080.00
RELIEF JOINT

0031 306-08034 427.000 SYS 10.00000 4270.00 8.50000 3629.50 3.85000 1643.95
MILLING, ASPHALT, 1 1/2 IN.

0032 306-08042 1840.000 SYS 3.85000 7084..00 3.20000 5888.00 3.85000 7084.00
MILLING, SCARIFICATION

0033 306-08043 361.000 SYS 3.85000 1389.85 8.15000 2942.15 3.85000 1389.85
MILLING, TRANSITION

0034 401-07328 294.000 TON 100.00000 29400.00 92.00000 27048.00 100.00000 29400.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0035 401-07392 337.000 TON 70.00000 23590.00 63.00000 21231.00 70.00000 23590.00
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm

0036 401-10258 2430.000 LFT 0.58000 1409.40 0.25000 607.50 0.58000 1409.40
JOINT ADHESIVE, SURFACE

0037 401-10259 240.000 LFT 0.60000 144..00 1.20000 288.00 0.60000 144.00
JOINT ADHESIVE, INTERMEDIATE

0038 401-11785 2430.000 LFT 0.30000 729.00 0.20000 486.00 0.30000 729.00
LIQUID ASPHALT SEALANT

0039 406-05520 2.000 TON 600.00000 1200.00 250.00000 500.00 600.00000 1200.00

ASPHALT FOR TACK COAT




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -10
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1374866 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO 1INC ILLINOIS CONSTRUCTORS CORP  |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 601-01128 4.000 EACH 1225.00000 4900.00 1225.00000 4900.00 122500000 4900.00
GUARDRAIL, TRANSITION, TYPE WGB

0041 601-02103 119.000 LFT 2400000 2856.00 2400000 2856.00 24..00000 2856.00
GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3
IN. SPACING

0042 601-02241 320.000 LFT 1.00000 320.00 1.00000 320.00 1.00000 320.00
GUARDRAIL, REMOVE

0043 601-06035 100.000 LFT 11.00000 1100.00 11.00000 1100.00 11.00000 1100.00
GUARDRAIL, RESET

0044 601-06854 2.000 EACH 2650.00000 5300.00 2650.00000 5300.00 2650.00000 5300.00
GUARDRAIL, W-BEAM, NESTED

0045 601-07050 2.000 EACH 2664 .20000 5328.40 1565.00000 3130.00 156500000 3130.00
GUARDRAIL END TREATMENT, OS RESET

0046 601-94689 5.000 EACH 3482.20000 17411.00 2500.00000 12500.00 2500.00000 12500.00
GUARDRAIL, END TREATMENT, OS

0047 601-99105 583.000 LFT 18.00000 10494.00 18.00000 10494.00 18.00000 10494.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0048 602-06729 8.000 EACH 11.65000 93.20 35.00000 280.00 15.00000 120.00
BARRIER, DELINEATOR

0049 609-06259 350.300 SYS 150.00000 5254500 135.00000 47290.50 120.00000 42036.00
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0050 615-06490 9.000 EACH 145.00000 1305.00 145.00000 1305.00 145.00000 1305.00
RIGHT-OF-WAY MARKER

0051 615-06505 2.000 EACH 865.00000 1730.00 865.00000 1730.00 865.00000 1730.00
MONUMENT, B

0052 616-02320 913.000 SYS 3.00000 2739.00 2.04000 1862.52 2.25000 2054.25
GEOTEXTILES

0053 616-06405 528.000 TON 33.30000 17582.40 43.77000 23110.56 30.00000 15840.00
RIPRAP, REVETMENT

0054 616-95754 35.000 LFT 3.30000 115.50 100.00000 3500.00 5.50000 192.50
PAVED SIDE DITCH, BREAK

0055 621-01004 2.000 EACH 400.00000 800.00 400.00000 800.00 400.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0056 621-06559 9914.000 SYS 0.46000 4560. 44 0.46000 4560. 44 0.46000 4560.44
MULCHED SEEDING R

0057 621-06567 3.000 KGAL 1.00000 3.00 1.00000 3.00 1.00000 3.00
WATER

0058 621-06574 658.000 SYS 5.56000 3658.48 5.56000 3658.48 8.00000 5264.00
SODDING

0059 628-09402 12.000 MOS 2407 .00000 28884.00 1750.00000 21000.00 1850.00000 22200.00

FIELD OFFICE, B




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -11
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1374866 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO 1INC ILLINOIS CONSTRUCTORS CORP  |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0060 628-11729 1.000 EACH 275.00000 275.00 240.00000 240.00 250.00000 250.00
CELLULAR TELEPHONE, TYPE A

0061 628-11730 1.000 EACH 200.00000 200.00 225.00000 225.00 150.00000 150.00
CELLULAR TELEPHONE, TYPE B

0062 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0063 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0064 628-11780 24.000 MOS 75.00000 1800.00 100.00000 2400.00 125.00000 3000.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0065 628-11976 1.000 EACH 900.00000 900.00 885.00000 885.00 2000.00000 2000.00
COMPUTER SYSTEM EQUIPMENT

0066 628-11977 1.000 EACH 4800.00000 4800.00 1150.00000 1150.00 750.00000 750.00
COMPUTER SYSTEM

0067 703-06029 46349.000 LBS 1.25000 57936.25 1.00000 46349.00 1.00000 46349.00
REINFORCING BARS, EPOXY COATED

0068 703-97936 14.000 EACH 52.00000 728.00 50.00000 700.00 37.50000 525.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0069 704-51002 75.300 CYS 1300.00000 97890.00 2600.00000 195780.00 122500000 92242 .50
CONCRETE, C, SUPERSTRUCTURE

0070 706-11600 16.400 CYS 900.00000 14760.00 800.25000 13124.10 670.00000 10988.00
RAILING, CONCRETE FC

0071 706-11622 4.000 EACH 1500.00000 6000.00 2000.00000 8000.00 3750.00000 1500000
CONCRETE BRIDGE RAILING TRANSITION, WFC

0072 709-51821 LUMP 4337.84000 4337.84 4870.00000 4870.00 7140.00000 7140.00
SURFACE SEAL , BRIDGE NO. 1

0073 710-09158 15.000 SFT 76.00000 1140.00 250.00000 3750.00 125.00000 1875.00
PATCHING CONCRETE STRUCTURES

0074 715-05169 52.000 LFT 45_00000 2340.00 56.58000 2942 .16 50.00000 2600.00
PIPE, TYPE 3, CIRCULAR, 15 IN.

0075 715-08306 101.000 TON 100.00000 10100.00 68.00000 6868.00 100.00000 10100.00
HMA FOR STRUCTURE INSTALLATION, TYPE C

0076 715-09938 LUMP 12520.23000 12520.23]  62835.00000 62835.00]  13250.00000 13250.00
PIPE, BRIDGE DECK DRAIN SYSTEM

0077 715-46005 2.000 EACH 300.00000 600.00 383.00000 766.00 625.00000 1250.00
PIPE END SECTION, DIAMETER 15 IN.

0078 722-51401 208.000 SFT 110.00000 22880.00 105.00000 21840.00 155.00000 32240.00
BRIDGE DECK PATCHING, FULL DEPTH

0079 722-51842 507.000 SYS 85.00000 4309500 145.00000 73515.00 80.00000 40560.00
BRIDGE DECK OVERLAY

0080 722-51846 10.000 CYS 550.00000 5500.00 550.00000 5500.00 550.00000 5500.00
BRIDGE DECK OVERLAY, ADDITIONAL




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
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TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 4 ) 35-1374866 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO INC ILLINOIS CONSTRUCTORS CORP ~ |BEATY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

_______________________________________________________________________ e

0081 722-60824 415.000 SYS 10.00000 4150.00 6.50000 2697.50 7.75000 3216.25
SURFACE MILLING

0082 723-11984 54.000 LFT 4311.82000 232838.28 4395.00000 237330.00 4900.00000 264600.00
STRUCTURE, COATED REINFORCED CONCRETE,
THREE-SIDED SECTIONS, 240 IN. X 174 IN.

0083 801-03290 2.000 EACH 14.00000 28.00 14.00000 28.00 14.00000 28.00
CONSTRUCTION SIGN, C

0084 801-04308 9.000 EACH 22.00000 198.00 22.00000 198.00 22.00000 198.00
ROAD CLOSURE SIGN ASSEMBLY

0085 801-06625 67.000 EACH 6.00000 402.00 6.00000 402.00 6.00000 402.00
DETOUR ROUTE MARKER ASSEMBLY

0086 801-06640 32.000 EACH 14.00000 448.00 14.00000 448.00 14.00000 448.00
CONSTRUCTION SIGN, A

0087 801-06775 LUMP 32260.21000 32260.21 6055.00000 6055.00]  61951.52000 61951.52
MAINTAINING TRAFFIC

0088 801-07118 168.000 LFT 0.45000 75.60 0.45000 75.60 0.45000 75.60
BARRICADE, I111-A

0089 801-07119 102.000 LFT 0.50000 51.00 0.50000 51.00 0.50000 51.00
BARRICADE, 111-B

0090 802-04089 1.000 EACH 45.00000 45.00 45.00000 45.00 45.00000 45.00
SIGN, SHEET, REMOVE

0091 802-05704 44.000 LFT 9.00000 396.00 9.00000 396.00 9.00000 396.00
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0092 802-05705 36.000 LFT 10.00000 360.00 10.00000 360.00 10.00000 360.00
SIGN POST, SQUARE TYPE 2 UNREINFORCED
ANCHOR BASE

0093 802-07060 1.000 EACH 100.00000 100.00 100.00000 100.00 100.00000 100.00
SIGN, SHEET, RELOCATE

0094 802-09838 18.000 SFT 21.00000 378.00 21.00000 378.00 21.00000 378.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0095 802-09840 6.000 SFT 40.00000 240.00 40.00000 240.00 40.00000 240.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0096 808-06712 263.000 LFT 0.36000 94.68 0.36000 94.68 0.36000 94.68
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0097 808-06713 2340.000 LFT 0.36000 842.40 0.36000 842.40 0.36000 842.40
LINE, PAINT, SOLID, WHITE, 4 IN.

0098 808-06714 1130.000 LFT 0.36000 406.80 0.36000 406.80 0.36000 406.80
LINE, PAINT, SOLID, YELLOW, 4 IN.

0099 808-06716 600.000 LFT 2.40000 1440.00 2.40000 1440.00 2.40000 1440.00
LINE, REMOVE

0100 808-06726 26.000 LFT 9.55000 248.30 9.55000 248.30 9.55000 248.30
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.




CALL ORDER : 401
LETTING DATE : 09/02/15 10:00 AM

10/23/15
401 -13

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0101 808-75996 22.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0102 808-75998 22.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER

CONTRACT TOTALS

AMOUNT

1760.00

2838.00

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
TABULATION OF BIDS
CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
DISTRICT : FT. WAYNE DISTRICT
( 4 ) 35-1374866 ( 5 ) 36-2839689 ( 6 ) 35-1128289
PRIMCO 1INC ILLINOIS CONSTRUCTORS CORP  |BEATY CONSTRUCTION INC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
_____________________________ e
22.00000 484.00 28.00000 616.00 80.00000
98.00000 2156.00 129.00000 2838.00 129.00000
_____________________________ e
$ 1,330,373.72] $ 1,341,194.50] $
_____________________________ e
$ 1,330,373.72] $ 1,341,194.50] $

1,434,055.46




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -14
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  SMALL STRUCTURE REPLACEMENT
0001 105-06845 LUMP 1000000000 10000.00]  14000.00000 14000.00
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS
0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA
0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER
0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0009 110-01001 LUMP 72500.00000 72500.00]  61700.00000 61700.00
MOBILIZATION AND DEMOBILIZATION
0010 201-52370 LUMP 30000.00000 30000.00]  15000.00000 15000.00
CLEARING RIGHT OF WAY
0011 202-01066 415.000 SYS 85.00000 35275.00 114.00000 47310.00
HYDRO DEMOLITION
0012 202-02240 169.000 SYS 40.00000 6760.00 37.00000 6253.00
PAVEMENT REMOVAL
0013 202-51328 LUMP | 100000.00000 100000.00] 241150.00000 241150.00
PRESENT STRUCTURE, REMOVE PORTIONS ,
BRIDGE NO. 1
0014 202-51330 LUMP 50000.00000 50000.00]  33500.00000 33500.00
PRESENT STRUCTURE, REMOVE
0015 202-51822 415.000 SYS 7.00000 2905.00 7.75000 3216.25
BRIDGE DECK OVERLAY, REMOVE
0016 202-62420 208.000 LFT 1.10000 228.80 1.00000 208.00
BRIDGE RAILING, REMOVE
0017 203-02000 695.000 CYS 15.00000 10425.00 53.00000 36835.00
EXCAVATION, COMMON
0018 203-02070 545.000 CYS 35.00000 19075.00 26.00000 14170.00
BORROW




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 401 -15

CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0019 205-06931 24.000 TON 60.00000 1440.00 59.00000 1416.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0020 205-06936 60.000 TON 60.00000 3600.00 54.00000 3240.00
TEMPORARY SEDIMENT TRAP

0021 205-06937 1890.000 LFT 2.30000 4347.00 2.00000 3780.00
TEMPORARY SILT FENCE

0022 205-09543 200.000 TON 30.00000 6000.00 45.00000 9000.00
NO. 2 STONE

0023 206-51220 40.000 CYS 500.00000 20000.00 25.00000 1000.00
EXCAVATION, WET

0024 207-09935 1849.000 SYS 8.00000 14792.00 27.00000 49923.00
SUBGRADE TREATMENT, TYPE IC

0025 211-02050 40.000 CYS 65.00000 2600.00 35.00000 1400.00
B BORROW

0026 211-09268 1153.000 CYS 95.00000 109535.00 120.00000 138360.00
STRUCTURE BACKFILL, TYPE 5

0027 301-07448 392.000 TON 30.00000 11760.00 27.00000 10584.00
COMPACTED AGGREGATE NO. 53 BASE

0028 302-07455 58.400 CYS 80.00000 4672.00 90.00000 5256.00
DENSE GRADED SUBBASE

0029 303-01180 248.000 TON 30.00000 7440.00 27.00000 6696.00
COMPACTED AGGREGATE NO. 53

0030 305-09888 68.000 LFT 67.50000 4590.00 115.00000 7820.00
RELIEF JOINT

0031 306-08034 427.000 SYS 6.00000 2562.00 4.75000 2028.25
MILLING, ASPHALT, 1 1/2 IN.

0032 306-08042 1840.000 SYS 3.00000 5520.00 4.75000 8740.00
MILLING, SCARIFICATION

0033 306-08043 361.000 SYS 3.50000 1263.50 4.75000 1714.75
MILLING, TRANSITION

0034 401-07328 294.000 TON 110.00000 32340.00 98.00000 28812.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm

0035 401-07392 337.000 TON 77.00000 25949 .00 67.00000 22579.00
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm

0036 401-10258 2430.000 LFT 0.65000 1579.50 0.25000 607.50
JOINT ADHESIVE, SURFACE

0037 401-10259 240.000 LFT 0.65000 156.00 1.25000 300.00
JOINT ADHESIVE, INTERMEDIATE

0038 401-11785 2430.000 LFT 0.35000 850.50 0.20000 486.00
LIQUID ASPHALT SEALANT

0039 406-05520 2.000 TON 660.00000 1320.00 260.00000 520.00
ASPHALT FOR TACK COAT




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
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CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 601-01128 4.000 EACH 1350.00000 5400.00 1300.00000 5200.00
GUARDRAIL, TRANSITION, TYPE WGB

0041 601-02103 119.000 LFT 26.50000 3153.50 25.00000 2975.00
GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3
IN. SPACING

0042 601-02241 320.000 LFT 1.10000 352.00 1.05000 336.00
GUARDRAIL, REMOVE

0043 601-06035 100.000 LFT 12.00000 1200.00 11.50000 1150.00
GUARDRAIL, RESET

0044 601-06854 2.000 EACH 2915.00000 5830.00 2800.00000 5600.00
GUARDRAIL, W-BEAM, NESTED

0045 601-07050 2.000 EACH 1725.00000 3450.00 1600.00000 3200.00
GUARDRAIL END TREATMENT, OS RESET

0046 601-94689 5.000 EACH 2750.00000 13750.00 2600.00000 13000.00
GUARDRAIL, END TREATMENT, OS

0047 601-99105 583.000 LFT 20.00000 11660.00 19.00000 11077.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0048 602-06729 8.000 EACH 25.00000 200.00 16.00000 128.00
BARRIER, DELINEATOR

0049 609-06259 350.300 SYS 180.00000 63054.00 137.00000 47991.10
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0050 615-06490 9.000 EACH 160.00000 1440.00 155.00000 1395.00
RIGHT-OF-WAY MARKER

0051 615-06505 2.000 EACH 950.00000 1900.00 900.00000 1800.00
MONUMENT, B

0052 616-02320 913.000 SYS 3.50000 3195.50 2.00000 1826.00
GEOTEXTILES

0053 616-06405 528.000 TON 30.00000 15840.00 28.00000 14784.00
RIPRAP, REVETMENT

0054 616-95754 35.000 LFT 10.00000 350.00 9.00000 315.00
PAVED SIDE DITCH, BREAK

0055 621-01004 2.000 EACH 440.00000 880.00 425.00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0056 621-06559 9914.000 SYS 0.50000 4957.00 0.45000 4461.30
MULCHED SEEDING R

0057 621-06567 3.000 KGAL 1.10000 3.30 1.00000 3.00
WATER

0058 621-06574 658.000 SYS 6.15000 4046.70 5.75000 3783.50
SODDING

0059 628-09402 12.000 MOS 1750.00000 21000.00 1560.00000 18720.00

FIELD OFFICE, B




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 401 -17
TABULATION OF BIDS
CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0060 628-11729 1.000 EACH 300.00000 300.00 225.00000 225.00
CELLULAR TELEPHONE, TYPE A

0061 628-11730 1.000 EACH 300.00000 300.00 175.00000 175.00
CELLULAR TELEPHONE, TYPE B

0062 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0063 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0064 628-11780 24.000 MOS 100.00000 2400.00 75.00000 1800.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0065 628-11976 1.000 EACH 400.00000 400.00 5000.00000 5000.00
COMPUTER SYSTEM EQUIPMENT

0066 628-11977 1.000 EACH 1300.00000 1300.00]  10000.00000 10000.00
COMPUTER SYSTEM

0067 703-06029 46349.000 LBS 1.20000 55618.80 1.00000 46349.00
REINFORCING BARS, EPOXY COATED

0068 703-97936 14.000 EACH 40.00000 560.00 41.00000 574.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0069 704-51002 75.300 CYS 1500.00000 112950.00 1820.00000 137046.00
CONCRETE, C, SUPERSTRUCTURE

0070 706-11600 16.400 CYS 1000.00000 16400.00 850.00000 13940.00
RAILING, CONCRETE FC

0071 706-11622 4.000 EACH 1500.00000 6000.00 1600.00000 6400.00
CONCRETE BRIDGE RAILING TRANSITION, WFC

0072 709-51821 LUMP 5500.00000 5500.00 8200.00000 8200.00
SURFACE SEAL , BRIDGE NO. 1

0073 710-09158 15.000 SFT 100.00000 1500.00 160.00000 2400.00
PATCHING CONCRETE STRUCTURES

0074 715-05169 52.000 LFT 45_00000 2340.00 4400000 2288.00
PIPE, TYPE 3, CIRCULAR, 15 IN.

0075 715-08306 101.000 TON 110.00000 11110.00 72.00000 7272.00
HMA FOR STRUCTURE INSTALLATION, TYPE C

0076 715-09938 LUMP 1500000000 15000.00]  23400.00000 23400.00
PIPE, BRIDGE DECK DRAIN SYSTEM

0077 715-46005 2.000 EACH 400.00000 800.00 900.00000 1800.00
PIPE END SECTION, DIAMETER 15 IN.

0078 722-51401 208.000 SFT 25.00000 5200.00 66.00000 13728.00
BRIDGE DECK PATCHING, FULL DEPTH

0079 722-51842 507.000 SYS 140.00000 70980.00 74.00000 37518.00
BRIDGE DECK OVERLAY

0080 722-51846 10.000 CYS 550.00000 5500.00 550.00000 5500.00
BRIDGE DECK OVERLAY, ADDITIONAL




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 401 -18

CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0081 722-60824 415.000 SYS 5.00000 2075.00 5.75000 2386.25
SURFACE MILLING

0082 723-11984 54.000 LFT 7000.00000 378000.00 5425.00000 292950.00
STRUCTURE, COATED REINFORCED CONCRETE,
THREE-SIDED SECTIONS, 240 IN. X 174 IN.

0083 801-03290 2.000 EACH 15.50000 31.00 210.00000 420.00
CONSTRUCTION SIGN, C

0084 801-04308 9.000 EACH 25.00000 225.00 410.00000 3690.00
ROAD CLOSURE SIGN ASSEMBLY

0085 801-06625 67.000 EACH 6.60000 442 .20 74.00000 4958.00
DETOUR ROUTE MARKER ASSEMBLY

0086 801-06640 32.000 EACH 15.50000 496.00 175.00000 5600.00
CONSTRUCTION SIGN, A

0087 801-06775 LUMP 40000.00000 40000.00 1000.00000 1000.00
MAINTAINING TRAFFIC

0088 801-07118 168.000 LFT 0.50000 84.00 21.00000 3528.00
BARRICADE, I111-A

0089 801-07119 102.000 LFT 0.55000 56.10 21.00000 2142.00
BARRICADE, 111-B

0090 802-04089 1.000 EACH 50.00000 50.00 48.00000 48.00
SIGN, SHEET, REMOVE

0091 802-05704 44.000 LFT 10.00000 440.00 9.50000 418.00
SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0092 802-05705 36.000 LFT 11.00000 396.00 10.50000 378.00
SIGN POST, SQUARE TYPE 2 UNREINFORCED
ANCHOR BASE

0093 802-07060 1.000 EACH 110.00000 110.00 105.00000 105.00
SIGN, SHEET, RELOCATE

0094 802-09838 18.000 SFT 23.00000 414.00 22.00000 396.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0095 802-09840 6.000 SFT 44.00000 264.00 42.00000 252.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0096 808-06712 263.000 LFT 0.40000 105.20 1.05000 276.15
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0097 808-06713 2340.000 LFT 0.40000 936.00 1.05000 2457.00
LINE, PAINT, SOLID, WHITE, 4 IN.

0098 808-06714 1130.000 LFT 0.40000 452.00 1.05000 1186.50
LINE, PAINT, SOLID, YELLOW, 4 IN.

0099 808-06716 600.000 LFT 2.65000 1590.00 3.10000 1860.00
LINE, REMOVE

0100 808-06726 26.000 LFT 10.50000 273.00 10.25000 266.50
TRANSVERSE MARKING, PAINT, STOP LINE,
WHITE, 24 IN.




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 401 -19

CALL ORDER  : 401 CONTRACT ID : B -30204-A COUNTIES : BLACKFORD GRANT
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 7 ) 35-1310611 ( 8 ) 38-3806996 ( )
DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0101 808-75996 22.000 EACH 30.00000 660.00 53.00000 1166.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0102 808-75998 22.000 EACH 14200000 3124.00 80.00000 1760.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 1,505,538.60] $ 1,567,067.05] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,505,538.60] $ 1,567,067.05] $




CALL ORDER
LETTING DATE
DESCRIPTION
LOCATION

RANK VENDOR

35-1618530
35-1801998

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE :
PAGE :

- GREENE

07/08/16
1173202

TOTAL %

10/23/15
411 -1

OVER

BID LOW BID

-0000%
-2960%

411 CONTRACT ID : B -34225-A COUNTIES
: 09/02/15 10:00 AM DISTRICT : VINCENNES DISTRICT
: BRIDGE REPLACEMENT COMPLETION DATE :
: ON CR 750W OVER INDIANA RAILROAD, 0.4 MILE NORTH OF BASELINE PROJECT(S) :
ROAD
NO./NAME
AMERICAN CONTRACTING & SERVICES
CLR INC
RAGLE INC

O~NOUTAWNE

35-1878024
35-1917625
35-1310611
38-3806996
35-0918397
35-1139301

MILESTONE CONTRACTORS LP
DUNCAN ROBERTSON INC

HIS CONSTRUCTORS INC
RIETH RILEY CONSTRUCTION
E & B PAVING INC

ARARAAAAAH D

849,222.17 114.
915,495.61 123.
931,600.00 125.

-4463%
-9216%
-3356%

2514%
1676%
3342%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -2
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
1 ) 35-1618530 2 ) 35-1801998 ( 3 ) 35-1878024
AMERICAN CONTRACTING & SERVI |CLR INC RAGLE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 1000000000 10000.00]  24325.00000 24325.00]  12500.00000 12500.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 37164.63000 37164.63]  38800.00000 38800.00]  40000.00000 40000.00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 14865 . 85000 14865.85]  15500.00000 15500.00]  16000.00000 16000.00
CLEARING RIGHT OF WAY

0011 202-51330 LUMP 54000.00000 54000.00]  30000.00000 30000.00]  77000.00000 77000.00
PRESENT STRUCTURE, REMOVE

0012 203-02000 325.000 CYS 75.00000 24375.00 72.00000 23400.00 35.00000 11375.00
EXCAVATION, COMMON

0013 203-02070 1385.000 CYS 20.00000 27700.00 31.00000 42935.00 33.50000 46397.50
BORROW

0014 205-06934 2.000 TON 450.00000 900.00 450.00000 900.00 450.00000 900.00
TEMPORARY MULCH

0015 205-06937 1265.000 LFT 1.75000 2213.75 2.70000 3415.50 2.50000 3162.50
TEMPORARY SILT FENCE

0016 205-06938 54.000 LFT 20.00000 1080.00 17.00000 918.00 47 .50000 2565.00
TEMPORARY SLOPE DRAIN.

0017 205-09543 100.000 TON 40.00000 4000.00 25.00000 2500.00 4250000 4250.00
NO. 2 STONE

0018 205-11584 30.000 LFT 22.00000 660.00 15.00000 450.00 22.00000 660.00
TEMPORARY CHECK DAM, TRAVERSABLE




CALL ORDER 411
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -34225-A

: VINCENNES DISTRICT

COUNTIES :

GREENE

DATE :
PAGE :

10/23/15
411 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 205-11591 115.000 LBS
TEMPORARY SEED MIXTURE

0020 206-51230 120.000 CYS

EXCAVATION, FOUNDATION, UNCLASSIFIED

0021 207-08264 1725.000 SYS
SUBGRADE TREATMENT, TYPE 11

0022 211-06467 30.000 CYS
AGGREGATE FOR END BENT BACKFILL

0023 211-09264 44.000 CYS
STRUCTURE BACKFILL, TYPE 1

0024 301-07448 420.000 TON
COMPACTED AGGREGATE NO. 53 BASE

0025 302-07455 22.000 CYS
DENSE GRADED SUBBASE

0026 401-07321 101.000 TON
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0027 401-07390 170.000 TON
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0028 401-10258 528.000 LFT
JOINT ADHESIVE, SURFACE

0029 401-10259 528.000 LFT
JOINT ADHESIVE, INTERMEDIATE

0030 401-11785 528.000 LFT
LIQUID ASPHALT SEALANT

0031 406-05521 1235.000 SYS
ASPHALT FOR TACK COAT

0032 601-01522 4.000 EACH
GUARDRAIL, TRANSITION, TYPE TGB

0033 601-01701 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 2

0034 601-01839 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 6

0035 601-01846 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 3

0036 601-06037 1.000 EACH

GUARDRAIL, END TREATMENT, 1
0037 601-99105 138.000 LFT
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING
0038 601-99106 10.000 LFT
GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING

( 1 ) 35-1618530
AMERICAN CONTRACTING & SERVI

UNIT PR

15.
90.
150.
35.
95.
84.
73.

2300.
2395.

2395.

2395.

1250.
43.
35.

ICE

00000

00000
75000
40000

AMOUNT

247.
9200.
2395.

2395.

2395.

1250.
6037.
354.

00

00

00
50
00

( 2 ) 35-1801998

CLR INC
UNIT PRICE

108.00000
52.00000
25.50000

103.00000
95.00000
73.00000

2325.00000
1850.00000

1930.00000

1965.00000

1075.00000
21.00000
43.00000

AMOUNT

247.
9300.
1850.

1930.

1965.

1075.
2898.
430.

00

00

00
00
00

( 3 ) 35-1878024

RAGLE INC

UNIT PRICE

3

40.
10.
115.
35.
30.
125.
84.
73.

0.
0.

2055
1850

1930

1965

950
18
38

-50000
00000
50000
00000
00000
50000
00000
00000
00000
-50000
-50000
05000
20000
-00000
-00000

-00000

-00000

-00000
-00000
-00000

AMOUNT

247.
8220.
1850.

1930.

1965.

950.
2484.
380.

00

00

00
00
00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -4
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 1 ) 35-1618530 ( 2 ) 35-1801998 ( 3 ) 35-1878024
AMERICAN CONTRACTING & SERVI |CLR INC RAGLE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0039 602-06729 8.000 EACH 50.00000 400.00 20.00000 160.00 15.00000 120.00
BARRIER, DELINEATOR

0040 608-04395 5.000 TON 125.00000 625.00 139.00000 695.00 70.00000 350.00
AGGREGATE FOR SHOULDER DRAINS

0041 609-06257 124.000 SYS 115.00000 14260.00 149.00000 18476.00 110.00000 13640.00
REINFORCED CONCRETE BRIDGE APPROACH, 10
IN.

0042 610-07487 48.000 TON 84.00000 4032.00 95.00000 4560.00 84.00000 4032.00
HMA FOR APPROACHES, TYPE B

0043 615-06505 2.000 EACH 695 .00000 1390.00 612.50000 1225.00 875.00000 1750.00
MONUMENT, B

0044 616-02320 329.000 SYS 5.00000 1645.00 5.00000 1645.00 2.65000 871.85
GEOTEXTILES

0045 616-06405 180.000 TON 50.00000 9000.00 39.00000 7020.00 53.50000 9630.00
RIPRAP, REVETMENT

0046 621-01004 2.000 EACH 850.00000 1700.00 850.00000 1700.00 850.00000 1700.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0047 621-02770 740.000 SYS 3.25000 2405.00 3.25000 2405.00 3.25000 2405.00
EROSION CONTROL BLANKET

0048 621-06559 3650.000 SYS 0.39000 1423.50 0.35000 1277.50 0.39000 1423.50
MULCHED SEEDING R

0049 621-06567 1.000 KGAL 1.00000 1.00 1.00000 1.00 1.00000 1.00
WATER

0050 621-06574 194.000 SYS 18.00000 3492.00 18.00000 3492.00 20.00000 3880.00
SODDING

0051 628-09402 10.000 MOS 1800.00000 18000.00 750.00000 7500.00 1450.00000 14500.00
FIELD OFFICE, B

0052 628-11729 1.000 EACH 350.00000 350.00 25.00000 25.00 100.00000 100.00
CELLULAR TELEPHONE, TYPE A

0053 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0054 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0055 628-11782 10.000 MOS 50.00000 500.00 25.00000 250.00 100.00000 1000.00
CELLULAR TELEPHONE SERVICE, 1000 MIN.

0056 628-11976 1.000 EACH 1500.00000 1500.00 200.00000 200.00 500.00000 500.00
COMPUTER SYSTEM EQUIPMENT

0057 628-11977 1.000 EACH 500.00000 500.00 500.00000 500.00 500.00000 500.00
COMPUTER SYSTEM

0058 701-02936 184.000 LFT 95.00000 17480.00 147.00000 27048.00 130.00000 23920.00
PILE, STEEL H, HP 14 X 89




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -5
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 1 ) 35-1618530 ( 2 ) 35-1801998 ( 3 ) 35-1878024
AMERICAN CONTRACTING & SERVI |CLR INC RAGLE INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0059 701-02938 80.000 LFT 225.00000 18000.00 295.00000 23600.00 300.00000 24000.00
CORED HOLE IN ROCK, 24 IN
0060 703-06029 48575.000 LBS 1.15000 55861.25 1.08000 52461.00 1.25000 60718.75
REINFORCING BARS, EPOXY COATED
0061 703-97936 28.000 EACH 45.00000 1260.00 15.00000 420.00 40.00000 1120.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED
0062 704-51002 130.400 CYS 800.00000 104320.00 787.00000 102624.80 1050.00000 136920.00
CONCRETE, C, SUPERSTRUCTURE
0063 706-11455 213.000 LFT 47.41000 10098.33 62.00000 13206.00 58.00000 12354.00
BRIDGE RAILING PEDESTRIAN FENCE
0064 706-11621 4.000 EACH 2500.00000 10000.00 2178.00000 8712.00 1495.00000 5980.00
CONCRETE BRIDGE RAILING TRANSITION, TFT
0065 706-51020 26.000 CYS 730.00000 18980.00 820.00000 21320.00 382.00000 9932.00
RAILING, CONCRETE C
0066 707-09634 320.000 LFT 460.00000 147200.00 539.00000 172480.00 475.00000 152000.00
STRUCTURAL MEMBER, CONCRETE, BULB-T
BEAM, 48 IN. X 49 IN.
0067 709-51821 LUMP 6020.00000 6020.00 5000.00000 5000.00 6500.00000 6500.00
SURFACE SEAL
0068 715-05123 48.000 LFT 67.00000 3216.00 53.00000 254400 50.00000 2400.00
PIPE, TYPE 1, CIRCULAR, 24 IN.
0069 715-05169 42.000 LFT 56.00000 2352.00 38.00000 1596.00 45.00000 1890.00
PIPE, TYPE 3, CIRCULAR, 15 IN.
0070 715-05407 68.000 LFT 22.00000 1496.00 16.00000 1088.00 16.50000 1122.00
PIPE, END BENT DRAIN, 6 IN.
0071 715-46005 2.000 EACH 450.00000 900.00 490.00000 980.00 425.00000 850.00
PIPE END SECTION, DIAMETER 15 IN.
0072 715-46020 2.000 EACH 600.00000 1200.00 615.00000 1230.00 785.00000 1570.00
PIPE END SECTION, DIAMETER 24 IN.
0073 801-03290 2.000 EACH 275.00000 550.00 192.50000 385.00 125.00000 250.00
CONSTRUCTION SIGN, C
0074 801-04308 4.000 EACH 150.00000 600.00 170.00000 680.00 125.00000 500.00
ROAD CLOSURE SIGN ASSEMBLY
0075 801-06625 4.000 EACH 155.00000 620.00 175.00000 700.00 75.00000 300.00
DETOUR ROUTE MARKER ASSEMBLY
0076 801-06640 6.000 EACH 135.00000 810.00 155.00000 930.00 100.00000 600.00
CONSTRUCTION SIGN, A
0077 801-07118 48.000 LFT 12.00000 576.00 10.80000 518.40 12.00000 576.00
BARRICADE, I111-A
0078 801-07119 48.000 LFT 14.00000 672.00 12.60000 604.80 12.00000 576.00
BARRICADE, 111-B
—————————————————————————————————————————— e
SECTION TOTALS | $ 743,292.71] $ 752,925.90| $ 798,640.50
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 743,292.71] $ 752,925.90| $ 798,640.50




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -6
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 4 ) 35-1917625 5 ) 35-1310611 ( 6 ) 38-3806996
MILESTONE CONTRACTORS LP DUNCAN ROBERTSON INC HIS CONSTRUCTORS INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

SECTION 0001  BRIDGE REPLACEMENT

_______________________________________________________________________ e

0001 105-06845 LUMP 8500.00000 8500.00 7500.00000 7500.00 8295.71000 8295.71
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 22215.00000 22215.00]  40000.00000 40000.00|  42461.10000 42461.10
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 15000.00000 15000.00]  16000.00000 16000.00]  16984.44000 16984.44
CLEARING RIGHT OF WAY

0011 202-51330 LUMP 41500.00000 41500.00|  50000.00000 50000.00|  93829.32000 93829.32
PRESENT STRUCTURE, REMOVE

0012 203-02000 325.000 CYS 56.25000 18281.25 25.00000 8125.00 71.85000 23351.25
EXCAVATION, COMMON

0013 203-02070 1385.000 CYS 25.00000 34625.00 22.50000 31162.50 29.56000 40940.60
BORROW

0014 205-06934 2.000 TON 500.00000 1000.00 500.00000 1000.00 478.60000 957.20
TEMPORARY MULCH

0015 205-06937 1265.000 LFT 3.30000 4174.50 1.85000 2340.25 1.86000 2352.90
TEMPORARY SILT FENCE

0016 205-06938 54.000 LFT 28.00000 1512.00 20.00000 1080.00 32.12000 1734.48
TEMPORARY SLOPE DRAIN.

0017 205-09543 100.000 TON 30.50000 3050.00 30.00000 3000.00 35.52000 3552.00
NO. 2 STONE

0018 205-11584 30.000 LFT 55.00000 1650.00 30.00000 900.00 23.40000 702.00
TEMPORARY CHECK DAM, TRAVERSABLE

0019 205-11591 115.000 LBS 3.75000 431.25 3.75000 431.25 3.72000 427.80
TEMPORARY SEED MIXTURE




CALL ORDER 411
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

B -34225-A
: VINCENNES DISTRICT

COUNTIES :

GREENE

DATE :
PAGE :

10/23/15
411 -7

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0020 206-51230 120.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0021 207-08264 1725.000 SYS
SUBGRADE TREATMENT, TYPE 11

0022 211-06467 30.000 CYS
AGGREGATE FOR END BENT BACKFILL

0023 211-09264 44.000 CYS
STRUCTURE BACKFILL, TYPE 1

0024 301-07448 420.000 TON
COMPACTED AGGREGATE NO. 53 BASE

0025 302-07455 22.000 CYS
DENSE GRADED SUBBASE

0026 401-07321 101.000 TON
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0027 401-07390 170.000 TON
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0028 401-10258 528.000 LFT
JOINT ADHESIVE, SURFACE

0029 401-10259 528.000 LFT
JOINT ADHESIVE, INTERMEDIATE

0030 401-11785 528.000 LFT
LIQUID ASPHALT SEALANT

0031 406-05521 1235.000 SYS
ASPHALT FOR TACK COAT

0032 601-01522 4.000 EACH
GUARDRAIL, TRANSITION, TYPE TGB

0033 601-01701 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 2

0034 601-01839 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 6

0035 601-01846 1.000 EACH
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 3

0036 601-06037 1.000 EACH

GUARDRAIL, END TREATMENT, 1
0037 601-99105 138.000 LFT
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0038 601-99106 10.000 LFT
GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING
0039 602-06729 8.000 EACH

BARRIER, DELINEATOR

( 4 ) 35-1917625

MILESTONE CONTRACTORS LP

UNIT PRICE

110.00000
36.50000
26.50000

134.50000

115.00000
99.00000

2200.00000
2000.00000

2100.00000

2100.00000

1025.00000
19.50000
41.00000
19.00000

AMOUNT

2100.00

2100.00

1025.00
2691.00
410.00
152.00

5 ) 35-1310611

DUNCAN ROBERTSON
UNIT PRICE

60.00000
30.00000
60.00000
90.00000
80.00000

2200.00000
1950.00000

2030.00000

2050.00000

1025.00000
19.00000
40.00000
15.00000

INC
AMOUNT

271.70
8800.00
1950.00

2030.00

2050.00

1025.00
2622.00
400.00
120.00

( 6 ) 38-3806996

HIS CONSTRUCTORS

UNIT PRICE

41

10.
98.
18.
27.
115.
89.
7.

2185
1967

2052

2089

1010
19
40
20

-71000
24000
36000
07000
93000
80000
34000
64000
-53000
-53000
-05000
-21000
-60000
-57000

-66000

-88000

-38000
-14000
-42000
.72000

INC

AMOUNT

5005.
17664.
2950.
795.
11730.
2547.
9023.
13198.
279.
279.
26.
259.
8742.
1967.

2052.

2089.

1010.
2641.
404.
165.

20
00
80
08
60
60
34
80
84
84
40
35
40
57

66

88

38
32
20
76



CALL ORDER 411
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
CONTRACT ID : B -34225-A

COUNTIES :

GREENE

DATE :
PAGE :

10/23/15
411 -8

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0040 608-04395 5.000 TON
AGGREGATE FOR SHOULDER DRAINS

0041 609-06257 124.000 SYS
REINFORCED CONCRETE BRIDGE APPROACH, 10

IN.

0042 610-07487 48.000 TON
HMA FOR APPROACHES, TYPE B

0043 615-06505 2.000 EACH
MONUMENT, B

0044 616-02320 329.000 SYS
GEOTEXTILES

0045 616-06405 180.000 TON
RIPRAP, REVETMENT

0046 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0047 621-02770 740.000 SYS
EROSION CONTROL BLANKET

0048 621-06559 3650.000 SYS
MULCHED SEEDING R

0049 621-06567 1.000 KkGAL
WATER

0050 621-06574 194.000 SYS
SODDING

0051 628-09402 10.000 MOS
FIELD OFFICE, B

0052 628-11729 1.000 EACH
CELLULAR TELEPHONE, TYPE A

0053 628-11731 1.000 DOL
CELLULAR TELEPHONE, ADDITIONAL DATA

0054 628-11732 1.000 DOL

CELLULAR TELEPHONE, ADDITIONAL MINUTES
0055 628-11782 10.000 MOS
CELLULAR TELEPHONE SERVICE, 1000 MIN.

0056 628-11976 1.000 EACH
COMPUTER SYSTEM EQUIPMENT

0057 628-11977 1.000 EACH
COMPUTER SYSTEM

0058 701-02936 184.000 LFT
PILE, STEEL H, HP 14 X 89

0059 701-02938 80.000 LFT

CORED HOLE IN ROCK, 24 IN

) 35-1310611

DUNCAN ROBERTSON

RICE

00000
00000
-00000
00000
00000

-50000
-44000
-10000
00000
00000
00000
-00000
-00000
00000
00000
00000
00000

INC

AMOUNT

4320.
1900.
1316.
5400.
1800.

2590.
1606.

3686.
15000.
350.

1250.
1500.
1500.
18400.

00
00
00
00
00

00
00

.10

00
00
00

.00
.00

00
00
00
00

DISTRICT : VINCENNES DISTRICT
( 4 ) 35-1917625 5
MILESTONE CONTRACTORS LP
UNIT PRICE AMOUNT| UNIT P
______ 76.00000  380.00]  30.00000  150.00
181.00000 2244400 115.
150.00000 7200.00 90.
950.00000 1900.00 950.
3.50000 1151.50 4
47 .25000 8505.00 30.
925.00000 1850.00 900.
3.50000 2590.00 3
0.45000 1642.50 0
1.00000 1.00 1
19.50000 3783.00 19.
1200.00000 12000.00 1500.
325.00000 325.00 350.
1.00000 1.00 1
1.00000 1.00 1
125.00000 1250.00 125.
1300.00000 1300.00 1500.
1400.00000 1400.00 1500.
215.00000 39560.00 100.
340.00000 27200.00 500.

00000

40000.

00

( 6 ) 38-3806996

HIS CONSTRUCTORS

UNIT PRICE

65.
133.

89.
930.

56.
904.

19.
1438.
236.

88.
354.
1286.
105.
598.

90000
48000

34000
61000

-40000

94000
02000

-46000
-41000
-06000

14000
59000
01000

-00000
-00000

50000
02000
25000
55000
05000

INC

AMOUNT

4288.
1861.
1118.
10249.
1808.

2560.
1496.

3713.
14385.
236.

885.
354.
1286.
19421.
47844.

32
22
60
20
04

40
50

.06

16
90
01

.00
.00

00
02
25
20
00



CALL ORDER 411
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

411 -9

10/23/15

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0060 703-06029 48575.000 LBS
REINFORCING BARS, EPOXY COATED

0061 703-97936 28.000 EACH
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0062 704-51002 130.400 CYS
CONCRETE, C, SUPERSTRUCTURE

0063 706-11455 213.000 LFT
BRIDGE RAILING PEDESTRIAN FENCE

0064 706-11621 4.000 EACH
CONCRETE BRIDGE RAILING TRANSITION, TFT
0065 706-51020 26.000 CYS

RAILING, CONCRETE C

0066 707-09634 320.000 LFT
STRUCTURAL MEMBER, CONCRETE, BULB-T
BEAM, 48 IN. X 49 IN.

0067 709-51821 LUMP
SURFACE SEAL

0068 715-05123 48.000 LFT
PIPE, TYPE 1, CIRCULAR, 24 IN.

0069 715-05169 42.000 LFT
PIPE, TYPE 3, CIRCULAR, 15 IN.

0070 715-05407 68.000 LFT
PIPE, END BENT DRAIN, 6 IN.

0071 715-46005 2.000 EACH
PIPE END SECTION, DIAMETER 15 IN.

0072 715-46020 2.000 EACH
PIPE END SECTION, DIAMETER 24 IN.

0073 801-03290 2.000 EACH
CONSTRUCTION SIGN, C

0074 801-04308 4.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0075 801-06625 4.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0076 801-06640 6.000 EACH
CONSTRUCTION SIGN, A

0077 801-07118 48.000 LFT
BARRICADE, I11-A

0078 801-07119 48.000 LFT

BARRICADE, I111-B

CONTRACT TOTALS

( 6 ) 38-3806996

HIS CONSTRUCTORS

UNIT PRICE

INC

AMOUNT

1.
32.
1116.
61.
1590.
406.
489.

6913.
45.
40.
11.

607.
718.
298.
295.
189.
239.

01000
32000
70000
69000
01000
28000
75000

09000
75000
37000
25000
71000
18000
86000
67000
31000
30000

-08000
-21000

49060.
904.
145617.
13139.
6360.
10563.
156720.

6913.
2196.
1695.
765.
1215.
1436.
597.
1182.
757.
1435.
867.
970.

75
96
68
97
04
28
00

09
00
54
00
42
36
72
68
24
80
84

CONTRACT ID : B -34225-A COUNTIES : GREENE
DISTRICT : VINCENNES DISTRICT
( 4 ) 35-1917625 5 ) 35-1310611
MILESTONE CONTRACTORS LP DUNCAN ROBERTSON INC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_____ 115000 sss61.25]  1.00000  48575.00]
66.00000 1848.00 30.00000 840.00
1275.00000 16626000 1100.00000 143440.00
70.00000 14910.00 62.00000 13206.00
2500.00000 10000.00 1500.00000 6000.00
525.00000 13650.00 800.00000 20800.00
457 00000 146240.00 700.00000 224000.00
7000.00000 7000.00 4000.00000 4000.00
75.00000 3600.00 50.00000 2400.00
53.00000 2226.00 40.00000 1680.00
51.00000 3468.00 10.00000 680.00
725.00000 1450.00 300.00000 600.00
850.00000 1700.00 500.00000 1000.00
300.00000 600.00 300.00000 600.00
300.00000 1200.00 300.00000 1200.00
190.00000 760.00 200.00000 800.00
240.00000 1440.00 250.00000 1500.00
18.50000 888.00 19.00000 912.00
21.00000 1008.00 21.00000 1008.00
_____________________________ e -
$ 809,606.00] $ 827,549.28]
_________ s sos.e08.001 s s2r.saez8l s 849,220.17




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -10
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 7 ) 35-0918397 ( 8 ) 35-1139301 ( )
RIETH RILEY CONSTRUCTION E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 BRIDGE REPLACEMENT

0001 105-06845 LUMP 14620.00000 14620.00]  25000.00000 25000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES

0009 110-01001 LUMP 66000.00000 66000.00]  46500.00000 46500.00
MOBILIZATION AND DEMOBILIZATION

0010 201-52370 LUMP 2000000000 20000.00]  19000.00000 19000.00
CLEARING RIGHT OF WAY

0011 202-51330 LUMP 57000.00000 57000.00] 142093.30000 142093.30
PRESENT STRUCTURE, REMOVE

0012 203-02000 325.000 CYS 52.00000 16900.00 50.00000 16250.00
EXCAVATION, COMMON

0013 203-02070 1385.000 CYS 4.00000 5540.00 55.00000 76175.00
BORROW

0014 205-06934 2.000 TON 1000.00000 2000.00 450.00000 900.00
TEMPORARY MULCH

0015 205-06937 1265.000 LFT 3.20000 4048.00 1.75000 2213.75
TEMPORARY SILT FENCE

0016 205-06938 54.000 LFT 110.00000 5940.00 20.00000 1080.00
TEMPORARY SLOPE DRAIN.

0017 205-09543 100.000 TON 48.00000 4800.00 30.00000 3000.00
NO. 2 STONE

0018 205-11584 30.000 LFT 45_00000 1350.00 22.00000 660.00
TEMPORARY CHECK DAM, TRAVERSABLE

0019 205-11591 115.000 LBS 10.00000 1150.00 3.50000 402.50
TEMPORARY SEED MIXTURE




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -11
TABULATION OF BIDS

CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 7 ) 35-0918397 ( 8 ) 35-1139301 ( )
RIETH RILEY CONSTRUCTION E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0020 206-51230 120.000 CYS 45.00000 5400.00 22.00000 2640.00
EXCAVATION, FOUNDATION, UNCLASSIFIED

0021 207-08264 1725.000 SYS 7.20000 12420.00 11.45000 19751.25
SUBGRADE TREATMENT, TYPE I1

0022 211-06467 30.000 CYS 235.00000 7050.00 95.00000 2850.00
AGGREGATE FOR END BENT BACKFILL

0023 211-09264 44.000 CYS 45.00000 1980.00 90.00000 3960.00
STRUCTURE BACKFILL, TYPE 1

0024 301-07448 420.000 TON 38.00000 15960.00 35.00000 14700.00
COMPACTED AGGREGATE NO. 53 BASE

0025 302-07455 22.000 CYS 95.00000 2090.00 110.00000 2420.00
DENSE GRADED SUBBASE

0026 401-07321 101.000 TON 156.00000 15756.00 15600000 15756.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0027 401-07390 170.000 TON 112.50000 19125.00 112.50000 19125.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0028 401-10258 528.000 LFT 2.20000 1161.60 2.20000 1161.60
JOINT ADHESIVE, SURFACE

0029 401-10259 528.000 LFT 2.20000 1161.60 2.20000 1161.60
JOINT ADHESIVE, INTERMEDIATE

0030 401-11785 528.000 LFT 3.25000 1716.00 3.25000 1716.00
LIQUID ASPHALT SEALANT

0031 406-05521 1235.000 SYS 0.30000 370.50 0.30000 370.50
ASPHALT FOR TACK COAT

0032 601-01522 4.000 EACH 2055.00000 8220.00 2055.00000 8220.00
GUARDRAIL, TRANSITION, TYPE TGB

0033 601-01701 1.000 EACH 1850.00000 1850.00 1850.00000 1850.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 2

0034 601-01839 1.000 EACH 1930.00000 1930.00 1930.00000 1930.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 6

0035 601-01846 1.000 EACH 1965.00000 1965.00 1965.00000 1965.00
GUARDRAIL, TERMINAL SYSTEM, W-BEAM
CURVED, 3

0036 601-06037 1.000 EACH 950.00000 950.00 950.00000 950.00
GUARDRAIL, END TREATMENT, I

0037 601-99105 138.000 LFT 18.00000 2484.00 18.00000 2484.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0038 601-99106 10.000 LFT 38.00000 380.00 38.00000 380.00
GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING

0039 602-06729 8.000 EACH 15.50000 124.00 12.00000 96.00
BARRIER, DELINEATOR




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 411 -12

CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 7 ) 35-0918397 ( 8 ) 35-1139301 ( )
RIETH RILEY CONSTRUCTION E & B PAVING INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

0040 608-04395 5.000 TON 56.00000 280.00 120.00000 600.00
AGGREGATE FOR SHOULDER DRAINS

0041 609-06257 124.000 SYS 110.00000 13640.00 125.00000 15500.00
REINFORCED CONCRETE BRIDGE APPROACH, 10
IN.

0042 610-07487 48.000 TON 236.50000 11352.00 236.50000 11352.00
HMA FOR APPROACHES, TYPE B

0043 615-06505 2.000 EACH 875.00000 1750.00 875.00000 1750.00
MONUMENT, B

0044 616-02320 329.000 SYS 4.20000 1381.80 5.00000 164500
GEOTEXTILES

0045 616-06405 180.000 TON 65.00000 11700.00 45_00000 8100.00
RIPRAP, REVETMENT

0046 621-01004 2.000 EACH 700.00000 1400.00 850.00000 1700.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0047 621-02770 740.000 SYS 1.50000 1110.00 3.25000 240500
EROSION CONTROL BLANKET

0048 621-06559 3650.000 SYS 0.80000 2920.00 0.39000 1423.50
MULCHED SEEDING R

0049 621-06567 1.000 KGAL 0.10000 0.10 1.00000 1.00
WATER

0050 621-06574 194.000 SYS 20.00000 3880.00 18.00000 3492 .00
SODDING

0051 628-09402 10.000 MOS 1913.87000 19138.70 1900.00000 19000.00
FIELD OFFICE, B

0052 628-11729 1.000 EACH 179.43000 179.43 500.00000 500.00
CELLULAR TELEPHONE, TYPE A

0053 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0054 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0055 628-11782 10.000 MOS 149.52000 1495 .20 125.00000 1250.00
CELLULAR TELEPHONE SERVICE, 1000 MIN.

0056 628-11976 1.000 EACH 1196.17000 1196.17 1150.00000 1150.00
COMPUTER SYSTEM EQUIPMENT

0057 628-11977 1.000 EACH 3588.51000 3588.51 2500.00000 2500.00
COMPUTER SYSTEM

0058 701-02936 184.000 LFT 189.00000 34776.00 125.00000 23000.00
PILE, STEEL H, HP 14 X 89

0059 701-02938 80.000 LFT 265.00000 21200.00 350.00000 28000.00

CORED HOLE IN ROCK, 24 IN




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 411 -13
TABULATION OF BIDS
CALL ORDER  : 411 CONTRACT ID : B -34225-A COUNTIES : GREENE
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 7 ) 35-0918397 ( 8 ) 35-1139301 ( )
RIETH RILEY CONSTRUCTION E & B PAVING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0060 703-06029 48575.000 LBS 2.20000 106865.00 1.00000 48575.00
REINFORCING BARS, EPOXY COATED
0061 703-97936 28.000 EACH 32.00000 896.00 30.00000 840.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED
0062 704-51002 130.400 CYS 1140.00000 148656 .00 875.00000 114100.00
CONCRETE, C, SUPERSTRUCTURE
0063 706-11455 213.000 LFT 58.00000 12354.00 70.00000 14910.00
BRIDGE RAILING PEDESTRIAN FENCE
0064 706-11621 4.000 EACH 1800.00000 7200.00 1250.00000 5000.00
CONCRETE BRIDGE RAILING TRANSITION, TFT
0065 706-51020 26.000 CYS 600.00000 15600.00 860.00000 22360.00
RAILING, CONCRETE C
0066 707-09634 320.000 LFT 525.00000 168000.00 460.00000 147200.00
STRUCTURAL MEMBER, CONCRETE, BULB-T
BEAM, 48 IN. X 49 IN.
0067 709-51821 LUMP 13000.00000 13000.00 6500.00000 6500.00
SURFACE SEAL
0068 715-05123 48.000 LFT 39.00000 1872.00 40.00000 1920.00
PIPE, TYPE 1, CIRCULAR, 24 IN.
0069 715-05169 42.000 LFT 35.00000 1470.00 35.00000 1470.00
PIPE, TYPE 3, CIRCULAR, 15 IN.
0070 715-05407 68.000 LFT 14.00000 952.00 9.00000 612.00
PIPE, END BENT DRAIN, 6 IN.
0071 715-46005 2.000 EACH 790.00000 1580.00 550.00000 1100.00
PIPE END SECTION, DIAMETER 15 IN.
0072 715-46020 2.000 EACH 905.00000 1810.00 705.00000 1410.00
PIPE END SECTION, DIAMETER 24 IN.
0073 801-03290 2.000 EACH 125.00000 250.00 281.00000 562.00
CONSTRUCTION SIGN, C
0074 801-04308 4.000 EACH 125.00000 500.00 278.00000 1112.00
ROAD CLOSURE SIGN ASSEMBLY
0075 801-06625 4.000 EACH 75.00000 300.00 178.00000 712.00
DETOUR ROUTE MARKER ASSEMBLY
0076 801-06640 6.000 EACH 100.00000 600.00 225.00000 1350.00
CONSTRUCTION SIGN, A
0077 801-07118 48.000 LFT 12.00000 576.00 17.00000 816.00
BARRICADE, I111-A
0078 801-07119 48.000 LFT 12.00000 576.00 19.00000 912.00
BARRICADE, 111-B
—————————————————————————————————————————— e
SECTION TOTALS | $ 915,495.61] $ 931,600.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 915,495.61] $ 931,600.00] $




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 431 -1

CALL ORDER T 431 CONTRACT ID : B -34880-A COUNTIES
LETTING DATE : 09/02/15 10:00 AM DISTRICT : FT. WAYNE DISTRICT
DESCRIPTION : BRIDGE DECK OVERLAY COMPLETION DATE
LOCATION : ON CR 100N OVER 1-69, 1.74 MILES NORTH OF US 20 PROJECT(S) :
RANK VENDOR NO./NAME
1  35-1374866 PRIMCO INC

2  35-1057237
3  35-1817530

R L MCCOY INC
PIONEER ASSOCIATES INC

: STEUBEN
: 07/01/16
129683800ST2

TOTAL % OVER
BID LOW BID
636,351.81 100.0000%
650,478.43 102.2199%
730,716.35 114.8290%



CALL ORDER T 431
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : B -34880-A

COUNTIES :

: FT. WAYNE DISTRICT

DATE :
PAGE :

10/23/15
431 -2

STEUBEN

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359 1.000
LIQUIDATED DAMAGES

0003 109-08360 1.000
CONTRACT LIENS

0004 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES

0006 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000

DOL

PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 110-01001

MOBILIZATION AND DEMOBILIZATION
0009 201-52370

CLEARING RIGHT OF WAY

0010 202-01066 636.000
HYDRO DEMOLITION

0011 202-02240 173.000
PAVEMENT REMOVAL

0012 202-02277 654.000
GUTTER LIP, REMOVE

0013 202-51133 460.000

RAILING, REMOVE
0014 202-51328

PRESENT STRUCTURE, REMOVE PORTIONS

0015 202-99187 80.000
FENCE, FARM FIELD, REMOVE

0016 203-02000 191.000
EXCAVATION, COMMON

0017 203-08607 600.000
LINEAR GRADING

0018 207-08264 394.000

SUBGRADE TREATMENT, TYPE 11
0019 211-06467 35.000
AGGREGATE FOR END BENT BACKFILL

LUMP
LUMP
SYS
SYS
LFT
LFT
LUMP
LFT
CYS
LFT
SYS
CYS

1 ) 35-1374866

PRIMCO INC
UNIT PRICE AMOUNT
 6436.00000 6436.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
31817.59000 31817.59
6363.51000 6363.51
64.45000 40990.20
35.00000 6055.00
4.00000 2616.00
3.00000 1380.00
101461.23000 101461.23
11.00000 880.00
15.00000 2865.00
5.10000 3060.00
12.00000 4728.00
90.00000 3150.00

2 ) 35-1057237

R L MCCOY INC
UNIT PRICE AMOUNT
 2500.00000 2500.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
32500.00000 32500.00
6500.00000 6500.00
62.00000 39432.00
37.00000 6401.00
11.00000 7194.00
12.00000 5520.00
195000.00000 195000.00
18.00000 1440.00
10.00000 1910.00
3.00000 1800.00
5.00000 1970.00
87.00000 3045.00

3 ) 35-1817530

PIONEER ASSOCIATES INC
UNIT PRICE AMOUNT
~ 4500.00000 4500.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
36535.81000 36535.81
14614 .32000 14614 .32
60.00000 38160.00
29.00000 5017.00
10.00000 6540.00
58.00000 26680.00
50500.00000 50500.00
18.00000 1440.00
43.00000 8213.00
10.00000 6000.00
25.00000 9850.00
80.00000 2800.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 431 -3
TABULATION OF BIDS
CALL ORDER  : 431 CONTRACT ID : B -34880-A COUNTIES : STEUBEN
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 1 ) 35-1374866 ( 2 ) 35-1057237 ( 3 ) 35-1817530
PRIMCO INC R L MCCOY INC PIONEER ASSOCIATES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

0020 213-09269 20.000 CYS 100.00000 2000.00 150.00000 3000.00 200.00000 4000.00
FLOWABLE BACKFILL, NON-REMOVABLE

0021 301-07448 92.000 TON 30.00000 2760.00 25.00000 2300.00 57.25000 5267.00
COMPACTED AGGREGATE NO. 53 BASE

0022 302-07455 33.000 CYS 85.00000 2805.00 73.00000 2409.00 65.00000 2145.00
DENSE GRADED SUBBASE

0023 306-08043 756.000 SYS 8.00000 6048.00 5.00000 3780.00 4.50000 3402.00
MILLING, TRANSITION

0024 401-07340 70.000 TON 120.00000 8400.00 120.00000 8400.00 120.00000 8400.00
QC/QA-HMA, 3, 64, SURFACE, 12.5 mm

0025 401-10258 300.000 LFT 1.00000 300.00 1.00000 300.00 1.00000 300.00
JOINT ADHESIVE, SURFACE

0026 401-11785 300.000 LFT 1.00000 300.00 1.00000 300.00 1.00000 300.00
LIQUID ASPHALT SEALANT

0027 406-05520 0.200 TON 500.00000 100.00 500.00000 100.00 500.00000 100.00
ASPHALT FOR TACK COAT

0028 601-01522 4.000 EACH 2400.00000 9600.00 2400.00000 9600.00 2400.00000 9600.00
GUARDRAIL, TRANSITION, TYPE TGB

0029 601-02241 275.000 LFT 3.30000 907.50 10.00000 2750.00 15.00000 4125.00
GUARDRAIL, REMOVE

0030 601-99105 175.000 LFT 20.00000 3500.00 20.00000 3500.00 20.00000 3500.00
GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING

0031 602-06729 12.000 EACH 12.00000 144.00 14.00000 168.00 13.65000 163.80
BARRIER, DELINEATOR

0032 603-06040 80.000 LFT 30.00000 2400.00 30.00000 2400.00 30.00000 2400.00
FENCE, FARM FIELD, 47 IN.

0033 609-06259 200.000 SYS 95.00000 19000.00 93.00000 18600.00 120.00000 24000.00
REINFORCED CONCRETE BRIDGE APPROACH, 12
IN.

0034 616-02320 344.000 SYS 4.75000 1634.00 3.50000 1204.00 4.65000 1599.60
GEOTEXTILES

0035 616-06405 133.000 TON 40.00000 5320.00 50.00000 6650.00 36.50000 4854 .50
RIPRAP, REVETMENT

0036 616-93772 4.000 EACH 185.00000 740.00 150.00000 600.00 125.00000 500.00
INSPECTION HOLE

0037 621-01004 1.000 EACH 525.00000 525.00 525.00000 525.00 525.00000 525.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0038 621-06559 968.000 SYS 1.26000 1219.68 1.26000 1219.68 1.26000 1219.68
MULCHED SEEDING R

0039 621-06574 167.000 SYS 17.30000 2889.10 17.30000 2889.10 17.30000 2889.10
SODDING




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 431 -4
TABULATION OF BIDS
CALL ORDER  : 431 CONTRACT ID : B -34880-A COUNTIES : STEUBEN
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
( 1 ) 35-1374866 ( 2 ) 35-1057237 ( 3 ) 35-1817530
PRIMCO INC R L MCCOY INC PIONEER ASSOCIATES INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

0040 628-09402 6.000 MOS 2417.80000 14506.80 2150.00000 12900.00 2425.00000 14550.00
FIELD OFFICE, B

0041 628-11729 1.000 EACH 275.00000 275.00 250.00000 250.00 225.00000 225.00
CELLULAR TELEPHONE, TYPE A

0042 628-11730 1.000 EACH 250.00000 250.00 250.00000 250.00 160.00000 160.00
CELLULAR TELEPHONE, TYPE B

0043 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA

0044 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0045 628-11780 12.000 MOS 75.00000 900.00 75.00000 900.00 135.00000 1620.00
CELLULAR TELEPHONE SERVICE, 500 MIN.

0046 702-51005 5.000 CYS 1500.00000 7500.00 1100.00000 5500.00 2950.00000 14750.00
CONCRETE, A, SUBSTRUCTURE

0047 702-51863 702.000 EACH 15.00000 10530.00 14.00000 9828.00 16.50000 11583.00
FIELD DRILLED HOLE IN CONCRETE

0048 703-06029 35935.000 LBS 1.30000 46715.50 0.95000 34138.25 1.24000 44559.40
REINFORCING BARS, EPOXY COATED

0049 703-08247 112.000 EACH 45.00000 5040.00 33.00000 3696.00 22.22000 2488.64
EMBEDDED GALVANIC ANODE

0050 703-97936 32.000 EACH 35.00000 1120.00 28.00000 896.00 32.75000 1048.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED

0051 704-51002 72.000 CYS 1255.00000 90360.00 1200.00000 86400.00 1000.00000 72000.00
CONCRETE, C, SUPERSTRUCTURE

0052 706-11620 4.000 EACH 950.00000 3800.00 1600.00000 6400.00 3000.00000 12000.00
CONCRETE BRIDGE RAILING TRANSITION, TFC

0053 706-51025 460.000 LFT 85.00000 39100.00 45.00000 20700.00 125.00000 57500.00
RAILING, CONCRETE C

0054 709-51821 LUMP 4236.90000 4236.90 4500.00000 4500.00 7500.00000 7500.00
SURFACE SEAL

0055 711-51877 LUMP 1500.00000 1500.00 4000.00000 4000.00]  25000.00000 25000.00
JACKING AND SUPPORTING, BEAMS

0056 715-05407 102.000 LFT 20.00000 2040.00 13.00000 1326.00 19.05000 1943.10
PIPE, END BENT DRAIN, 6 IN.

0057 722-51401 100.000 SFT 15.00000 1500.00 35.00000 3500.00 50.00000 5000.00
BRIDGE DECK PATCHING, FULL DEPTH

0058 722-51842 780.000 SYS 85.00000 66300.00 64.00000 49920.00 116.00000 90480.00
BRIDGE DECK OVERLAY

0059 722-51846 12.800 CYS 550.00000 7040.00 550.00000 7040.00 550.00000 7040.00
BRIDGE DECK OVERLAY, ADDITIONAL

0060 722-60824 636.000 SYS 9.00000 5724.00 6.00000 3816.00 9.65000 6137.40
SURFACE MILLING




CALL ORDER T 431
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/23/15
431 -5

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0061 726-92406 1.000 EACH
BEARING ASSEMBLY ELASTOMERIC

0062 801-03290 4.000 EACH
CONSTRUCTION SIGN, C

0063 801-06640 46.000 EACH
CONSTRUCTION SIGN, A

0064 801-06710 30.000 DAY
FLASHING ARROW SIGN

0065 801-06775 LUMP
MAINTAINING TRAFFIC

0066 801-07118 48.000 LFT
BARRICADE, I11-A

0067 801-07119 24.000 LFT
BARRICADE, I111-B

0068 802-04089 4.000 EACH
SIGN, SHEET, REMOVE

0069 802-05704 40.000 LFT

SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0070 808-10033 1200.000 LFT
LINE, MULTI-COMPONENT, SOLID, WHITE, 4
IN.

0071 808-10034 1200.000 LFT
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.

0072 808-75996 16.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0073 808-75998 16.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

CONTRACT TOTALS

( 3 ) 35-1817530
PIONEER ASSOCIATES

UNIT PRICE

INC

AMOUNT

3275.
125.
100.

15.
45000.
12.
12.
250.
22.

00000
00000
00000
00000
00000
00000
00000
00000
35000

-50000

-50000

-00000

3275.
500.
4600.
450.
45000.
576.
288.
1000.
894.

1800.

1800.

00
00
00
00
00
00
00
00
00

00

00

.00

CONTRACT ID : B -34880-A COUNTIES : STEUBEN
DISTRICT - FT. WAYNE DISTRICT
( 1 ) 35-1374866 ( 2 ) 35-1057237
PRIMCO INC R L MCCOY INC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____ 91500000 915.00]  1550.00000  1550.00]
91.00000 364.00 91.00000 364.00
91.00000 4186.00 91.00000 4186.00
1.00000 30.00 1.00000 30.00
19595 .00000 19595 .00 655500000 655500
7.40000 355.20 7.40000 355.20
9.30000 223.20 9.30000 223.20
45.00000 180.00 45.00000 180.00
15.00000 600.00 15.00000 600.00
1.10000 1320.00 1.10000 1320.00
1.10000 1320.00 1.10000 1320.00
26.40000 422 .40 20.00000 320.00
1000.00000 16000.00 100.00000 1600.00
_____________________________ -
$ 636,351.81] $ 650,478.43]
_________ s eas.asieil s eso.areasl s 730,716.35




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 441 -1

KNOX

04707717
1006491

TOTAL % OVER

T 441 CONTRACT ID : B -34972-A COUNTIES :
09/02/15 10:00 AM DISTRICT : VINCENNES DISTRICT

: BRIDGE DECK OVERLAY COMPLETION DATE :

: ON SR 441 OVER WABASH RIVER, 2.34 MILES NORTH OF US 41 PROJECT(S) :

NO./NAME

RANK VENDOR

35-1128289
35-1618530
36-2839689
35-1801998
37-1047512

BEATY CONSTRUCTION INC

AMERICAN CONTRACTING & SERVICES
ILLINOIS CONSTRUCTORS CORP

CLR INC

HALVERSON CONSTRUCTION COMPANY INC

BID LOW BID

3,231,000.00 100.0000%
3,767,238.55 116.5967%
4,045,000.00 125.1934%
4,296,304.70 132.9714%
4,872,844.40 150.8154%



CALL ORDER T 441
LETTING DATE :

09702715 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID - B -34972-A

COUNTIES : KNOX

: VINCENNES DISTRICT

DATE :
PAGE :

10/23/15
441 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0001 105-06845
CONSTRUCTION ENGINEERING

0002 109-08359 1.000
LIQUIDATED DAMAGES

0003 109-08360 1.000
CONTRACT LIENS

0004 109-08440 1.000
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES

0006 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-09489 1.000

DOL

PAYMENT ADJUSTMENT PG ASPHALT BINDER

0008 109-11362 1.000
QUALITY ADJUSTMENTS, FAILURE TO

DOL

MAINTAIN TEMPORARY EROSION AND SEDIMENT

CONTROL MEASURES
0009 110-01001
MOBILIZATION AND DEMOBILIZATION
0010 201-52370
CLEARING RIGHT OF WAY
0011 201-90788
DEBRIS, REMOVE STRUCTURE NO. ,
(441)50-42-00690

0012 202-01066 2552.000
HYDRO DEMOLITION
0013 202-51822 2552.000

BRIDGE DECK OVERLAY, REMOVE

0014 205-03371 2.000
SEDIMENT, REMOVE

0015 205-06937 250.000
TEMPORARY SILT FENCE

0016 205-09543 858.000
NO. 2 STONE

0017 205-11587 808.000

TEMPORARY GEOTEXTILE
0018 206-51235
COFFERDAM

LUMP
LUMP
LUMP

SYS
SYS
CYS
LFT
TON
SYS
LUMP

1 ) 35-1128289

BEATY CONSTRUCTION INC
UNIT PRICE AMOUNT
 4894.20000 4894.20
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
150000.00000 150000.00
50000.00000 50000.00
25000.00000 25000.00
45.00000 114840.00
12.00000 30624.00
50.00000 100.00
4.82000 1205.00
35.00000 30030.00
3.00000 2424 .00
535000.00000 535000.00

2 ) 35-1618530
AMERICAN CONTRACTING & SERVI

UNIT PRICE AMOUNT
© 5500.00000 5500.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
188361.92000 188361.92
75344 .77000 75344.77
7000.00000 7000.00
50.00000 127600.00
25.00000 63800.00
500.00000 1000.00
10.00000 2500.00
35.00000 30030.00
2.50000 2020.00
400000.00000 400000.00

3 ) 36-2839689
ILLINOIS CONSTRUCTORS CORP

UNIT PRICE AMOUNT
~ 5000.00000 5000.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
1.00000 1.00
185955.60000 185955.60
60000.00000 60000.00
70000.00000 70000.00
45.00000 114840.00
7.50000 19140.00
150.00000 300.00
10.00000 2500.00
26.00000 22308.00
4.00000 3232.00
1349000.00000 1349000.00



CALL ORDER T 441

LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -34972-A

: VINCENNES DISTRICT

COUNTIES :

KNOX

DATE :
PAGE :

10/23/15
441 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 306-08043 131.000 SYS
MILLING, TRANSITION

0020 401-07322 12.000 TON
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0021 401-10258 60.000 LFT
JOINT ADHESIVE, SURFACE

0022 401-11785 60.000 LFT
LIQUID ASPHALT SEALANT

0023 406-05521 131.000 SYS
ASPHALT FOR TACK COAT

0024 604-04452 2.000 CFT
LIMESTONE , REPLACE

0025 616-02320 2864.000 SYS
GEOTEXTILES

0026 616-05688 2631.000 TON
RIPRAP, CLASS 1

0027 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0028 621-06560 1185.000 SYS
MULCHED SEEDING U

0029 628-09402 19.000 MOS
FIELD OFFICE, B

0030 628-11729 2.000 EACH
CELLULAR TELEPHONE, TYPE A

0031 628-11731 1.000 DOL
CELLULAR TELEPHONE, ADDITIONAL DATA

0032 628-11732 1.000 DOL
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0033 628-11782 38.000 MOS
CELLULAR TELEPHONE SERVICE, 1000 MIN.

0034 628-11976 2.000 EACH
COMPUTER SYSTEM EQUIPMENT

0035 628-11977 1.000 EACH
COMPUTER SYSTEM

0036 702-51863 3.000 EACH
FIELD DRILLED HOLE IN CONCRETE

0037 709-51821 LUMP
SURFACE SEAL , MODIFIED

0038 710-09158 115.000 SFT
PATCHING CONCRETE STRUCTURES

0039 715-10238 10.000 EACH

PIPE, ROADWAY DRAIN CASTING EXTENSION

( 1 ) 35-1128289
BEATY CONSTRUCTION INC

UNIT PR

1800.

55.
1000.

1500.
300.

150.
1000.
500.

25.
1700000.
75.

650.

ICE

-00000

00000
00000

-00000
-00000

00000
00000
00000
00000
00000
00000
00000

AMOUNT

3600.
8592.
144705.
1000.

1185.
28500.
600.
1.

1.
5700.
2000.
500.
75.
1700000.
8625.
6500.

00
00
00
00
00
00
00
00
00
00
00
00

2

UNIT P

1200.

90.
1000.

1800.
350.

73.
1800.
1200.

45.

1500000.
500.
975.

) 35-1618530
AMERICAN CONTRACTING & SERVI

RICE

-00000
00000
00000
-00000
-00000
17000
00000
00000
00000
00000
00000
00000

AMOUNT

2400.
7160.
236790.
1000.

1185.
34200.
700.
1.

1.
2780.
3600.
1200.
135.
1500000.
57500.
9750.

00
00
00
00
00
46
00
00
00
00
00
00

( 3 ) 36-2839689

ILLINOIS CONSTRUCTORS CORP

UNIT PRICE

4.
1420.
25.
5.

0.
2000.

70.
1000.

795.
200.

100.
800.
2500.
20.
1500000.
300.
350.

00000
00000
00000
00000
40000
00000

-50000

00000
00000

-00000

00000
00000

-00000
-00000

00000
00000
00000
00000
00000
00000
00000

AMOUNT

4000.
7160.
184170.
1000.

1185.
15105.
400.
1.

1.
3800.
1600.
2500.
60.
1500000.
34500.
3500.

00
00
00
00
00
00
00
00
00
00
00
00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 441 -4
TABULATION OF BIDS
CALL ORDER  : 441 CONTRACT ID : B -34972-A COUNTIES : KNOX
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 1 ) 35-1128289 2 ) 35-1618530 ( 3 ) 36-2839689
BEATY CONSTRUCTION INC AMERICAN CONTRACTING & SERVI |ILLINOIS CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0040 722-51401 150.000 SFT 40.00000 6000.00 100.00000 15000.00 110.00000 16500.00
BRIDGE DECK PATCHING, FULL DEPTH
0041 722-51842 2552.000 SYS 68.00000 173536.00 173.00000 441496.00 90.00000 229680.00
BRIDGE DECK OVERLAY
0042 722-51846 72.900 CYS 550.00000 40095.00 550.00000 40095.00 550.00000 40095.00
BRIDGE DECK OVERLAY, ADDITIONAL
0043 722-60824 2552.000 SYS 8.00000 20416.00 10.00000 25520.00 2.00000 5104.00
SURFACE MILLING
0044 724-03276 966.000 LFT 70.00000 67620.00 65.00000 62790.00 65.00000 62790.00
STRUCTURAL EXPANSION JOINT SEALING SYS
0045 727-90308 29.000 LFT 30.00000 870.00 300.00000 8700.00 125.00000 3625.00
EPOXY INJECTION, CRACK PREPARATION
0046 727-90309 1.000 GAL 90.00000 90.00 300.00000 300.00 20.00000 20.00
EPOXY INJECTION, EPOXY MATERIAL
0047 727-93560 LUMP 1200.00000 1200.00 2500.00000 2500.00 1650.00000 1650.00
EPOXY INJECTION, FURNISHING EQUIPMENT
0048 801-03290 3.000 EACH 492.00000 1476.00 295.00000 885.00 295.00000 885.00
CONSTRUCTION SIGN, C
0049 801-04308 4.000 EACH 261.00000 1044.00 150.00000 600.00 150.00000 600.00
ROAD CLOSURE SIGN ASSEMBLY
0050 801-06625 45.000 EACH 120.00000 5400.00 130.00000 5850.00 130.00000 5850.00
DETOUR ROUTE MARKER ASSEMBLY
0051 801-06640 22.000 EACH 250.00000 5500.00 135.00000 2970.00 135.00000 2970.00
CONSTRUCTION SIGN, A
0052 801-06775 LUMP 25000.00000 25000.00| 375000.00000 375000.00]  60000.00000 60000.00
MAINTAINING TRAFFIC
0053 801-07118 72.000 LFT 14.00000 1008.00 14.00000 1008.00 14.00000 1008.00
BARRICADE, I111-A
0054 808-06714 2207.000 LFT 1.20000 2648.40 1.00000 2207.00 1.00000 2207.00
LINE, PAINT, SOLID, YELLOW, 4 IN.
0055 808-75998 15.000 EACH 160.00000 2400.00 89.00000 1335.00 89.00000 1335.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 3,231,000.00] $ 3,767,238.55| $ 4,045,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,231,000.00] $ 3,767,238.55| $ 4,045,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 441 -5
TABULATION OF BIDS
CALL ORDER  : 441 CONTRACT ID : B -34972-A COUNTIES : KNOX
LETTING DATE : 09/02/15 10:00 AM DISTRICT - VINCENNES DISTRICT
( 4 ) 35-1801998 ( 5 ) 37-1047512 ( )
CLR INC HALVERSON CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 BRIDGE DECK OVERLAY
0001 105-06845 LUMP | 349500.00000 349500.00]  16000.00000 16000.00
CONSTRUCTION ENGINEERING
0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES
0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00
CONTRACT LIENS
0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA
0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0007 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER
0008 109-11362 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILURE TO
MAINTAIN TEMPORARY EROSION AND SEDIMENT
CONTROL MEASURES
0009 110-01001 LUMP | 205500.00000 205500.00] 240000.00000 240000.00
MOBILIZATION AND DEMOBILIZATION
0010 201-52370 LUMP 82000.00000 82000.00]  21000.00000 21000.00
CLEARING RIGHT OF WAY
0011 201-90788 LUMP 75000.00000 75000.00] 100000.00000 10000000
DEBRIS, REMOVE STRUCTURE NO. ,
(441)50-42-00690
0012 202-01066 2552.000 SYS 110.00000 280720.00 115.00000 293480.00
HYDRO DEMOLITION
0013 202-51822 2552.000 SYS 6.00000 15312.00 38.00000 96976.00
BRIDGE DECK OVERLAY, REMOVE
0014 205-03371 2.000 CYS 400.00000 800.00 250.00000 500.00
SEDIMENT, REMOVE
0015 205-06937 250.000 LFT 28.00000 7000.00 11.00000 2750.00
TEMPORARY SILT FENCE
0016 205-09543 858.000 TON 28.00000 24024.00 55.00000 47190.00
NO. 2 STONE
0017 205-11587 808.000 SYS 2.25000 1818.00 3.50000 2828.00
TEMPORARY GEOTEXTILE
0018 206-51235 LUMP | 350000.00000 350000.00] 555000.00000 555000.00

COFFERDAM




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 441 -6

CALL ORDER  : 441 CONTRACT ID : B -34972-A COUNTIES : KNOX
LETTING DATE : 09/02/15 10:00 AM DISTRICT : VINCENNES DISTRICT
( 4 ) 35-1801998 ( 5 ) 37-1047512 ( )
CLR INC HALVERSON CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
0019 306-08043 131.000 SYS 1400000 1834.00 32.00000 4192.00
MILLING, TRANSITION
0020 401-07322 12.000 TON 2000.00000 24000.00 1420.00000 17040.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm
0021 401-10258 60.000 LFT 25.00000 1500.00 25.00000 1500.00
JOINT ADHESIVE, SURFACE
0022 401-11785 60.000 LFT 5.00000 300.00 5.00000 300.00
LIQUID ASPHALT SEALANT
0023 406-05521 131.000 SYS 0.40000 52.40 0.40000 52.40
ASPHALT FOR TACK COAT
0024 604-04452 2.000 CFT 4000.00000 8000.00 3000.00000 600000
LIMESTONE , REPLACE
0025 616-02320 2864.000 SYS 3.85000 11026.40 6.00000 17184.00
GEOTEXTILES
0026 616-05688 2631.000 TON 10900000 286779.00 155.00000 407805 .00
RIPRAP, CLASS 1
0027 621-01004 1.000 EACH 1500.00000 1500.00 3500.00000 3500.00
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING
0028 621-06560 1185.000 SYS 1.50000 1777.50 15.00000 17775.00
MULCHED SEEDING U
0029 628-09402 19.000 MOS 750.00000 14250.00 2500.00000 47500.00
FIELD OFFICE, B
0030 628-11729 2.000 EACH 25.00000 50.00 275.00000 550.00
CELLULAR TELEPHONE, TYPE A
0031 628-11731 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL DATA
0032 628-11732 1.000 DOL 1.00000 1.00 1.00000 1.00
CELLULAR TELEPHONE, ADDITIONAL MINUTES
0033 628-11782 38.000 MOS 25.00000 950.00 325.00000 12350.00
CELLULAR TELEPHONE SERVICE, 1000 MIN.
0034 628-11976 2.000 EACH 200.00000 400.00 2000.00000 4000.00
COMPUTER SYSTEM EQUIPMENT
0035 628-11977 1.000 EACH 500.00000 500.00 5000.00000 5000.00
COMPUTER SYSTEM
0036 702-51863 3.000 EACH 200.00000 600.00 140.00000 420.00
FIELD DRILLED HOLE IN CONCRETE
0037 709-51821 LUMP | 1920000 .00000 1920000.00] 2250000.00000 2250000.00
SURFACE SEAL , MODIFIED
0038 710-09158 115.000 SFT 125.00000 14375.00 600.00000 69000.00
PATCHING CONCRETE STRUCTURES
0039 715-10238 10.000 EACH 825.00000 8250.00 1000.00000 10000.00

PIPE, ROADWAY DRAIN CASTING EXTENSION




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 441 -7
TABULATION OF BIDS

CALL ORDER  : 441 CONTRACT ID : B -34972-A COUNTIES : KNOX
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : VINCENNES DISTRICT
( 4 ) 35-1801998 ( 5 ) 37-1047512 ( )
CLR INC HALVERSON CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0040 722-51401 150.000 SFT 125.00000 18750.00 235.00000 35250.00
BRIDGE DECK PATCHING, FULL DEPTH
0041 722-51842 2552.000 SYS 130.00000 331760.00 147.00000 375144.00
BRIDGE DECK OVERLAY
0042 722-51846 72.900 CYS 550.00000 40095.00 550.00000 40095.00
BRIDGE DECK OVERLAY, ADDITIONAL
0043 722-60824 2552.000 SYS 3.50000 8932.00 4.00000 10208.00
SURFACE MILLING
0044 724-03276 966.000 LFT 79.00000 76314.00 127.00000 122682.00
STRUCTURAL EXPANSION JOINT SEALING SYS
0045 727-90308 29.000 LFT 360.00000 10440.00 66.00000 1914.00
EPOXY INJECTION, CRACK PREPARATION
0046 727-90309 1.000 GAL 1075.00000 1075.00 580.00000 580.00
EPOXY INJECTION, EPOXY MATERIAL
0047 727-93560 LUMP 7000.00000 7000.00 5800.00000 5800.00
EPOXY INJECTION, FURNISHING EQUIPMENT
0048 801-03290 3.000 EACH 16600000 498.00 295.00000 885.00
CONSTRUCTION SIGN, C
0049 801-04308 4.000 EACH 300.00000 1200.00 150.00000 600.00
ROAD CLOSURE SIGN ASSEMBLY
0050 801-06625 45.000 EACH 95.00000 4275.00 130.00000 5850.00
DETOUR ROUTE MARKER ASSEMBLY
0051 801-06640 22.000 EACH 135.00000 2970.00 135.00000 2970.00
CONSTRUCTION SIGN, A
0052 801-06775 LUMP | 100000.00000 100000.00 4850.00000 4850.00
MAINTAINING TRAFFIC
0053 801-07118 72.000 LFT 15.00000 1080.00 14.00000 1008.00
BARRICADE, I111-A
0054 808-06714 2207.000 LFT 1.20000 2648.40 1.00000 2207.00
LINE, PAINT, SOLID, YELLOW, 4 IN.
0055 808-75998 15.000 EACH 96.00000 1440.00 860.00000 12900.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 4,296,304.70] $ 4,872,844.40| $
—————————————————————————————————————————— e
I

CONTRACT TOTALS $ 4,296,304.70] $ 4,872,844.40] $




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

451 CONTRACT ID : B -37176-A COUNTIES :
09/02/15 10:00 AM DISTRICT - SEYMOUR DISTRICT

: THIN DECK OVERLAY COMPLETION DATE :

: ON SR 44, US 31, SR 252 AT VARIOUS LOCATIONS PROJECT(S) :

JOHNSON

09715716
140042200ST5
140043100ST5
140043200ST5
OTHERS

DATE : 10/23/15
PAGE : 451 -1

RANK

VENDOR NO./NAME

38-1164400
38-3806996
35-1618530
35-1310611

RAM CONSTRUCTION SRVCS OF MICHIGAN INC
HIS CONSTRUCTORS INC

AMERICAN CONTRACTING & SERVICES

DUNCAN ROBERTSON INC

464,722.10
503,053.88
530,776.50
534,352.01

% OVER
LOW BID

100.0000%
108.2483%
114.2137%
114.9831%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 451 -2
TABULATION OF BIDS
CALL ORDER  : 451 CONTRACT ID : B -37176-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
1 ) 38-1164400 ( 2 ) 38-3806996 3 ) 35-1618530
RAM CONSTRUCTION SRVCS OF MI |HIS CONSTRUCTORS INC AMERICAN CONTRACTING & SERVIC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

_______________________________________________________________________ e

SECTION 0001  THIN DECK OVERLAY

_______________________________________________________________________ e

0001 105-06845 LUMP 2000.00000 2000.00 294696000 2946.96 1000.00000 1000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09489 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 110-01001 LUMP 81180.00000 81180.00 1508.59000 1508.59|  26538.82000 26538.82
MOBILIZATION AND DEMOBILIZATION

0010 306-08043 306.000 SYS 12.00000 3672.00 17.18000 5257.08 35.00000 10710.00
MILLING, TRANSITION

0011 401-07322 25.400 TON 900.00000 22860.00 852.86000 21662.64 763.00000 19380.20
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0012 401-10258 377.000 LFT 0.20000 75.40 0.17000 64.09 0.15000 56.55
JOINT ADHESIVE, SURFACE

0013 401-11785 377.000 LFT 0.10000 37.70 0.06000 22.62 0.05000 18.85
LIQUID ASPHALT SEALANT

0014 406-05520 0.200 TON 650.00000 130.00 558.90000 111.78 500.00000 100.00
ASPHALT FOR TACK COAT

0016 722-51852 2529.000 SFT 20.00000 50580.00 76.33000 193038.57 20.00000 50580.00
BRIDGE DECK PATCHING, PARTIAL DEPTH

0017 738-09456 5644.000 SYS 36.00000 203184.00 37.01000 208884 .44 52.50000 296310.00
POLYMERIC CONCRETE BRIDGE DECK OVERLAY

0018 801-03290 8.000 EACH 150.00000 1200.00 148.13000 1185.04 150.00000 1200.00
CONSTRUCTION SIGN, C

0019 801-04308 7.000 EACH 140.00000 980.00 136.74000 957.18 250.00000 1750.00
ROAD CLOSURE SIGN ASSEMBLY

0020 801-06207 4364.000 LFT 1.50000 6546.00 1.42000 6196.88 1.50000 6546.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.




CALL ORDER 451
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

10/23/15

451 -3

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0021 801-06625 63.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0022 801-06640 49.000 EACH
CONSTRUCTION SIGN, A

0023 801-06645 8.000 EACH
CONSTRUCTION SIGN, B

0024 801-06710 60.000 DAY
FLASHING ARROW SIGN

0025 801-06775 LUMP
MAINTAINING TRAFFIC

0026 801-07118 36.000 LFT
BARRICADE, I11-A

0027 801-07119 72.000 LFT
BARRICADE, I111-B

0028 801-11642 8.000 EACH
PORTABLE CHANGEABLE MESSAGE SIGN

0029 808-06711 862.000 LFT
LINE, PAINT, BROKEN, WHITE, 4 IN.

0030 808-06712 78.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0031 808-06713 5496.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0032 808-06714 2798.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0033 808-06716 5464.000 LFT
LINE, REMOVE

0034 808-10034 1844.000 LFT
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.

0035 808-75996 24.000 EACH

SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0036 808-75998 26.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

CONTRACT TOTALS

— —

( 3 ) 35-1618530

AMERICAN CONTRACTING & SERVIC

UNIT PRICE

AMOUNT

60.
120.
40.
20.
65000.

15.
3500.

o O O O O o

10.

00000
00000
00000
00000
00000

-00000

00000
00000

-40000
-40000
-40000
-40000
-65000
-27000

00000

3780.00
5880.00
320.00
1200.00
65000.00
216.00
1080.00
28000.00
344.80
31.20
2198.40
1119.20
3551.60
497 .88

240.00

CONTRACT ID : B -37176-A COUNTIES : JOHNSON
DISTRICT - SEYMOUR DISTRICT
( 1 ) 38-1164400 2 ) 38-3806996
RAM CONSTRUCTION SRVCS OF MI |HIS CONSTRUCTORS INC
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____ 115.00000  72a5.00]  111.67000  7035.21]
12500000 6125.00 119.64000 5862.36
70.00000 560.00 68.37000 546.96
30.00000 1800.00 28.49000 1709.40
32656.50000 32656.50 7748.42000 7748.42
9.00000 324.00 9.12000 328.32
10.00000 720.00 10.26000 738.72
2000.00000 16000.00 2051 .05000 1640840
2.50000 2155.00 2.56000 2206.72
2.75000 214.50 2.85000 222.30
1.00000 549600 0.90000 494640
1.00000 2798.00 0.82000 2294 .36
1.00000 5464 .00 0.97000 5300.08
3.00000 5532.00 0.55000 1014.20
75.00000 1800.00 59.72000 1433.28
130.00000 3380.00 131.38000 3415.88
_____________________________ -
$ 464,722.10] $ 503,053.88]
_________ s aeazzoiol s T Tsosossesl s 530,776.50

530,776.50




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 10/23/15
PAGE : 451 -4

CALL ORDER  : 451 CONTRACT ID : B -37176-A = JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : SEYMOUR DISTRICT
( 4 ) 35-1310611 ( ) ( )
DUNCAN ROBERTSON INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001  THIN DECK OVERLAY

0001 105-06845 LUMP 5000.00000 5000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS

0004 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0005 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-08463 1.000 DOL 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT

0008 109-09489 1.000 DOL 1.00000 1.00
PAYMENT ADJUSTMENT PG ASPHALT BINDER

0009 110-01001 LUMP 25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION

0010 306-08043 306.000 SYS 15.00000 4590.00
MILLING, TRANSITION

0011 401-07322 25.400 TON 840.00000 21336.00
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0012 401-10258 377.000 LFT 0.16000 60.32
JOINT ADHESIVE, SURFACE

0013 401-11785 377.000 LFT 0.05000 18.85
LIQUID ASPHALT SEALANT

0014 406-05520 0.200 TON 550.00000 110.00
ASPHALT FOR TACK COAT

0016 722-51852 2529.000 SFT 20.00000 50580.00
BRIDGE DECK PATCHING, PARTIAL DEPTH

0017 738-09456 5644.000 SYS 55.00000 310420.00
POLYMERIC CONCRETE BRIDGE DECK OVERLAY

0018 801-03290 8.000 EACH 165.00000 1320.00
CONSTRUCTION SIGN, C

0019 801-04308 7.000 EACH 275.00000 1925.00
ROAD CLOSURE SIGN ASSEMBLY

0020 801-06207 4364.000 LFT 1.65000 7200.60

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 451 -5
TABULATION OF BIDS

CALL ORDER  : 451 CONTRACT ID : B -37176-A COUNTIES : JOHNSON
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : SEYMOUR DISTRICT
( 4 ) 35-1310611 ( ) ( )
DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0021 801-06625 63.000 EACH 66.00000 4158.00
DETOUR ROUTE MARKER ASSEMBLY
0022 801-06640 49.000 EACH 132.00000 6468.00
CONSTRUCTION SIGN, A
0023 801-06645 8.000 EACH 44.00000 352.00
CONSTRUCTION SIGN, B
0024 801-06710 60.000 DAY 22.00000 1320.00
FLASHING ARROW SIGN
0025 801-06775 LUMP 50000.00000 50000.00
MAINTAINING TRAFFIC
0026 801-07118 36.000 LFT 7.00000 252.00
BARRICADE, I111-A
0027 801-07119 72.000 LFT 16.50000 1188.00
BARRICADE, 111-B
0028 801-11642 8.000 EACH 3850.00000 30800.00
PORTABLE CHANGEABLE MESSAGE SIGN
0029 808-06711 862.000 LFT 0.44000 379.28
LINE, PAINT, BROKEN, WHITE, 4 IN.
0030 808-06712 78.000 LFT 0.44000 34.32
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0031 808-06713 5496.000 LFT 0.44000 2418.24
LINE, PAINT, SOLID, WHITE, 4 IN.
0032 808-06714 2798.000 LFT 0.44000 1231.12
LINE, PAINT, SOLID, YELLOW, 4 IN.
0033 808-06716 5464.000 LFT 0.72000 3934.08
LINE, REMOVE
0034 808-10034 1844.000 LFT 0.30000 553.20
LINE, MULTI-COMPONENT, SOLID, YELLOW, 4
IN.
0035 808-75996 24.000 EACH 11.00000 264.00
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE
0036 808-75998 26.000 EACH 132.00000 3432.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 534,352.01] $ I $
—————————————————————————————————————————— e
I I

CONTRACT TOTALS

$ 534,352.01] $ 0.00




CALL ORDER

LETTING DATE :

DESCRIPTION
LOCATION

- 461
09/02/15 10:00 AM
- BRIDGE PAINTING

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

ID :

VENDOR RANKING
B -38194-A

: GREENFIELD DISTRICT

: ON SR 9 OVER THE WHITE RIVER, 0.66 MILE NORTH OF SR 32

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

MAD I SON

07/15/16
150022400ST3

DATE :
PAGE :

10/23/15
461 -1

RANK VENDOR

36-4696205
35-2019240
35-1645115
35-1602596
75-3124141
35-1841931
35-1778430

OLYMPUS PAINTING LLC
CENTRAL PAINTING INC
THREE STAR PAINTING

CIVIL COATINGS AND CONSTRUCTION
EAGLE PAINTING & MAINTENANCE COMPANY

INC

VENUS PAINTING COMPANY

N I SPANOS PAINTING

INC

INC

INC

LR R R R R R

%

OVER

LOW BID

-0000%
-9821%
-4333%
-9310%
.7611%
-4910%

4702%



CALL ORDER : 461
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -38194-A

COUNTIES : MADISON

DATE :
PAGE :

10/23/15
461 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0002 109-08360 1.000 DOL
CONTRACT LIENS

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0005 110-01001 LUMP

MOBILIZATION AND DEMOBILIZATION
0006 619-11052 LUMP
CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1
0007 619-51859 LUMP
PAINT STEEL BRIDGE, BRIDGE NO. 1
0008 715-10238 36.000 EACH
PIPE, ROADWAY DRAIN CASTING EXTENSION
0009 801-06775 LUMP

MAINTAINING TRAFFIC

CONTRACT TOTALS

3 ) 35-1645115
THREE STAR PAINTING

UNIT PRICE

INC
AMOUN

T

1.

1.
20616.
400000.
20000.
20.

00000

-00000
-00000

00000
00000
00000
00000
00000

-00000

1.
20616.
400000.
20000.
720.

DISTRICT : GREENFIELD DISTRICT
1 ) 36-4696205 2 ) 35-2019240
OLYMPUS PAINTING LLC CENTRAL PAINTING INC
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
————————————————————————————— S
————————————————————————————— S
1.00000 1.00 1.00000 1.00
1.00000 1.00 1.00000 1.00
1.00000 1.00 1.00000 1.00
1.00000 1.00 1.00000 1.00
10100.00000 10100.00 15000.00000 15000.00
294000.00000 294000.00] 250000.00000 250000.00
75000.00000 75000.00] 118196.00000 118196.00
25.00000 900.00 300.00000 10800.00
5500.00000 5500.00 3000.00000 3000.00
_____________________________ o
$ 385,504.00] $ 397,000.00]
_________ s ass.s04.00] 8 397,000.00]  $  445,000.00

445,000.




CALL ORDER : 461
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

B -38194-A

: GREENFIELD DISTRICT

COUNTIES : MADISON

DATE :
PAGE :

10/23/15
461 -3

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0002 109-08360 1.000 DOL
CONTRACT LIENS

0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0004 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0005 110-01001 LUMP

MOBILIZATION AND DEMOBILIZATION
0006 619-11052 LUMP
CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1
0007 619-51859 LUMP

PAINT STEEL BRIDGE, BRIDGE NO. 1
0008 715-10238 36.000 EACH
PIPE, ROADWAY DRAIN CASTING EXTENSION
0009 801-06775 LUMP
MAINTAINING TRAFFIC

CONTRACT TOTALS

( 4 ) 35-1602596

CIVIL COATINGS
UNIT PRICE

1.00000
20000.00000
398000.00000
50000.00000
25.00000
5000.00000

( 5 ) 75-3124141

AND CONSTRUCT |EAGLE PAINTING & MAINTENANCE
AMOUNT| UNIT PRICE AMOUNT
—————————————— Sy Sy Sy §
—————————————— ¢
1.00 1.00000 1.00

1.00 1.00000 1.00

1.00 1.00000 1.00

1.00 1.00000 1.00

20000.00]  30000.00000 30000.00
398000.00] 287000.00000 287000.00
50000.00] 155000.00000 155000.00
900.00 100.00000 3600.00

5000.00 1500.00000 1500.00
473,904.00] $ 477,104.00]
473,904.00] $ 477,104.00]

( 6 ) 35-1841931

VENUS PAINTING COMPANY

UNIT PRICE

AMOUN

T

1
80000.
400280.
100000.
20.

-00000

00000
00000
00000
00000

-00000

1.
80000.
400280.
100000.
720.




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 461 -4
TABULATION OF BIDS
CALL ORDER : 461 CONTRACT ID : B -38194-A COUNTIES : MADISON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 7 ) 35-1778430 ( ) ( )
N I SPANOS PAINTING INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  BRIDGE PAINTING
—————————————————————————————————————————— e
0001 109-08359 1.000 DOL 1.00000 1.00
LIQUIDATED DAMAGES
0002 109-08360 1.000 DOL 1.00000 1.00
CONTRACT LIENS
0003 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES
0004 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS
0005 110-01001 LUMP 25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION
0006 619-11052 LUMP | 400000.00000 400000.00
CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1
0007 619-51859 LUMP | 170900.00000 170900.00
PAINT STEEL BRIDGE, BRIDGE NO. 1
0008 715-10238 36.000 EACH 40.00000 1440.00
PIPE, ROADWAY DRAIN CASTING EXTENSION
0009 801-06775 LUMP 2000.00000 2000.00
MAINTAINING TRAFFIC
—————————————————————————————————————————— e
SECTION TOTALS | $ 599,344.00] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 599,344.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: M -38060-A COUNTIES
: CRAWFORDSVILLE DISTRICT

COMPLETION DATE

PROJECT(S) :

DATE : 10/23/15
PAGE : 501 -1

- BOONE
: 10/31/15
140175700ST1
TOTAL % OVER
BID LOW BID

CALL ORDER : 501 CONTRACT ID
LETTING DATE : 09/02/15 10:00 AM DISTRICT
DESCRIPTION : PCCP PATCHING
LOCATION : ON I-65N, 1.38 MILES SOUTH OF SR 39
RANK VENDOR NO./NAME
1 35-1151771 CALUMET CIVIL CONTRACTORS INC
2  35-0918397 RIETH RILEY CONSTRUCTION

114,600.00 100.0000%
144,459.76 126.0556%



CALL ORDER : 501
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID - M -38060-A
DISTRICT : CRAWFORDSVILLE DISTRICT

COUNTIES : BOONE

DATE : 10/23/15
PAGE : 501 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL
CONTRACT LIENS

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 202-75997 100.000 EACH
PRISMATIC REFLECTOR, REMOVE

0008 207-09935 40.000 SYS
SUBGRADE TREATMENT, TYPE IC

0009 302-06464 10.000 CYS
SUBBASE FOR PCCP

0010 503-03489 10.000 EACH
RETROFITTED TIE BARS

0011 506-06333 40.000 SYS
PCCP PATCHING, FULL DEPTH

0012 606-11064 15.000 LFT
MILLED PCCP CORRUGATIONS

0013 628-11730 1.000 EACH
CELLULAR TELEPHONE, TYPE B

0014 628-11732 1.000 DOL
CELLULAR TELEPHONE, ADDITIONAL MINUTES

0015 628-11782 1.000 MOS
CELLULAR TELEPHONE SERVICE, 1000 MIN.

0016 801-01093 6.000 EACH
TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY

0017 801-03290 4.000 EACH

CONSTRUCTION SIGN, C

0018 801-06207 13380.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.

1 ) 35-1151771

CALUMET CIVIL CONTRACTORS

UNIT PRICE

IN

AMOUNT

3000.00000
1.00000
1.00000
1.00000

1.00000
5600.00000
8.60000
200.00000
255.00000
46.00000
365.00000
625.00000
150.00000
1.00000
150.00000
475.00000

179.00000
1.25000

5600.
860.
8000.
2550.
460.
14600.
9375.
150.

150.

2850.

716.
16725.

.00
00
00
00
00
00
00
00
00
.00
00
00

00
00

2

) 35-0918397
RIETH RILEY CONSTRUCTION

UNIT PRICE

AMOUNT

7

215.
10.
170.
568.
155.
762.
100.
564 .

282.
475.

179.

-00000
-00000
-00000
-00000

-00000

15000
00000
07000
13000
61000
41000
00000
17000

-00000

08000
00000

00000

-25000

3000.

7215.
1000.
6802.
5681.
1556.
30496.
1500.
564.

282.

2850.

716.
16725.

00

.00
.00
.00

.00

15
00
80
30
10
40
00
17

.00

08
00

00
00

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 501 -3
TABULATION OF BIDS

CONTRACT TOTALS

CALL ORDER  : 501 CONTRACT ID : M -38060-A COUNTIES : BOONE
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
( 1 ) 35-1151771 ( 2 ) 35-0918397 ( )
CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0019 801-06640 16.000 EACH 139.00000 2224.00 139.00000 2224.00
CONSTRUCTION SIGN, A
0020 801-06710 20.000 DAY 25.00000 500.00 25.00000 500.00
FLASHING ARROW SIGN
0021 801-06775 LUMP 27999.00000 27999.00|  44905.76000 44905.76
MAINTAINING TRAFFIC
0022 801-11642 1.000 EACH 1800.00000 1800.00 1800.00000 1800.00
PORTABLE CHANGEABLE MESSAGE SIGN
0023 802-09840 40.000 SFT 20.00000 800.00 30.00000 1200.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.
0024 802-76065 80.000 LFT 20.00000 1600.00 10.00000 800.00
SIGN POST, B
0025 808-06713 20.000 LFT 7.50000 150.00 7.50000 150.00
LINE, PAINT, SOLID, WHITE, 4 IN.
0026 808-06714 4180.000 LFT 0.60000 2508.00 0.60000 2508.00
LINE, PAINT, SOLID, YELLOW, 4 IN.
0027 808-06716 5440.000 LFT 0.95000 5168.00 0.95000 5168.00
LINE, REMOVE
0028 808-75001 1270.000 LFT 3.00000 3810.00 3.00000 3810.00
LINE, PAINT, BROKEN, WHITE, 5 IN.
0029 808-75994 100.000 EACH 20.00000 2000.00 20.00000 2000.00
PRISMATIC REFLECTOR
0030 808-75998 1.000 EACH 1000.00000 1000.00 1000.00000 1000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER
—————————————————————————————————————————— e
SECTION TOTALS | $ 114,600.00] $ 144,459.76| $
—————————————————————————————————————————— e
I




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

DATE : 10/23/15
PAGE : 541 -1

CALL ORDER 541 CONTRACT ID - T -35176-B COUNTIES

LETTING DATE : 09/02/15 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT

DESCRIPTION : TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS COMPLETION DATE

LOCATION : ON US 41, US 40 AND US 150 AT VARIOUS LOCATIONS PROJECT(S) :
RANK VENDOR NO./NAME

1 35-1657131
2 35-2046222
3  35-1710202

MICHIANA CONTRACTING INC
MORPHEY CONSTRUCTION INC
SIGNAL CONSTRUCTION INC

: VIGO
: 06/01/16
129687700ST1

TOTAL % OVER
BID LOW BID
354,558.20 100.0000%
490,634.60 138.3791%
527,411.00 148.7516%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 541 -2
TABULATION OF BIDS
CALL ORDER : 541 CONTRACT ID : T -35176-B COUNTIES : VIGO
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
1 ) 35-1657131 2 ) 35-2046222 3 ) 35-1710202
MICHIANA CONTRACTING INC MORPHEY~ CONSTRUCTION INC SIGNAL CONSTRUCTION INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

__________________________________________ e

SECTION 0001  TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS

__________________________________________ e

0001 105-06845 LUMP 120.00000 120.00 1500.00000 1500.00]  20000.00000 20000.00
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
CONTRACT LIENS

0004 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP 30000.00000 30000.00|  25000.00000 25000.00]  25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION

0007 801-06640 40.000 EACH 200.00000 8000.00 190.00000 7600.00 179.00000 7160.00
CONSTRUCTION SIGN, A

0008 801-06710 150.000 DAY 18.00000 2700.00 20.00000 3000.00 0.01000 1.50
FLASHING ARROW SIGN

0009 801-06775 LUMP 1425.00000 1425.00]  40000.00000 40000.00|  20000.00000 20000.00
MAINTAINING TRAFFIC

0010 802-04089 24.000 EACH 14.10000 338.40 50.00000 1200.00 25.00000 600.00
SIGN, SHEET, REMOVE

0011 802-05701 9.000 LFT 11.00000 99.00 21.00000 189.00 18.00000 162.00
SIGN POST, SQUARE TYPE 1 REINFORCED
ANCHOR BASE

0012 802-09838 757.000 SFT 14.50000 10976.50 23.00000 17411.00 26.00000 19682.00
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0013 802-09840 110.000 SFT 17.80000 1958.00 24.00000 2640.00 26.50000 2915.00
SIGN, SHEET, WITH LEGEND, 0.100 IN.

0014 802-09842 122.000 SFT 17.50000 2135.00 25.00000 3050.00 32.00000 3904.00
SIGN, SHEET, WITH LEGEND, 0.125 IN.

0015 805-01830 27.000 EACH 1060.00000 28620.00 1400.00000 37800.00 1600.00000 43200.00
CONFLICT MONITOR CHANGEOUT

0016 805-02087 LUMP 850.00000 850.00 1200.00000 1200.00 3000.00000 3000.00
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0017 805-06483 24.000 EACH 2950.00000 70800.00 3200.00000 76800.00 3600.00000 86400.00
CONTROLLER

0018 805-09089 4.000 EACH 2100.00000 8400.00 2100.00000 8400.00 2200.00000 8800.00
RADIO YAGI ANTENNA




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 541 -3
TABULATION OF BIDS
CALL ORDER : 541 CONTRACT ID : T -35176-B COUNTIES : VIGO
LETTING DATE : 09/02/15 10:00 AM DISTRICT ~ : CRAWFORDSVILLE DISTRICT
( 1 ) 35-1657131 2 ) 35-2046222 ( 3 ) 35-1710202
MICHIANA CONTRACTING INC MORPHEY CONSTRUCTION INC SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0019 805-78205 238.000 EACH 448.00000 106624 .00 525.00000 124950.00 580.00000 138040.00
TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.
0020 805-78225 61.000 EACH 522.00000 31842.00 620.00000 37820.00 760.00000 46360.00
TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.
0021 805-78230 24.000 EACH 848.00000 20352.00 1000.00000 24000.00 975.00000 23400.00
TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.
0022 805-78415 2.000 EACH 2165.00000 4330.00 2600.00000 5200.00 6000.00000 12000.00
SPAN, CATENARY, AND TETHER
0023 805-78415 61.000 EACH 230.00000 14030.00 1000.00000 61000.00 900.00000 54900.00
SPAN, CATENARY, AND TETHER , ADJUST
0024 805-78415 1.000 EACH 200.00000 200.00 600.00000 600.00 1000.00000 1000.00
SPAN, CATENARY, AND TETHER , REMOVE
0025 805-78495 1750.000 LFT 1.75000 3062.50 2.50000 4375.00 2.50000 4375.00
SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA
0026 808-06368 315.000 LFT 6.00000 1890.00 5.40000 1701.00 5.10000 1606.50
TRANSVERSE MARKING, REMOVE
0027 808-06705 104.000 LFT 7.70000 800.80 6.90000 717.60 6.50000 676.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN
0028 808-75245 530.000 LFT 7.70000 4081.00 6.90000 3657.00 6.50000 3445.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.
0029 808-75297 40.000 LFT 23.00000 920.00 20.50000 820.00 19.50000 780.00
TRANSVERSE MARKING, THERMOPLASTIC, STOP
LINE, WHITE, 24 IN.
—————————————————————————————————————————— e
SECTION TOTALS | $ 354,558.20] $ 490,634 .60] $ 527,411.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 354,558.20] $ 490,634.60] $ 527,411.00




CALL ORDER

DESCRIPTION
LOCATION

: 551
LETTING DATE :
: SIGN MODERNIZATION

: AT VARIOUS LOCATIONS

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID :
DISTRICT

T -35812-A

09/02/15 10:00 AM : LAPORTE DISTRICT

IN THE CITY OF MONTICELLO

COUNTIES :

COMPLETION DATE :
PROJECT(S) :

RANK

VENDOR NO./NAME

DATE : 10/23/15
PAGE : 551 -1
WHITE
05/14/16
1172053
TOTAL % OVER
BID LOW BID

1 35-1657131
2  35-0965412
3  35-2040834

MICHIANA CONTRACTING
SHAMBAUGH & SON LP
GRIDLOCK TRAFFIC SYSTEMS

INC
INC

$ 55,358.25 100.0000%
$ 79,492.60 143.5967%
$ 98,712.00 178.3149%



CALL ORDER : 551
LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID

: T -35812-A

: LAPORTE DISTRICT

COUNTIES : WHITE

DATE :
PAGE :

10/23/15

551 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 109-08359 1.000 DOL
LIQUIDATED DAMAGES

0003 109-08360 1.000 DOL
CONTRACT LIENS

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 801-06710 20.000 DAY
FLASHING ARROW SIGN

0008 801-06775 LUMP
MAINTAINING TRAFFIC

0009 802-04089 71.000 EACH
SIGN, SHEET, REMOVE

0010 802-05704 3156.000 LFT

SIGN POST, SQUARE TYPE 1 UNREINFORCED
ANCHOR BASE

0011 802-07059 187.000 EACH
SIGN, SHEET, AND SUPPORTS, REMOVE

0012 802-07060 48.000 EACH
SIGN, SHEET, RELOCATE

0013 802-09838 1558.000 SFT
SIGN, SHEET, WITH LEGEND, 0.080 IN.

0014 802-09840 908.000 SFT
SIGN, SHEET, WITH LEGEND, 0.100 IN.

CONTRACT TOTALS

1 ) 35-1657131
MICHIANA CONTRACTING INC

UNIT PRICE

3535.
18.
830.
25.

14.
51.

-00000

00000
00000
00000
00000

.60000

65000
00000

-05000
.65000

2 ) 35-0965412

SHAMBAUGH & SON LP
AMOUNT| UNIT PRICE AMOUNT
S +
e +
1275.00 7500.00000 7500.00
1.00 1.00000 1.00
1.00 1.00000 1.00
1.00 1.00000 1.00
1.00 1.00000 1.00
3535.00 4000.00000 4000.00
360.00 35.00000 700.00
830.00 2000.00000 2000.00
1775.00 55.00000 3905.00
20829.60 6.85000 21618.60
2739.55 65.00000 12155.00
2448_00 75.00000 3600.00
10983.90 9.00000 14022 .00
10578.20 11.00000 9988.00
55,358.25| $ 79,492 .60]
55,358.25| $ 79,492 .60]

3 ) 35-2040834
GRIDLOCK TRAFFIC SYSTEMS

UNIT PRICE

INC

AMOUNT

10000.

10000.
20.
10000.
20.
10.

30.
100.

00000

-00000
-00000
-00000

-00000

00000
00000
00000
00000
00000

00000
00000

-00000
-00000

10000.

10000.
400.
10000.
1420.
31560.

5610.
4800.
14022.
10896.

00

.00
.00
.00

.00

00
00
00
00
00

00
00
00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 561 -1
VENDOR RANKING

CALL ORDER : 561 CONTRACT ID - T -37025-B COUNTIES : HAMILTON
LETTING DATE : 09/02/15 10:00 AM DISTRICT : GREENFIELD DISTRICT
DESCRIPTION : GUARDRAIL, MAINTENANCE OR REPAIR COMPLETION DATE : 05/26/16
LOCATION : ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT PROJECT(S) : 138325400LC3
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-2110733 SPECIALTIES COMPANY LLC AND SUBSIDIARY $ 236,675.00 100.0000%



CALL ORDER : 561

LETTING DATE : 09/02/15 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID

: T -37025-B

DATE : 10/23/15
PAGE : 561 -2

COUNTIES : HAMILTON

: GREENFIELD DISTRICT

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0001 105-06845
CONSTRUCTION ENGINEERING

0002 107-09358 9.000
INSPECTION HOLE, DEEPER THAN 3 FT

0003 109-08359 1.000
LIQUIDATED DAMAGES

0004 109-08360 1.000
CONTRACT LIENS

0005 109-08443 1.000

DOL
DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0006 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 109-11362 1.000
QUALITY ADJUSTMENTS, FAILURE TO

DOL

MAINTAIN TEMPORARY EROSION AND SEDIMENT

CONTROL MEASURES
0008 110-01001

MOBILIZATION AND DEMOBILIZATION
0009 201-52370

CLEARING RIGHT OF WAY

0010 203-02000 213.000
EXCAVATION, COMMON

0011 205-03371 555.000
SEDIMENT, REMOVE

0012 205-06937 3100.000
TEMPORARY SILT FENCE

0013 301-07448 425.000
COMPACTED AGGREGATE NO. 53 BASE

0014 601-02241 1050.000
GUARDRAIL, REMOVE

0015 601-09238 29.000
HAND DIG GUARDRAIL POST HOLES

0016 601-94689 24.000
GUARDRAIL, END TREATMENT, OS

0017 601-99132 4.000

GUARDRAIL, TRANSITION, VH, 6 FT 3
SPACING

0018 611-06497 1.000
MAILBOX ASSEMBLY, SINGLE

LUMP
LUMP
CYS
CYS
LFT
TON
LFT
EACH
EACH

EACH
IN.

EACH

1 ) 35-2110733
SPECIALTIES COMPANY LLC AND

UNIT PRICE

AMOUNT

11830.
7100.
55.
42.

50.

100.
3500.
250.

356.

00000
00000
00000
00000

-25000

00000

-00000

00000
00000
00000

00000

11830.
7100.
11715.
23310.
6975.
21250.
7350.
2900.
84000.
1000.

356.

.00
.00

00
00
00
00
00
00
00
00
00
00

00

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 10/23/15
PAGE : 561 -3
TABULATION OF BIDS
CALL ORDER  : 561 CONTRACT ID : T -37025-B COUNTIES : HAMILTON
LETTING DATE : 09/02/15 10:00 AM DISTRICT  : GREENFIELD DISTRICT
( 1 ) 35-2110733 ( ) ( )
SPECIALTIES COMPANY LLC AND
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0019 621-02770 129.000 SYS 5.50000 709.50
EROSION CONTROL BLANKET
0020 621-06559 1722.000 SYS 2.25000 3874.50
MULCHED SEEDING R
0021 628-09409 12.000 MOS 150.00000 1800.00
MOBILE INTERNET SERVICE , 1 EACH
0022 628-11977 1.000 EACH 1500.00000 1500.00
COMPUTER SYSTEM
0023 801-06775 LUMP 45000.00000 45000.00
MAINTAINING TRAFFIC
—————————————————————————————————————————— e
SECTION TOTALS I $ 236,675.00] $ I $
—————————————————————————————————————————— e
CONTRACT TOTALS I $ 236,675.00] $ 0.00] $




